



HARRIMAN

**ADDENDUM**

Date March 22, 2016

To Prospective Bidders

Re Addendum No. 1 to the Bidding Documents for:

221 State Street Generator  
West Campus  
Augusta, ME  
Project No. 15632

This Addendum forms a part of the Contract Documents and modifies the original Bidding documents dated March 9, 2016. Acknowledge receipt of this Addendum in the space provided in the Bid Form.

This Addendum consists of two pages.

Harriman

John W. Tarr  
Principal

46 HARRIMAN DRIVE  
AUBURN, ME 04210  
207.784.5100

123 MIDDLE STREET  
PORTLAND, ME 04101  
207.775.0053

ONE PERIMETER ROAD  
MANCHESTER, NH 03103  
603.626.1242

[www.harriman.com](http://www.harriman.com)

## **CHANGES TO BID DOCUMENTS**

1. Bid opening will be at 2:00 p.m. on April 6, 2016 at Bureau of General Service, 4th Floor Burton Cross State Office Building, 111 Sewall St, Augusta, ME 04330.
2. **SECTION 001113 – NOTICE TO CONTRACTORS**
  - a. Item 7. delete and replace with the following:  
“A non-mandatory on-site pre-bid walk through will be on March 30, 2016 at 10:00 a.m.”

## **CHANGES TO SPECIFICATIONS**

1. **SECTION 010200 – INFORMATION AVAILABLE TO BIDDERS**
  - a. Article 1.1, A., add the following:
    - “1. The Owner has negotiated an on-site delivery date for the generator of no later than June 16, 2016. Subsequently the manufacturer has indicated that the estimated factory ship date is May 12, 2016, with arrival in New England 5-7 days later. At the Contractors option and full responsibility, a delivery date earlier than June 16, 2016 would be acceptable. All delivery details shall be coordinated with Dave Nunnally (603-345-5038) or Hans Christensen (207-991-3127), Milton Cat representatives.”