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Schoenherr, David

From: Colin Hewett <chewett@hwengineers.com>
Sent: Tuesday, March 22, 2016 3:19 PM
To: Colin C. Hewett; Schoenherr, David; Ed Lilley; Joe Bradley; Kevin Drapeau; Rick Burton; 

Robertshaw, Mike; Sinclair, William
Subject: MCC - Primary Switch Replacement Addendum #1
Attachments: MCC01 10 00 BasReq.pdf; MCC-PrebidSignatures.pdf; MCC-PrebidMeetingMinutes.pdf

To all: 

This e-mail and the attachments make up Addendum #1 dated 3/22/16.  Please indicate on the Bid Form. 

Attached are Page 1 of Section 01 10 00 Basic Requirements, Prebid Sign-In sheet, Prebid Meeting Minutes. 

The dates listed in Section 01 10 00 page 1 supersedes dates in other specification sections. 

Please acknowledge receipt of this e-mail with an e-mail. 

Thanks, 
Colin 

Colin C. Hewett, P.E., LEED AP 
Principal 
Hewett & Whitney Engineers 
Ph    207-377-6969 
Fax  207-377-7584 
e-mail:  chewett@hwengineers.com



Basic Requirements 01 10 00 � 1 of 10 

Primary Switchgear Replacement, Maine Correctional Center 

Windham, Maine 

SECTION 01 10 00 � BASIC REQUIREMENTS 

PART 1 � GENERAL 

1.1 SUMMARY OF WORK 

A. Project Scope:  Briefly described, the work includes, but is not limited to, the following: 

1. Replace the primary switchgear at Maine Correctional Center. 

1.2 CONTRACT CONSIDERATIONS 

A. Project Schedule:  

 

         EVENT       DATE 

 

   Invitation to Bid     March 12, 2016 

 

   Prebid Meeting/Site Visit   March 22, 2016 9:00 am 

 

Deadline for questions    April 4, 2016 2:00 pm 

 

   Bid Opening      April 7, 2016 2:00 pm 

 

   Award Contract      April 14, 2016 

 

   Preconstruction Conference   TBD 

 

   Substantial Completion    September 28, 2016  

 

   Final Completion     October 5, 2016 

 

B. Site Inspection:  Visit the site, before submitting bid, to become familiar with the procedural 

manner, materials, labor, quantities, and expenses involved in completing the work.  No 

allowances for extra work will be granted to accomplish these ends if the need for which could 

have been foreseen or anticipated by such a visit.  Attendance at Prebid Conference is 

mandatory for all bidders; bids will not be accepted from bidders who did not attend;  see 

project schedule for date and time. 

C. Contractor Use of Premises: 

1. Limit use of premises to allow Owner occupancy and use. 

2. Safeguard Owner's property at all times from injury or loss in connection with this work.  

Any damage, loss, or injury shall be made good by the Contractor without cost to the 

Owner. 

3. Coordinate all work with Owner to minimize disruptions and comply with all rules 

regarding site access.  Store materials and equipment only in designated areas and in 

accordance with Owner's instructions.  Confine all work and storage of materials to the 

area(s) designated by the Owner. 

D. Deviations and Discrepancies: 
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Colin C. Hewett, PE Kenneth W. Whitney, PE 

Memorandum of Pre-bid Meeting 
 

To: Dave Schoenherr 

From: Colin Hewett, P.E. 

Date: March 22, 2016 

Re: Maine Correctional Center Primary Switchgear Replacement. 

 

Attending:  Joe Bradley, E.S. Boulos; Rick Burton, Coutts Brothers; Ed Lilley, Ben McKenna, NEI;  

Ben Moody, Enterprise Electric; Dave Schoenherr, BGS; Mike Robertshaw, MCC; Colin Hewett, 

H&W Engineers. 

 

The following were discussed: 

 

1. All questions and correspondence to go through CH.  Communication during bidding will be 

by e-mail.  Acknowledge receipt with an e-mail. 

2. CH gave a brief description of the project. 

3. Due to the tight bid schedule, the bid date will be extended to April 7, 2016 2:00 pm. All of 

the other dates will be pushed back one week, see revised Basic Requirements 01 10 00. 

4. Notify owner at least 10 days prior to a scheduled power outage.  Keep power outages to a 

minimum.  If outage will last more than 8 hours, provide auxiliary generator to back up area 

affected by outage.  Schedule outages during the work week.  Normal work hours are 7:30 am 

to 4:00 pm.  Schedule other work hours with the owner.  The facility is open 24/7. 

5. The switchgear design was using S&C Switchgear, Square D is acceptable if it meets the 

specifications.  Scott Shepard of E.L. Flowers is S&C Sales Engineer, (603) 860-2634 . 

6. Toshiba is an acceptable manufacturer of vacuum circuit breakers.  Other manufacturers must 

be approved by engineer prior to shop drawing submittals. 

7. If better routing of conduits can be found, get approval from engineer prior to installation. 

8. Most of the work is outside or in the generator room.  Contractor personnel must sign in every 

day, even if working outside.  No knives, weapons, tobacco products, contraband, is allowed. 

9. Provide a tool inventory of trucks going to the switchgear pad.  It is subject to be inspected by 

guard. 

10. Provide new conductors for generator feeds and control wiring.  All other feeds can be spliced 

to existing conductors. 
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11. Existing documentation indicates ductbank is PVC in sand. 

12. It appears there is enough space if the new vacuum circuit breakers and controls is larger than 

existing.  Field verify all measurements. 

 

 

If written notice is not received within two weeks of receipt, the above meeting notes represent 

an accurate summary of the meeting and its conclusions. 

 

Respectfully submitted, 

 
Colin C. Hewett, P.E. 

 

CC: Attendees 

 

 

 

 

 

 

 

 

 

 

 

 




