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00 11 13 
Notice to Contractors 

Maine State Building Repairs at the Massachusetts Eastern States "Big E" 
 

Base Bid Work include: refinishing the existing concrete slab floor with epoxy flooring.  There are six bid 
options that include: replacing existing windows, replacing existing main entrance door hardware, 
interio and exterior repainting, providing four interior hand sinks and one exterior 3-compartment sink 
and associated electrical and plumbing work, providing two roof mounted exhaust fans and associated 
electrical work, providing one hot water storage tank and associated plumbing.  
 
The cost of the work is approximately $ 200,000.  The work to be performed under this contract shall be 
completed on or before 17 August 2015. 
 
 
1. Sealed Contractor bids for the project noted above, in envelopes plainly marked "Bid for Maine State 

Building Repairs at the Massachusetts Eastern States "Big E"" and addressed to: 

will be opened and read aloud at the address shown above at 2:00 p.m. on Friday, June 19, 2015.  
Bids submitted after the noted time will not be considered and will be returned unopened. 
 

2. The bid shall be submitted on the Contractor Bid Form (section 00 41 13) provided in the Bid 
Documents.  The Owner reserves the right to accept or reject any or all bids as may best serve the 
interest of the Owner. 

 
3. Bid security is required on this project. 

The Bidder shall include a satisfactory Bid Bond (section 00 43 13) or a certified or cashier's check 
for 5% of the bid amount with the completed bid form submitted to the Owner. 

 
4. Performance and Payment Bonds are required on this project. 

The selected Contractor shall furnish a 100% contract Performance Bond (section 00 61 13.13) and a 
100% contract Payment Bond (section 00 61 13.16) in the contract amount to cover the execution of 
the Work. 

 
5. Filed Sub-bids are not required on this project. 
 
6. There are no Pre-qualified General Contractors on this project. 
 
7. An on-site pre-bid conference will be conducted for this project. 

The pre-bid conference is mandatory for General Contractors and optional for Subcontractors and 
suppliers.  Contractors who arrive late or leave the meeting early may be prohibited from 
participating in this meeting and bidding.  Pre-bid conferrence will be held at the Maine State 
Building at the Eastern States Exposition, 1305 Memorial Drive, West Springfield, MA on Tuesday, 
June 10, 2015 at 10:30am.      

Jill Instasi 
Bureau of General Services 
4th Floor, Cross State Office Building, 111 Sewall Street 
77 State House Station 
Augusta, Maine 04333-0077 

(formerly Section 2-A) 
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00 11 13 
Notice to Contractors 

8. Contractor questions will be received until June 12, 2015, and will be received in written form only; 
no phone call questions will be accepted.  Submit questions and comments electronically addressed 
to: 
William Van Benthuysen 
Email address - wvanbenthuysen@oakpoint.com 

   
9. Bid Documents - full sets only - will be available on or about May 26, 2015 and may be purchased 

from: 
New England Blue Print Paper Co., Inc. 
302 Locust Street 
Springfield, MA  01108 
413-737-3556 
plots@newenglandblue.com 

 
10. Electronic Bid Documents (.pdf) may be examined and downloaded at the following BGS website: 
 

http://www.maine.gov/bgs/constrpublic/contractors/gc_rfp.htm 
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00 21 13 
Instructions to Bidders 

 
 

1. Bidder Requirements 

1.1 A bidder is a Contractor who is qualified, or has been specifically pre-qualified by the Bureau of 
General Services, to bid on the proposed project described in the Bid Documents. 

1.2 Contractors and Subcontractors bidding on projects that utilize Filed Sub-bids shall follow the 
requirements outlined in these Bid Documents for such projects.  See Section 00 22 13 for 
additional information. 

1.3 Contractors are not eligible to bid on the project when their access to project design documents 
prior to the bid period distribution of documents creates an unfair bidding advantage.  Prohibited 
access includes consultation with the Owner or with design professionals engaged by the Owner 
regarding cost estimating, constructability review, or project scheduling.  This prohibition to bid 
applies to open, competitive bidding or pre-qualified contractor bidding or Filed Sub-bidding.  
The Bureau may require additional information to determine if the activities of a Contractor 
constitute an unfair bidding advantage. 

1.4 Each bidder is responsible for becoming thoroughly familiar with the Bid Documents prior to 
submitting a bid.  The failure of a bidder to review evident site conditions, to attend available 
pre-bid conferences, or to receive, examine, or act on addenda to the Bid Documents shall not 
relieve that bidder from any obligation with respect to their bid or the execution of the work as a 
Contractor. 

1.5 Prior to the award of the contract, General Contractor bidders or Filed Sub-bidders may be 
required to provide documented evidence to the Owner or the Bureau showing compliance with 
the provisions of this section, their business experience, financial capability, or performance on 
previous projects. 

1.6 The selected General Contractor bidder will be required to provide proof of insurance before a 
contract can be executed.   

1.7 Contracts developed from this bid shall not be assigned, sublet or transferred without the written 
consent of the Owner. 

 

2. Authority of Owner  

2.1 The Owner reserves the right to accept or reject any or all bids as may best serve the interest of 
the Owner. 

2.2 Subject to the Owner’s stated right to accept or reject any or all bids, the Contractor shall be 
selected on the basis of the sum of the lowest acceptable bid plus any Alternate Bids the Owner 
elects to include. 

2.3 The Owner is exempt from the payment of Federal Excise Taxes and Federal Transportation Tax 
on all shipments, as well as Maine State Sales and Use Taxes on items "…physically 
incorporated in real property …".  The bidder shall not include these taxes in their bid.  See 
Section 00 72 13 for additional information. 

 

(formerly Section 1-A) 
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00 21 13 
Instructions to Bidders 

 
 

3. Submitting Bids and Bid Requirements 

3.1 Each bid shall be submitted on the forms provided in the Bid Documents. 

3.2 Each bid shall be valid for a period of thirty calendar days following the Project bid opening date 
and time. 

3.3 A bid that contains an escalation clause is considered invalid. 

3.4 Bidders shall include a Bid Bond or other approved bid security with the bid form submitted to 
the Owner when the bid form indicates such bid security is required.  The bond value shall be 5% 
of the bid amount.  The form of bond is shown in section 00 43 13. 

3.5 Bidders shall include the cost of Performance and Payment Bonds in the bid amount if the bid 
amount will result in a construction contract value over $125,000, inclusive of alternate bids that 
may be awarded in the contract.  Pursuant to 14 M.R.S.A., Section 871, Public Works 
Contractors' Surety Bond Law of 1971, subsection 3, the selected Contractor is required to 
provide these bonds before a contract can be executed.  The form of bonds are shown in section 
00 61 13.13 and 00 61 13.16. 

3.6 Bidders may modify bids in writing prior to the bid closing time.  Such written amendments shall 
not disclose the amount of the initial bid.  If so disclosed, the entire bid is considered invalid. 

3.7 Bidders shall acknowledge on the bid form all Addenda issued in a timely manner.  The 
Architect shall not issue Addenda affecting bidders less than 72 hours prior to the bid closing 
time.  Addenda shall be issued to all companies who are registered holders of Bid Documents. 

3.8 A bid may be withdrawn without penalty if a written request by the bidder is presented to the 
Owner prior to the bid closing time. Such written withdrawal requests are subject to verification 
as required by the Bureau.  After the bid closing time, such written withdrawal requests may be 
allowed in consideration of the bid bond or, without utilizing a bid bond, if the Contractor 
provides documented evidence to the satisfaction of the Bureau that factual errors had been made 
on the bid form. 

3.9 Projects which require a State of Maine wage determination will include that schedule as part of 
the Bid Documents.  See section 00 73 46, if such rates are required. 

3.10 Projects which require compliance with the Davis-Bacon Act are subject to the regulations 
contained the Code for Federal Regulations and the federal wage determination which is made a 
part of the Bid Documents.  See section 00 73 46, if such rates are required. 

(formerly Section 1-A) 
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00 41 13 
Contractor Bid Form 

Maine State Building Repairs at the Massachusetts Eastern States "Big E" 
 

To: Jill Instasi 
Bureau of General Services 
111 Sewall Street 
77 State House Station, 4th Floor 
Augusta, Maine 04333-0077 

 
The undersigned, or "Bidder", having carefully examined the form of contract, general conditions, 
specifications and drawings dated May 26, 2015, prepared by Oak Point Associates for Maine State 
Building Repairs at the Massachusetts Eastern States "Big E", as well as the premises and conditions 
relating to the work, proposes to furnish all labor, equipment and materials necessary for and reasonably 
incidental to the construction and completion of this project for the Base Bid amount of: 

 
 __________________________________________________________________________  Dollars 

 
  $ ____________________  

 
Allowances are not included on this project.   
  

1. Alternate bids are included on this project.  (Refer to Section 012300) 
Any dollar amount line below that is left blank by the Bidder shall be taken as a bid of $0.00.  
Alternate Bid prices are as follows: 
 
 
Alternate No. 1:  Replacement Windows 

 
$ ___________________ 

 
Alternate No. 2:  Replacement Door Hardware 

 
$ ___________________ 

 
Alternate No. 3:  Painting 

 
$ ___________________ 

 
Alternate No. 4:  Sinks 

 
$ ___________________ 

 
Alternate No. 5:  Exhaust Fans 

 
$ ___________________ 

 
Alternate No. 6:  Hot Water Storage tank 

 
$ ___________________ 
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00 41 13 
Contractor Bid Form 

Maine State Building Repairs at the Massachusetts Eastern States "Big E" 
 

 
2. The Bidder acknowledges receipt of the following addenda to the specifications and drawings: 
 

Addendum No.  ____   Dated: ________  

Addendum No.  ____   Dated: ________  

Addendum No.  ____   Dated: ________  

Addendum No.  ____   Dated: ________  

Addendum No.  ____   Dated: ________  

 
 
3. Bid security is required on this project. 

The Bidder shall include a satisfactory Bid Bond (section 00 43 13) or a certified or cashier's check 
for 5% of the bid amount with this completed bid form submitted to the Owner. 
 
 

4. Filed Sub-bids are not required on this project. 
 

 
5. The Bidder agrees, if this bid is accepted by the Owner, to sign the designated Owner-Contractor 

contract and deliver it, with any and all bonds and affidavits of insurance specified in the Bid 
Documents, within twelve calendar days after the date of notification of such acceptance, except if the 
twelfth day falls on a State of Maine government holiday or other closure day, a Saturday, or a 
Sunday, in which case the aforementioned documents must be received before 12:00 noon on the day 
following the holiday or other closure day, Saturday or Sunday. 
 
As a guarantee thereof, the Bidder submits, together with this bid, a bid bond or other acceptable 
instrument as and if required by the Bid Documents. 
 

  

(formerly Section 2-B) 
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00 41 13 
Contractor Bid Form 

Maine State Building Repairs at the Massachusetts Eastern States "Big E" 
 

 
6. This bid is hereby submitted by: 
 

Signature:  _______________________________________________________________  

Printed name and title:  _______________________________________________________________  

Company name:  _______________________________________________________________  

Mailing address:  _______________________________________________________________  

City, state, zip code:  _______________________________________________________________  

Phone number:  _______________________________________________________________  

Email address:  _______________________________________________________________  

State of incorporation, 
if a corporation:  _______________________________________________________________  

List of all partners, 
if a partnership:  _______________________________________________________________  
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00 43 13 
Contractor Bid Bond 

We, the undersigned,                                     , select type of entity of                           in the State 

of                        as principal, and                             as Surety, are hereby held and firmly bound unto 

select title of obligee in the penal sum of five percent of the bid amount, for the payment of which, well 

and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators, 

successors and assigns, signed this                    day of June, 2015, which is the same date as that of the 

bid due date. 

The condition of the above obligation is such that whereas the principal has submitted to the 

Owner, or State of Maine, to a certain bid, attached hereto and hereby made a part hereof, to enter into a 

contract in writing, for the construction of Maine State Building Repairs at the Massachusetts Eastern 

States "Big E" 

Now therefore: 

If said bid shall be rejected, or, in the alternate, 

If said bid shall be accepted and the principal shall execute and deliver a contract in the form of 

contract attached hereto, properly completed in accordance with said bid, and shall furnish a bond for the 

faithful performance of said contract, and for the payment of all persons performing labor or furnishing 

material in connection therewith, and shall in all other respects perform the agreement created by the 

acceptance of said bid, then this obligation shall be void. 

Otherwise, the same shall remain in force and effect- it being expressly understood and agreed 

that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount 

of this obligation as herein stated. 

The Surety, for value received hereby stipulates and agrees that the obligation of said Surety and 

its bonds shall be in no way impaired or affected by any extension of the time within which the Obligee 

may accept such bid and said Surety does hereby waive notice of any such extension. 
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00 43 13 
Contractor Bid Bond 

In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 

signed by their proper officers, the day and year first set above. 

Signed and sealed this               day of June, 2015, which is the same date as that of the bid due 

date. 

 Contractor 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

 

 Surety 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

If Contractor is a partnership, all partners shall execute the bond.  A power of attorney document 

indicating that it still is in full force and effect shall be provided by the person executing this bond. 
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00 52 13 
 AdvantageME: 2015*2806 

Appropriation No: 18a 014 088301 A143 
 

STATE OF MAINE 
Bureau of General Services 

C O N S T R U C T I O N  C O N T R A C T  
 
 

THIS AGREEMENT made the       day of       in the year 2015 by and between the State of 
Maine through the Bureau of General Services, 111 Sewall Street, Augusta ME 04333 
hereinafter called the Owner and                                                                hereinafter called the 
Contractor. 
 
BGS Project No.: NA 
Other Project No.: NA 
 
The Owner and the Contractor for the consideration hereinafter named agree as follows: 
 
ARTICLE 1   SCOPE OF WORK 
§ 1.1 The Contractor shall furnish all of the materials and perform all the work described in the 
specifications and shown on the drawings for the project entitled: Maine State Building Repairs 
at the Massachusetts Eastern States "Big E". 
 
§ 1.2 The specifications and the drawings have been prepared by Oak Point Associates, acting as 
Designer and named in the documents as the Architect or Engineer.  This firm has 
responsibilities for defining the scope of work governed by their agreement with the Owner, the 
specifications and the drawings, and the General Conditions and Special Provisions of the 
contract. 
 
 
ARTICLE 2   COMPLETION DATE 
§ 2.1 The work to be performed under this contract shall be completed on or before August 17, 
2015.  For each calendar day the project remains uncompleted $0.00  shall be charged as 
liquidated damages.  
 
 
ARTICLE 3   CONTRACT SUM 
§ 3.1 The Owner shall pay the Contractor for the performance of the contract, subject to 
additions and deductions provided by approved Change Orders in current funds as follows: 
      dollars and 00cents,  
 $0.00 
   

 
ARTICLE 4   CONTRACT BONDS 
§ 4.1 Contract bonds are not required if the contract amount is less than $125,000 unless bonds 
are specifically mandated by the contract documents. 
 

(formerly Section 2-E) 
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00 52 13 

§ 4.2 On this project, the Contractor  shall furnish the Owner the appropriate contract bonds in 
the amount of 100% of the contract amount. 
 
 
ARTICLE 5   PROGRESS PAYMENTS 
§ 5.1 The Owner shall make payments on account of the contract as provided therein as follows:   
Each month 95% of the value, based on contract prices of labor and materials incorporated in the 
work and of materials suitably stored at the site thereof up to the first day of that month, as 
certified by the Architect or Engineer. 
 
§ 5.2 The Owner may cause the Contractor to be paid such portion of the amount retained 
hereunder as he deems advisable. 
 
 
ARTICLE 6   FINAL PAYMENT 
§ 6.1 Final payment shall be due 30 days after completion and acceptance of the work, provided 
the Contractor has submitted evidence satisfactory to the Owner that all payrolls, material bills 
and other indebtedness connected with the work has been paid. 
 
 
ARTICLE 7   CONTRACT DOCUMENTS 
§ 7.1 The General Conditions of the contract, instructions to bidders, bid form, Special 
Provisions, the written specifications and the drawings, and any Addenda, together with this 
agreement, form the contract; they are as fully a part of the contract as if hereto attached or 
herein repeated. 
 
§ 7.2 Specifications:                                     
 
§ 7.3 Drawings:                                            
 
§ 7.4 Addenda:                                             
 
 
ARTICLE 8   OTHER PROVISIONS 
§ 8.1 The Owner and the Contractor are required to comply with applicable provisions of the 
American Recovery and Reinvestment Act (ARRA), and the Qualified School Construction 
Bonds (QSCB) program, including, but not limited to, the Buy American criteria, federal wage 
rates, and program-specific reporting requirements, for those projects funded through ARRA and 
QSCB. 

(formerly Section 2-E) 
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00 52 13 

The Owner and the Contractor hereby agree to the full performance of the covenants herein. 
 
IN WITNESS WHEREOF the parties hereby execute this agreement the day and year first above 
written. 
 
OWNER  CONTRACTOR 
 
 

 
 

(Signature) (Date) (Signature) (Date) 
             
(Printed name and title) (Printed name and title) 
             
(Department name) (Contractor company name) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BUREAU OF GENERAL SERVICES 
Contract Reviewed by:  Contract Approved by: 
 
 

 
 

(Signature) (Date) (Signature) (Date) 
      Joseph Ostwald 
Project Manager/ Contract Administrator Director, Planning, Design & Construction 
 

(formerly Section 2-E) 
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00 61 13.13 
Contractor Performance Bond 

Bond No.:                     . 

We, the undersigned,                                                         , select type of entity of                          

in the State of                       as principal, and                                         as Surety, are hereby held and 

firmly bound unto select title of obligee in the penal sum of the Contract Price $                                       

for the payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, our 

heirs, executors, administrators, successors and assigns. 

The condition of the above obligation is such that if the principal shall promptly and faithfully 

perform the contract entered into this                   day of June, 2015, which is the same date as that of the 

construction contract, for the construction of Maine State Building Repairs at the Massachusetts 

Eastern States "Big E", then this obligation shall be null and void. 

Otherwise, the same shall remain in force and effect- it being expressly understood and agreed 

that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount 

of this obligation as herein stated. 

The Surety, for value received hereby stipulates and agrees that the obligation of said Surety and 

its bonds shall be in no way impaired or affected by any extension of the time which the Obligee may 

accept during the performance of the contract and said Surety does hereby waive notice of any such 

extension. 
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00 61 13.13 
Contractor Performance Bond 

In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 

signed by their proper officers, the day and year first set above. 

Signed and sealed this           day of June, 2015, which is the same date as that of the construction 

contract. 

 Contractor 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

 

 Surety 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

If Contractor is a partnership, all partners shall execute the bond.  A power of attorney document 

indicating that it still is in full force and effect shall be provided by the person executing this bond. 
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00 61 13.16 
Contractor Payment Bond 

Bond No.:                           . 

We, the undersigned,                                                       , select type of entity of                           in 

the State of                          as principal, and                                            as Surety, are hereby held and 

firmly bound unto select title of obligee in the penal sum of the Contract Price $                                     for 

the use and benefit of claimants, defined as an entity having a contract with the principal or with a 

subcontractor of the principal for labor, materials, or both labor and materials, used or reasonably required 

for use in the performance of the contract, for the payment of which, well and truly to be made, we hereby 

jointly and severally bind ourselves, our heirs, executors, administrators, successors and assigns. 

The condition of the above obligation is such that if the principal shall promptly satisfy all claims 

and demands incurred for all labor and materials, used or required by the principal in connection with the 

work described in the contract entered into this            day of June, 2015, which is the same date as that 

of the construction contract, for the construction of Maine State Building Repairs at the Massachusetts 

Eastern States "Big E", and shall fully reimburse the oblige for all outlay and expense with said oblige 

may incur in making good any default of said principal, then this obligation shall be null and void. 

Otherwise, the same shall remain in force and effect- it being expressly understood and agreed 

that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount 

of this obligation as herein stated. 

The Surety, for value received hereby stipulates and agrees that the obligation of said Surety and 

its bonds shall be in no way impaired or affected by any extension of the time which the Obligee may 

accept during the performance of the contract and said Surety does hereby waive notice of any such 

extension. 
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00 61 13.16 
Contractor Payment Bond 

In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 

signed by their proper officers, the day and year first set above. 

Signed and sealed this                     day of June, 2015, which is the same date as that of the 

construction contract. 

 Contractor 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

 

 Surety 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

If Contractor is a partnership, all partners shall execute the bond.  A power of attorney document 

indicating that it still is in full force and effect shall be provided by the person executing this bond. 
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00 71 00 
Definitions 

1. Definitions 
 

1.1 Addendum:  A document issued by the Architect that amends the Bid Documents.  Addenda shall not 
be issued less than seventy-two hours prior to the specified bid opening time. 

 
1.2 Allowance:  A specified dollar amount for a particular scope of work or service included in the Work 

that is identified in the Bid Documents and included in each Bidder's Bid.  The Contractor shall 
document expenditures for an Allowance during the Project.  Any unused balance shall be credited to 
the Owner.  The Contractor is responsible for notifying the Owner of anticipated expenses greater 
than the specified amount and the Owner is responsible for those additional expenses. 

 
1.3 Alternate Bid:  The Contractor’s written offer of a specified dollar amount, submitted on the Bid 

Form, for the performance of a particular scope of work described in the Bid Documents.  The 
Owner determines the low bidder based on the sum of the base Bid and any combination of Alternate 
Bids that the Owner selects.  

 
1.4 Architect:  The Architect or Engineer acting as Professional-of-Record for the project.  The Architect 

is responsible for the design of the Project. 
 

1.5 Architectural Supplemental Instruction (ASI):  A written instruction from the Architect for the 
purpose of clarification of the Contract Documents.  An ASI does not alter the Contract Price or 
Contract Time.  ASIs may be responses to RFIs and shall be issued by the Architect in a timely 
manner to avoid any negative impact on the Schedule of Work. 

 
1.6 Bid:  The Contractor’s written offer of a specified dollar amount or amounts, submitted on a form 

included in the Bid Documents, for the performance of the Work.  A Bid may include bonds or other 
requirements.  A base Bid is separate and distinct from Alternate Bids, being the only cost 
component necessary for the award of the contract, and representing the minimum amount of Work 
that is essential for the functioning of the project. 

 
1.7 Bid Bond:  The security designated in the Bid Documents, furnished by Bidders as a guaranty of 

good faith to enter into a contract with the Owner, should a contract be awarded to that Bidder. 
 

1.8 Bidder:  Any business entity, individual or corporation that submits a bid for the performance of the 
work described in the Bid Documents, acting directly or through a duly authorized representative. 

 
1.9 Bid Documents:  The drawings, procurement and contracting requirements, general requirements, and 

the written specifications -including all addenda, that a bidder is required to reference in the 
submission of a bid. 

 
1.10 Bureau:  The State of Maine Bureau of General Services in the Department of Administrative and 

Financial Services. 
 

1.11 Calendar days:  Consecutive days, as occurring on a calendar, taking into account each day of the 
week, month, year, and any religious, national or local holidays. 

 
1.12 Certificate of Substantial Completion:  A document developed by the Architect that describes the 

final status of the Work and establishes the date that the Owner may use the facility for its intended 

(formerly Section 3-A) 
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00 71 00 
Definitions 

purpose.  The Certificate of Substantial Completion also include a provisional list of items (a "punch 
list") remaining to be corrected by the Contractor, if any, and identifies a date from which the project 
warranty period commences. 

 
1.13 Certificate of Occupancy:  A document developed by a local jurisdiction such as the Code 

Enforcement Officer that grants permission to the Owner to occupy a building. 
 

1.14 Change Order (CO):  A document that modifies the contract and establishes the basis of a specific 
adjustment to the Contract Price or the Contract Time, or both.  Change Orders may address 
correction of omissions, errors, and document discrepancies, or additional requirements.  Change 
Orders should include all labor, materials and incidentals required to complete the work described.  
A Change Order is not valid until signed by the Contractor, Owner and Architect and approved by 
the Bureau. 

 
1.15 Change Order Proposal (COP):  Change proposed by the Contractor in the contract amount, 

requirements, or time, which becomes a Change Order when approved by the Owner. 
 
1.16 Clerk of the Works:  The authorized representative of the Architect on the job site.  Clerk of the 

Works is also called Architect's representative. 
 
1.17 Construction Change Directive (CCD):  A written order prepared by the Architect and signed by the 

Owner and Architect, directing a change in the Work prior to final agreement with the Contractor on 
adjustment, if any, in the Contract Price or Contract Time, or both. 

 
1.18 Contract:  A written agreement between the Owner and the successful bidder which obligates the 

Contractor to perform the work specified in the Contract Documents and obligates the Owner to 
compensate the Contractor at the mutually accepted sum, rates or prices. 

 
1.19 Contract Bonds (also known as Payment and Performance Bonds):  The approved forms of security, 

furnished by the Contractor and their surety, which guarantee the faithful performance of all the 
terms of the contract and the payment of all bills for labor, materials and equipment by the 
Contractor. 

 
1.20 Contract Documents:  The drawings and written specifications (including all addenda), Standard 

General Conditions, and the contract (including all Change Orders subsequently incorporated in the 
documents). 

 
1.21 Contract Price: The dollar amount of the construction contract, also called Contract Sum. 

 
1.22 Contract Time: The designated duration of time to execute the Work of the contract, with a specific 

date for completion.  
 
1.23 Contractor:  Also called the "General Contractor" or "GC" the individual or entity undertaking the 

execution of the general contract work under the terms of the contract with the Owner, acting directly 
or through a duly authorized representative.  The Contractor is responsible for the means, methods 
and materials utilized in the execution and completion of the Work. 
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1.24 Drawings: The graphic and pictorial portion of the Contract Documents showing the design, location 
and dimensions of the Work, generally including plans, elevations, sections, details, schedules, and 
diagrams. 

 
1.25 Filed Sub-bid:  The designated major Subcontractor's (or, in some cases, Contractor’s) written offer 

of a specified dollar amount or amounts, submitted on a form included in the Bid Documents, for the 
performance of a particular portion of the Work.  A Filed Sub-bid may include bonds or other 
requirements.  

 
1.26 Final Completion:  Project status indicating when the Work is fully completed in compliance with 

the Contract Documents.  Final Completion is documented by a date on which the Contractor’s 
obligations under the contract are complete and accepted by the Owner and final payment becomes 
due and payable. 

 
1.27 General Requirements:  The on-site overhead expense items the Contractor provides for the Project, 

typically including, but not limited to, building permits, construction supervision, Contract Bonds, 
insurance, field office, temporary utilities, rubbish removal, and site fencing.  Overhead expenses of 
the Contractor's general operation are not included.  Sometimes referred to as the Contractor's 
General Conditions. 

 
1.28 Owner:  The State agency which is represented by duly authorized individuals.  The Owner is 

responsible for defining the scope of the Project and compensation to the Architect and Contractor. 
 
1.29 Owner’s Representative:  The individual or entity contracted by the Owner to be an advisor and 

information conduit regarding the Project. 
 

1.30 Overhead:  General and administrative expenses of the Contractor’s principal and branch offices, 
including payroll costs and other compensation of Contractor employees, deductibles paid on any 
insurance policy, charges against the Contractor for delinquent payments, and costs related to the 
correction of defective work, and the Contractor’s capital expenses, including interest on capital used 
for the work. 
 

1.31 Performance and Payment Bonds (also known as Contract Bonds):  The approved forms of security, 
furnished by the Contractor and their surety, which guarantee the faithful performance of all the 
terms of the contract and the payment of all bills for labor, materials and equipment by the 
Contractor. 

 
1.32 Post-Bid Addendum:  Document issued by the Architect that defines a potential Change Order prior 

to signing of the construction contract.  The Post-Bid Addendum allows the Owner to negotiate 
contract changes with the Bidder submitting the lowest valid bid, only if the negotiated changes to 
the Bid Documents result in no change or no increase in the bid price. 
 
A Post-Bid Addendum may also be issued after a competitive construction Bid opening to those 
Bidders who submitted a Bid initially, for the purpose of rebidding the Project work without re-
advertising. 
 

1.33 Project:  The construction project proposed by the Owner to be constructed according to the Contract 
Documents.  The entire public improvement project may also include separate construction and other 
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activities conducted by the Owner or other contractors.  The Owner shall inform all contractors of the 
scope of the entire public improvement project relative to each individual contract. 

 
1.34 Proposal:  The Contractor’s written offer submitted to the Owner for consideration containing a 

specified dollar amount or rate, for a specific scope of work, and including a schedule impact, if any.  
A proposal shall include all costs for overhead and profit.  After acceptance by all parties a proposal 
amends the contract and is implemented by the Contractor. 

 
1.35 Proposal Request (PR):  An Owner's written request to the Contractor for a Change Order Proposal. 

 
1.36 Punch List:  A document that identifies the items of work remaining to be done by the Contractor at 

the Close Out of a Project.  The Punch List is created as a result of a final inspection of the work 
only after the Contractor attests that all of the Work is in its complete and permanent status. 

 
1.37 Request For Information (RFI):  A Contractor’s written request to the Architect for clarification, 

definition or description of the Work.  RFIs shall be presented by the Contractor in a timely manner 
to avoid any negative impact on the Schedule of Work. 

 
1.38 Request For Proposal (RFP):  An Owner's written request to the Contractor for a Change Order 

Proposal. 
 

1.39 Requisition for Payment:  The document in which the Contractor certifies that the Work described is, 
to the best of the Contractor's knowledge, information and belief, complete and that all previous 
payments have been paid by the Contractor to Subcontractors and suppliers, and that the current 
requested payment is now due.  See Schedule of Values. 

 
1.40 Retainage:  The amount, calculated at five percent (5%) of the contract value or a scheduled value, 

that the Owner shall withhold from the Contractor until the work or portion of work is declared 
substantially complete or otherwise accepted by the Owner.  The Owner may, if requested, reduce 
the amount withheld if the Owner deems it desirable and prudent to do so.  (See Title 5 M.R.S.A., 
Section 1746.) 

 
1.41 Sample:  A physical example provided by the Contractor which illustrates materials, equipment or 

workmanship and establishes standards by which the Work will be judged. 
 
1.42 Schedule of the Work:  The document prepared by the Contractor and approved by the Owner that 

specifies the dates on which the Contractor plans to begin and complete various parts of the Work, 
including dates on which information and approvals are required from the Owner. 

 
1.43 Schedule of Values:  The document prepared by the Contractor and approved by the Owner before 

the commencement of the Work that specifies the dollar values of discrete portions of the Work 
equal in sum to the contract amount.  The Schedule of Values is used to document progress payments 
of the Work in regular (usually monthly) requisitions for payment.  See Requisition for Payment. 

 
1.44 Shop Drawings:  The drawings, diagrams, schedules and other data specially prepared for the Work 

by the Contractor or a Subcontractor, manufacturer, supplier or distributor to illustrate some portion 
of the Work. 
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1.45 Specifications:  The portion of the Contract Documents consisting of the written requirements of the 
Work for materials, equipment, systems, standards, workmanship, and performance of related 
services. 

 
1.46 Subcontractor:  An individual or entity undertaking the execution of any part of the Work by virtue 

of a written agreement with the Contractor or any other Subcontractor.  Also, an individual or entity 
retained by the Contractor or any other Subcontractor as an independent contractor to provide the 
labor, materials, equipment or services necessary to complete a specific portion of the Work. 

 
1.47 Substantial Completion:  Project status indicating when the Work or a designated portion of the 

Work is sufficiently complete in compliance with the Contract Documents so that the Owner can 
occupy or utilize the Work for its intended purpose without unscheduled disruption.  Substantial 
Completion is documented by the date of the Certificate of Substantial Completion signed by the 
Owner and the Contractor. 

 
1.48 Superintendent:  The representative of the Contractor on the job site, authorized by the Contractor to 

receive and fulfill instructions from the Architect. 
 
1.49 Surety:  The individual or entity that is legally bound with the Contractor and Subcontractor to insure 

the faithful performance of the contract and for the payment of the bills for labor, materials and 
equipment by the Contractor and Subcontractors. 

 
1.50 Work:  The construction and services, whether completed or partially completed, including all labor, 

materials, equipment and services provided or to be provided by the Contractor and Subcontractors to 
fulfill the requirements of the Project as described in the Contract Documents. 
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1. Preconstruction Conference 
1.1 The Contractor shall, upon acceptance of a contract and prior to commencing work, schedule a 

preconstruction conference with the Owner and Architect.  The purpose of this conference is to: 
a) introduce all parties who have a significant role in the Project, including: 

Owner (State Agency) 
Bureau of General Services (BGS) 
Architect 
Consultants 
Clerk-of-the-works 
Contractor (GC) 
Superintendent 
Subcontractors 
Other State agencies 
Owner's Representative 
Construction testing company 
Commissioning agent 
Special Inspections agent; 

b) review the responsibilities of each party; 
c) review any previously-identified special provisions of the Project; 
d) review the Schedule of the Work calendar submitted by the Contractor to be approved by the 

Owner and Architect; 
e) review the Schedule of Values form submitted by the Contractor to be approved by the 

Owner and Architect; 
f) establish routines for Shop Drawing approval, contract changes, requisitions, et cetera; 
g) discuss jobsite issues; 
h) discuss Project close-out procedures; 
i) provide an opportunity for clarification of Contract Documents before work begins; 
j) schedule regular meetings at appropriate intervals for the review of the progress of the Work. 

 

2. Intent and Correlation of Contract Documents 
2.1 The intent of the Contract Documents is to describe the complete Project.  The Contract 

Documents consist of various components; each component complements the others.  What is 
shown as a requirement by any one component shall be inferred as a requirement on all 
corresponding components. 

2.2 The Contractor shall furnish all labor, equipment and materials, tools, transportation, insurance, 
services, supplies, operations and methods necessary for, and reasonably incidental to, the 
construction and completion of the Project.  Any work that deviates from the Contract Documents 
which appears to be required by the exigencies of construction or by inconsistencies in the 
Contract Documents, will be determined by the Architect and authorized in writing by the 
Architect, Owner and the Bureau prior to execution.  The Contractor shall be responsible for 
requesting clarifying information where the intent of the Contract Documents is uncertain. 

2.3 The Contractor shall not utilize any apparent error or omission in the Contract Documents to the 
disadvantage of the Owner.  The Contractor shall promptly notify the Architect in writing of such 
errors or omissions.  The Architect shall make any corrections or clarifications necessary in such 
a situation to document the true intent of the Contract Documents. 
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3. Additional Drawings and Specifications 
3.1 The Owner shall provide to the Contractor, at no additional expense to the Contractor, a 

reasonable quantity of additional Drawings and Specifications for the execution of the Work. 
3.2 The Architect shall promptly furnish additional revised Drawings and Specifications that are 

created due to corrections or clarifications made by the Architect.  All such information shall be 
consistent with, and reasonably inferred from, the Contract Documents.  The Contractor shall do 
no work without the proper Drawings and Specifications. 

 

4. Record of Documents 
4.1 The Contractor shall maintain one complete set of Contract Documents on the jobsite, in good 

order and current status, for access by the Owner and Architect. 
4.2 The Contractor shall maintain, continuously updated, complete records of Requests for 

Information, Architectural Supplemental Instructions, Information Bulletins, supplemental 
sketches, Change Order Proposals, Change Orders, Shop Drawings, testing reports, et cetera, for 
access by the Owner and Architect. 

 

5. Ownership of Contract Documents 
5.1 The designs represented on the Contract Documents are the property of the Architect.  The 

Drawings and Specifications shall not be used on other work without consent of the Architect. 

 

6. Shop Drawings 
6.1 The Contractor shall administer Shop Drawings prepared by the Contractor, Subcontractors, 

suppliers or others to conform to the approved Schedule of the Work.  The Contractor shall verify 
all field measurements, check and authorize all Shop Drawings and schedules required by the 
Work.  The Contractor is the responsible party and contact for the Contractor's work as well as 
that of Subcontractors, suppliers or others who provide Shop Drawings. 

6.2 The Architect shall review and acknowledge Shop Drawings, with reasonable promptness, for 
general conformity with the design concept of the project and compliance with the information 
provided in the Contract Documents. 

6.3 The Contractor shall provide monthly updated logs containing: requests for information, 
information bulletins, supplemental instructions, supplemental sketches, change order proposals, 
change orders, submittals, testing and deficiencies. 

6.4 The Contractor shall make any corrections required by the Architect, and shall submit a quantity 
of corrected copies as may be needed.  The acceptance of Shop Drawings or schedules by the 
Architect shall not relieve the Contractor from responsibility for deviations from Drawings and 
Specifications, unless the Contractor has called such deviations to the attention of the Architect at 
the time of submission and secured the Architect’s written approval.  The acceptance of Shop 
Drawings or schedules by the Architect does not relieve the Contractor from responsibility for 
errors in Shop Drawings or schedules. 
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7. Samples 
7.1 The Contractor shall furnish for approval, with reasonable promptness, all samples as directed by 

the Architect.  The Architect shall review and approve such samples, with reasonable promptness, 
for general conformity with the design concept of the project and compliance with the 
information provided in the Contract Documents.  The subsequent work shall be in accord with 
the approved samples. 

 

8. Substitutions 
8.1 The Contractor shall furnish items and materials described in the Contract Documents.  If the 

item or material specified describes a proprietary product, or uses the name of a manufacturer, the 
term “or approved equal” shall be implied, if it is not included in the text.  The specific item or 
material specified establishes a minimum standard for the general design, level of quality, type, 
function, durability, efficiency, reliability, compatibility, warranty coverage, installation factors 
and required maintenance.  The Drawing or written Specification shall not be construed to 
exclude other manufacturers products of comparable design, quality, and efficiency. 

8.2 The Contractor may submit detailed information about a proposed substitution to the Architect 
for consideration.  Particular models of items and particular materials which the Contractor 
asserts to be equal to the items and materials identified in the Contract Documents shall be 
allowed only with written approval by the Architect.  The request for substitution shall include a 
cost comparison and a reason or reasons for the substitution. 

8.3 The Architect may request additional information about the proposed substitution.  The approval 
or rejection of a proposed substitution may be based on timeliness of the request, source of the 
information, the considerations of minimum standards described above, or other considerations.  
The Architect should briefly state the rationale for the decision.  The decision shall be considered 
final. 

8.4 The duration of a substitution review process can not be the basis for a claim for delay in the 
Schedule of the Work. 

 

9. Patents and Royalties 
9.1 The Contractor shall, for all time, secure for the Owner the free and undisputed right to the use of 

any patented articles or methods used in the Work.  The expense of defending any suits for 
infringement or alleged infringement of such patents shall be borne by the Contractor.  Awards 
made regarding patent suits shall be paid by the Contractor.  The Contractor shall hold the Owner 
harmless regarding patent suits that may arise due to installations made by the Contractor, and to 
any awards made as a result of such suits. 

9.2 Any royalty payments related to the work done by the Contractor for the Project shall be borne by 
the Contractor.  The Contractor shall hold the Owner harmless regarding any royalty payments 
that may arise due to installations made by the Contractor. 

 

10. Surveys, Layout of Work 
10.1 The Owner shall furnish all property surveys unless otherwise specified. 
10.2 The Contractor is responsible for correctly staking out the Work on the site.  The Contractor shall 

employ a competent surveyor to position all construction on the site.  The surveyor shall run the 
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axis lines, establish correct datum points and check each line and point on the site to insure their 
accuracy.  All such lines and points shall be carefully preserved throughout the construction. 

10.3 The Contractor shall lay out all work from dimensions given on the Drawings.  The Contractor 
shall take measurements and verify dimensions of any existing work that affects the Work or to 
which the Work is to be fitted.  The Contractor is solely responsible for the accuracy of all 
measurements.  The Contractor shall verify all grades, lines, levels, elevations and dimensions 
shown on the Drawings and report any errors or inconsistencies to the Architect prior to 
commencing work. 

 

11. Permits, Laws, and Regulations 
11.1 The Owner is responsible for obtaining any zoning approvals or other similar local project 

approvals necessary to complete the Work, unless otherwise specified in the Contract Documents. 
11.2 The Owner is responsible for obtaining Maine Department of Environmental Protection, Maine 

Department of Transportation, or other similar state government project approvals necessary to 
complete the Work, unless otherwise indicated in the Contract Documents. 

11.3 The Owner is responsible for obtaining any federal agency project approvals necessary to 
complete the Work, unless otherwise indicated in the Contract Documents. 

11.4 The Owner is responsible for obtaining all easements for permanent structures or permanent 
changes in existing facilities. 

11.5 The Contractor is responsible for obtaining and paying for all permits and licenses necessary for 
the implementation of the Work.  The Contractor shall notify the Owner of any delays, variance 
or restrictions that may result from the issuing of permits and licenses.  

11.6 The Contractor shall comply with all ordinances, laws, rules and regulations and make all 
required notices bearing on the implementation of the Work.  In the event the Contractor observes 
disagreement between the Drawings and Specifications and any ordinances, laws, rules and 
regulations, the Contractor shall promptly notify the Architect in writing.  Any necessary changes 
shall be made as provided in the contract for changes in the work.  The Contractor shall not 
perform any work knowing it to be contrary to such ordinances, laws, rules and regulations. 

11.7 The Contractor shall comply with local, state and federal regulations regarding construction 
safety and all other aspects of the Work. 

 

12. Taxes 
12.1 The Owner is exempt from the payment of Federal Excise Taxes on articles not for resale and 

from the Federal Transportation Tax on all shipments, as well as Maine State Sales and Use 
Taxes.   Pricing in all Change Order Proposals from the Contractor and Subcontractors shall not 
include these taxes. 

12.2 Maine statute (36 M.R.S.A. §1760) allows "…an exemption from sales and use tax on items 
which will be physically incorporated in real property of an exempt organization.  This exemption 
only applies to lumber, hardware, doors and windows, nails, insulation and other building 
materials actually affixed to realty.  Tools, wearing apparel, consumable supplies, machinery and 
equipment used by the Contractor are taxable even if purchased specifically for the exempt job." 

12.3 The Contractor may contact Maine Revenue Services, 24 State House Station, Augusta, Maine 
04333 for guidance on tax exempt regulations authorized by 36 M.R.S.A. §1760 and detailed in 
Rule  302 (18-125 CMR 302). 
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13. Labor and Wages 
13.1 The Contractor shall conform to the labor laws of the State of Maine, and all other laws, 

ordinances, and legal requirements affecting the work in Maine. 
13.2 The Architect shall include a wage determination document prepared by the Maine Department of 

Labor in the Contract Documents for state-funded contracts in excess of $50,000.  The document 
shows the minimum wages required to be paid to each category of labor employed on the project. 

13.3 On projects requiring a Maine wage determination, the Contractor shall submit monthly payroll 
records to the Owner ("the contracting agency") showing the name and occupation of all workers 
and all independent contractors employed on the project.  The monthly submission must also 
include the Contractor's company name, the title of the project, hours worked, hourly rate or other 
method of remuneration, and the actual wages or other compensation paid to each person. 

13.4 The Contractor shall not reveal, in the payroll records submitted to the Owner, personal 
information regarding workers and independent contractors, other than the information described 
above.  Such information shall not include Social Security number, employee identification 
number, or employee address or phone number, for example. 

13.5 The Contractor shall conform to Maine statute by providing to the Owner a list of all 
subcontractors and independent contractors on the job site and a record of the entity to whom that 
subcontractor or independent contractor is directly contracted and by whom that subcontractor or 
independent contractor is insured for workers' compensation purposes. 

13.6 The Contractor shall enforce strict discipline and good order among their employees at all times, 
and shall not employ any person unfit or unskilled to do the work assigned to them. 

13.7 The Contractor shall promptly pay all employees when their compensation is due, shall promptly 
pay all others who have billed and are due for materials, supplies and services used in the Work, 
and shall promptly pay all others who have billed and are due for insurance, workers 
compensation coverage, federal and state unemployment compensation, and Social Security 
charges pertaining to this Project.  Before final payments are made, the Contractor shall furnish to 
the Owner affidavits that all such payments described above have been made. 

13.8 The Contractor may contact the Maine Department of Labor, 54 State House Station, Augusta, 
Maine 04333 for guidance on labor issues. 

 

14. Insurance Requirements 
14.1 The Contractor shall not commence work under this contract until the Contractor has obtained all 

insurance required under this article and such insurance has been approved by the Owner.  The 
Contractor shall not allow any Subcontractor to commence work on a subcontract until all similar 
insurance required of the Subcontractor has been so obtained and approved. 

14.2 The Owner does not warrant or represent that the insurance required under this article constitutes 
an insurance portfolio which adequately addresses all risks faced by the Contractor or its 
Subcontractors.  The Contractor and Subcontractors of every tier shall satisfy themselves as to the 
existence, extent and adequacy of insurance prior to commencement of work. 

14.3 The Contractor and any Subcontractor shall procure and maintain for the duration of the Project 
insurance of the types and limits set forth under this article and such insurance as will protect 
themselves from claims which may arise out of or result from the Contractor’s or Subcontractor’s 
execution of the work, whether such execution be by themselves or by anyone directly or 
indirectly employed by any of them or by anyone for whose acts any of them may be liable.  The 
insurance coverage provided by the Contractor and any Subcontractor will be primary coverage. 
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14.4 Workers’ Compensation Insurance 

Worker’s Compensation insurance for all employees on site in accordance with the requirements 
of the Workers’ Compensation law of the State of Maine.   

Minimum acceptable limits for Employer’s Liability are:   
Bodily Injury by Accident ............................................................................................ $500,000  
Bodily Injury by Disease .................................................................... $500,000 Each Employee  
Bodily Injury by Disease ......................................................................... $500,000 Policy Limit 

14.5 Liability Insurance  
a) General Liability Insurance 

General liability insurance for bodily injury and property damage liability for all hazards of the 
Project including premise and operations, products and completed operations, contractual, and 
personal injury liabilities.  It shall include collapse and underground coverage - as well as 
explosion coverage if explosion hazards exist.  Aggregate limits shall apply on a per location or 
project basis. 

Minimum acceptable limits are:   
General aggregate limit ............................................................................................. $2,000,000  
Products and completed operations aggregate........................................................... $1,000,000 
Each occurrence limit ................................................................................................ $1,000,000 
Personal injury aggregate .......................................................................................... $1,000,000 

 
b) Automobile Liability Insurance 

Automobile liability insurance against claims for bodily injury, death or property damage 
resulting from the maintenance, ownership or use of all owned, non-owned and hired 
automobiles, trucks and trailers. 

Minimum acceptable limit is:   
Any one accident or loss ........................................................................................... $1,000,000  

 
c) Owners Protective Liability Insurance 

For Contracts exceeding $50,000 in total Contract amount, Contractor shall secure an Owners 
Protective Liability policy naming the Owner as the Named Insured. 

Minimum acceptable limits are:   
General aggregate limit ............................................................................................. $2,000,000  
Each occurrence limit ................................................................................................ $1,000,000  
 
d) Pollution Liability Insurance 

In the event that any disruption, handling, abatement, remediation, encapsulation, removal, 
transport, or disposal of contaminated or hazardous material is required, the Contractor or its 
Subcontractor shall secure a pollution liability policy in addition to any other coverages contained 
in this section.  The insurance shall be provided on an occurrence based policy and shall remain 
in effect for the duration of the Project. 

Minimum acceptable limit is:   
Each occurrence limit ................................................................................................ $1,000,000  
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14.6 Property Insurance  
a) New Construction Only 

The Contractor shall procure and maintain Builder’s Risk insurance naming the Owner, 
Contractor and all Subcontractors as insureds as their interest may appear.  The covered cause of 
loss form shall be Risks of Direct Physical Loss, endorsed to include flood, earthquake, testing 
and ensuing loss and shall include coverage for materials in transit and materials stored off site.  
Coverage shall be on a replacement cost and a completed value basis.  Unless specifically 
authorized by the Owner, the limit of insurance shall not be less than the contract amount and 
coverage shall apply during the entire contract period until the Certificate of Substantial 
Completion is accepted by the Owner. 

b) Renovations within and Additions to Existing Buildings Insured by State of Maine Risk 
Management Division 
Insurance shall be provided by the Owner.  The Owner shall provide the following Project 
information to the State of Maine Risk Management Division prior to commencement of the 
Work in order to initiate the insurance coverage: building name, street address and municipality, 
brief project description, project start date and completion date, contract dollar value, and 
Contractor name and address.  Said insurance shall name the Contractor and all Subcontractors as 
insureds as their interest may appear.  The covered causes of loss form shall be Risks of Direct 
Physical Loss, endorsed to include flood, earthquake, testing and ensuing loss and shall include 
coverage for materials in transit and materials stored off site.  Theft coverage is not included and 
exclusions common to commercial property policies are applicable.  The Contractor shall be 
responsible for a $500 deductible per occurrence.  Unless specifically authorized by the Owner, 
the limit of insurance shall not be less than the contract amount and coverage shall apply during 
the entire contract period until the Certificate of Substantial Completion is accepted by the 
Owner.  Verification of insurance will be furnished to the Contractor upon request.  The 
Contractor may independently acquire, at the Contractor’s expense, coverage in excess of that 
maintained by the State of Maine. 

14.7 The Contractor shall provide four original copies of all certificates of insurance in a form, and 
issued by, companies acceptable to the Owner prior to commencement of work.  The certificates 
shall name the Owner as certificate holder.  The certificates shall contain a provision that 
coverage afforded under the insurance policies will not be canceled or materially changed unless 
at least thirty (30) calendar days prior written notice by registered letter has been given to the 
Owner. 

 

15. Contract Bonds 
15.1 When noted as required in the Bid Documents, the Contractor shall provide to the Owner a 

Performance Bond and a Payment Bond, or "contract bonds", upon execution of the contract.  
Each bond value shall be for the full amount of the contract and issued by a surety company 
authorized to do business in the State of Maine as approved by the Owner.  The bonds shall be 
executed on the forms furnished in the Bid Documents.  The bonds shall allow for any addition or 
deductions of the contract. 

15.2 The contract bonds shall continue in effect for one year after final acceptance of the contract to 
protect the Owner’s interest in connection with the one year guarantee of workmanship and 
materials and to assure settlement of claims for the payment of all bills for labor, materials and 
equipment by the Contractor. 
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16. Allowances 
16.1 The Contract Price shall include all allowances described in the Contract Documents.  The 

Contractor shall include all overhead and profit necessary to implement each allowance in their 
Contract Price.  

16.2 The Contractor shall not be required to employ parties for allowance work against whom the 
Contractor has a reasonable objection.  In such a case, the Contractor shall notify the Owner in 
writing of their position and shall propose an alternative party to complete the work of the 
allowance. 

 

17. Assignment of Contract 
17.1 The Contractor shall not assign or sublet the contract as a whole without the written consent of 

the Owner.  The Contractor shall not assign any money due to the Contractor without the written 
consent of the Owner. 

 

18. Separate Contracts 
18.1 The Owner reserves the right to create other contracts in connection with this Project using 

similar General Conditions.  The Contractor shall allow the Owner's other contractors reasonable 
opportunity for the delivery and storage of materials and the execution of their work.  The 
Contractor shall coordinate and properly connect the Work of all contractors. 

18.2 The Contractor shall promptly report to the Architect and Owner any apparent deficiencies in 
work of the Owner's other contractors that impacts the proper execution or results of the 
Contractor.  The Contractor’s failure to observe or report any deficiencies constitutes an 
acceptance of the Owner's other contractors work as suitable for the interface of the Contractor’s 
work, except for latent deficiencies in the Owner's other contractors work. 

18.3 Similarly, the Contractor shall promptly report to the Architect and Owner any apparent 
deficiencies in their own work that would impact the proper execution or results of the Owner's 
other contractors. 

18.4 The Contractor shall report to the Architect and Owner any conflicts or claims for damages with 
the Owner's other contractors and settle such conflicts or claims for damages by mutual 
agreement or arbitration, if necessary, at no expense to the Owner. 

18.5 In the event the Owner's other contractors sue the Owner regarding any damage alleged to have 
been caused by the Contractor, the Owner shall notify the Contractor, who shall defend such 
proceedings at the Contractor's expense.  The Contractor shall pay or satisfy any judgment that 
may arise against the Owner, and pay all other costs incurred. 

 

19. Subcontracts 
19.1 The Contractor shall not subcontract any part of this contract without the written permission of 

the Owner. 
19.2 The Contractor shall submit a complete list of named Subcontractors and material suppliers to the 

Architect and Owner for approval by the Owner prior to commencing work.  The Subcontractors 
named shall be reputable companies of recognized standing with a record of satisfactory work. 

(formerly Section 3-A) 
00 72 13 General Conditions.docx Page 9 of 20 00 72 13 



00 72 13 
General Conditions 

19.3 The Contractor shall not employ any Subcontractor or use any material until they have been 
approved, or where there is reason to believe the resulting work will not comply with the Contract 
Documents.   

19.4 The Contractor, not the Owner, is as fully responsible for the acts and omissions of 
Subcontractors and of persons employed by them, as the Contractor is for the acts and omissions 
of persons directly or indirectly employed by the Contractor. 

19.5 Neither the Contract Documents nor any Contractor-Subcontractor contract shall indicate, infer or 
create any direct contractual relationship between any Subcontractor and the Owner. 

 

20. Contractor-Subcontractor Relationship 
20.1 The Contractor shall be bound to the Subcontractor by all the obligations in the Contract 

Documents that bind the Contractor to the Owner. 
20.2 The Contractor shall pay the Subcontractor, in proportion to the dollar value of the work 

completed by the Subcontractor, the dollar amount allowed to the Contractor at the time each 
Contractor's Requisition for Payment is approved by the Owner. 

20.3 The Contractor shall pay the Subcontractor accordingly if the Contract Documents or the 
subcontract provide for earlier or larger payments than described in the provision above. 

20.4 The Contractor shall pay the Subcontractor on demand for subcontract work or materials as far as 
executed and fixed in place, less retainage, at the time the Contractor's Requisition for Payment is 
approved by the Owner, even if the Architect fails to certify a portion of the Requisition for 
Payment for a cause not the fault of the Subcontractor. 

20.5 The Contractor shall not make a claim for liquidated damages or penalty for delay in any amount 
in excess of amounts that are specified by the subcontract. 

20.6 The Contractor shall not make a claim for services rendered or materials furnished by the 
Subcontractor unless written notice is given by the Contractor to the Subcontractor within ten 
calendar days of the day in which the claim originated. 

20.7 The Contractor shall give the Subcontractor an opportunity to present and to submit evidence in 
any progress conference or disputes involving subcontract work. 

20.8 The Contractor shall pay the Subcontractor a just share of any fire insurance payment received by 
the Contractor. 

20.9 The Subcontractor shall be bound to the Contractor by the terms of the Contract Documents and 
assumes toward the Contractor all the obligations and responsibilities that the Contractor, by 
those documents, assumes toward the Owner. 

20.10 The Subcontractor shall submit applications for payment to the Contractor in such reasonable 
time as to enable the Contractor to apply for payment as specified. 

20.11 The Subcontractor shall make any claims for extra cost, extensions of time or damages, to the 
Contractor in the manner provided in these General Conditions for like claims by the Contractor 
to the Owner, except that the time for the Subcontractor to make claims for extra cost is seven 
calendar days after the receipt of Architect's instructions. 

 

21. Supervision of the Work 
21.1 During all stages of the Work the Contractor shall have a competent superintendent, with any 

necessary assistant superintendents, overseeing the project.  The superintendent shall not be 
reassigned without the consent of the Owner unless a superintendent ceases to be employed by 
the Contractor due to unsatisfactory performance. 
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21.2 The superintendent represents the Contractor on the jobsite.  Directives given by the Architect or 
Owner to the superintendent shall be as binding as if given directly to the Contractor's main 
office.  All important directives shall be confirmed in writing to the Contractor.  The Architect 
and Owner are not responsible for the acts or omissions of the superintendent or assistant 
superintendents. 

21.3 The Contractor shall provide supervision of the Work equal to the industry's highest standard of 
care.  The superintendent shall carefully study and compare all Contract Documents and promptly 
report any error, inconsistency or omission discovered to the Architect.  The Contractor may not 
necessarily be held liable for damages resulting directly from any error, inconsistency or omission 
in the Contract Documents or other instructions by the Architect that was not revealed by the 
superintendent in a timely way. 

 

22. Observation of the Work 
22.1 The Contractor shall allow the Owner, the Architect and the Bureau continuous access to the site 

for the purpose of observation of the progress of the work.  All necessary safeguards and 
accommodations for such observations shall be provided by the Contractor. 

22.2 The Contractor shall coordinate all required testing, approval or demonstration of the Work.  The 
Contractor shall give sufficient notice to the appropriate parties of readiness for testing, 
inspection or examination. 

22.3 The Contractor shall schedule inspections and obtain all required certificates of inspection for 
inspections by a party other than the Architect. 

22.4 The Architect shall make all scheduled observations promptly, prior to the work being concealed 
or buried by the Contractor.  If approval of the Work is required of the Architect, the Contractor 
shall notify the Architect of the construction schedule in this regard.  Work concealed or buried 
prior to the Architect's approval may need to be uncovered at the Contractor’s expense.   

22.5 The Architect may order reexamination of questioned work, and, if so ordered, the work must be 
uncovered by the Contractor.  If the work is found to conform to the Contract Documents, the 
Owner shall pay the expense of the reexamination and remedial work.  If the work is found to not 
conform to the Contract Documents, the Contractor shall pay the expense, unless the defect in the 
work was caused by the Owner's Contractor, whose responsibility the reexamination expense 
becomes. 

22.6 The Bureau shall periodically observe the Work during the course of construction and make 
recommendations to the Contractor or Architect as necessary.  Such recommendations shall be 
considered and implemented through the usual means for changes to the Work. 

 

23. Architect's Status 
23.1 The Architect represents the Owner during the construction period, and observes the work in 

progress on behalf of the Owner.  The Architect has authority to act on behalf of the Owner only 
to the extent expressly provided by the Contract Documents or otherwise demonstrated to the 
Contractor.  The Architect has authority to stop the work whenever such an action is necessary, in 
the Architect's reasonable opinion, to ensure the proper execution of the contract. 

23.2 The Architect is the interpreter of the conditions of the contract and the judge of its performance.  
The Architect shall favor neither the Owner nor the Contractor, but shall use the Architect’s 
powers under the contract to enforce faithful performance by both parties. 
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23.3 In the event of the termination of the Architect's employment on the project prior to completion 
of the work, the Owner shall appoint a capable and reputable replacement.  The status of the new 
Architect relative to this contract shall be that of the former Architect. 

 

24. Management of the Premises 
24.1 The Contractor shall place equipment and materials, and conduct activities on the premises in a 

manner that does not unreasonably hinder site circulation, environmental stability, or any long 
term effect.  Likewise, the Architect's directions shall not cause the use of premises to be impeded 
for the Contractor or Owner. 

24.2 The Contractor shall not use the premises for any purpose other that that which is directly related 
to the scope of work.  The Owner shall not use the premises for any purpose incompatible with 
the proposed work simultaneous to the work of the Contractor. 

24.3 The Contractor shall enforce the Architect’s instructions regarding information posted on the 
premises such as signage and advertisements, as well as activities conducted on the premises such 
as fires, and smoking. 

24.4 The Owner may occupy any part of the Project that is completed with the written consent of the 
Contractor, and without prejudice to any of the rights of the Owner or Contractor.  Such use or 
occupancy shall not, in and of itself, be construed as a final acceptance of any work or materials. 

 

25. Safety and Security of the Premises 
25.1 The Contractor shall continuously maintain security on the premises and protect from 

unreasonable occasion of injury all people authorized to be on the job site.  The Contractor shall 
also effectively protect the property and adjacent properties from damage or loss. 

25.2 The Contractor shall take all necessary precautions to ensure the safety of workers and others on 
and adjacent to the site, abiding by applicable local, state and federal safety regulations. The 
Contractor shall erect and continuously maintain safeguards for the protection of workers and 
others, and shall post signs and other warnings regarding hazards associated with the construction 
process, such as protruding fasteners, moving equipment, trenches and holes, scaffolding, 
window, door or stair openings, and falling materials. 

25.3 The Contractor shall designate, and make known to the Architect and the Owner, a safety officer 
whose duty is the prevention of accidents on the site. 

25.4 The Contractor shall restore the premises to conditions that existed prior to the start of the project 
at areas not intended to be altered according to the Contract Documents. 

25.5 The Contractor shall protect existing utilities and exercise care working in the vicinity of utilities 
shown in the Drawings and Specifications or otherwise located by the Contractor. 

25.6 The Contractor shall protect from damage existing trees and other significant plantings and 
landscape features of the site which will remain a permanent part of the site.  If necessary or 
indicated in the Contract Documents, tree trunks shall be boxed and barriers erected to prevent 
damage to tree branches or roots. 

25.7 Damage to the Work, including that which is reasonably protected, shall be repaired or replaced 
at the expense of the party who caused the damage. 

25.8 The Contractor shall not load, or allow to be loaded, any part of the Project with a force which 
imperils personal or structural safety.  The Architect may consult with the Contractor on such 
means and methods of construction, however, the ultimate responsibility lies with the Contractor. 
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25.9 The Contractor shall not jeopardize any work in place with subsequent construction activities 
such as blasting, drilling, excavating, cutting, patching or altering work.  The Architect must 
approve altering any structural components of the project.  The Contractor shall supervise all 
construction activities carried out by others on site to ensure that the work is neatly done and in a 
manner that will not endanger the structure or the component parts. 

25.10 The Contractor may act with their sole discretion in emergency situations that potentially effect 
health, life or serious damage to the premises or adjacent properties, to prevent such potential loss 
or injury.  The Contractor may negotiate with the Owner for compensation for expenses due to 
such emergency work. 

25.11 The Contractor shall keep the premises free of any unsafe accumulation of waste materials caused 
by the work.  The Contractor shall regularly keep the spaces “broom clean”.  See the Close-out of 
the Work provisions of this section regarding cleaning at the completion of the project. 

 

26. Changes in the Work 
26.1 The Contractor shall not proceed with extra work without an approved Change Order or 

Construction Change Directive.  A Change Order which has been properly signed by all parties 
shall become a part of the contract. 

26.2 A Change Order is the usual document for directing changes in the Work.  In certain 
circumstances, however, the Owner may utilize a Construction Change Directive to direct the 
Contractor to perform changes in the Work that are generally consistent with the scope of the 
project.  The Owner shall use a Construction Change Directive only when the normal process for 
approving changes to the Work has failed to the detriment of the Project, or when agreement on 
the terms of a Change Order cannot be met, or when an urgent situation requires, in the Owner's 
judgment, prompt action by the Contractor. 

26.3 The Architect shall prepare the Construction Change Directive representing a complete scope of 
work, with proposed Contract Price and Contract Time revisions, if any, clearly stated. 

26.4 The Contractor shall promptly carry out a Construction Change Directive which has been signed 
by the Owner and the Architect.  Work thus completed by the Contractor constitutes the basis for 
a Change Order.  Changes in the Contract Price and Contract Time shall be as defined in the 
Construction Change Directive unless subsequently negotiated with some other terms. 

26.5 The method of determining the dollar value of extra work shall be by: 
a) an estimate of the Contractor accepted by Owner as a lump sum, or 
b) unit prices named in the contract or subsequently agreed upon, or 
c) cost plus a designated percentage, or 
d) cost plus a fixed fee. 

26.6 The Contractor shall determine the dollar value of the extra work for both the lump sum and cost 
plus designated percentage methods using the following rates.  The rates include all overhead and 
profit expenses. 

a) Contractor - for any work performed by the Contractor’s own forces, 20% of the cost; 
b) Subcontractor - for work performed by Subcontractor’s own forces, 20% of the cost; 
c) Contractor - for work performed by Contractor’s Subcontractor, 10% of the amount due 
the Subcontractor. 

26.7 The Contractor shall keep and provide records as needed or directed for the cost plus designated 
percentage method.  The Architect shall review and certify the appropriate amount which 
includes the Contractor's overhead and profit.  The Owner shall make payments based on the 
Architect’s certificate. 

(formerly Section 3-A) 
00 72 13 General Conditions.docx Page 13 of 20 00 72 13 



00 72 13 
General Conditions 

26.8 Cost reflected in Change Orders shall be limited to the following:  cost of materials, cost of 
delivery, cost of labor (including Social Security, pension, Workers' Compensation insurance, and 
unemployment insurance), and cost of rental of power tools and equipment.  Labor cost may 
include a pro-ratio share of a foreman’s time only in the case of an extension of contract time 
granted due to the Change Order. 

26.9 Overhead reflected in Change Orders shall be limited to the following: bond premium, 
supervision, wages of clerks, time keepers, and watchmen, small tools, incidental expenses, 
general office expenses, and all other overhead expenses directly related to the Change Order. 

26.10 The Contractor shall provide credit to the Owner for labor, materials, equipment and other costs 
but not overhead and profit expenses for those Change Order items that result in a net value of 
credit to the contract. 

26.11 The Owner may change the scope of work of the Project without invalidating the contract.  The 
Owner shall notify the Contractor of a change of the scope of work for the Owner's Contractors, 
which may affect the work of this Contractor, without invalidating the contract.  Change Orders 
for extension of the time caused by such changes shall be developed at the time of directing the 
change in scope of work. 

26.12 The Architect may order minor changes in the Work, not involving extra cost, which is consistent 
with the intent of the design or project. 

26.13 The Contractor shall immediately give written notification to the Architect of latent conditions 
discovered at the site which materially differ from those represented in the Drawings or 
Specifications, and which may eventually result in a change in the scope of work.  The Contractor 
shall suspend work until receiving direction from the Architect.  The Architect shall promptly 
investigate the conditions and respond to the Contractor's notice with direction that avoids any 
unnecessary delay of the Work.  The Architect shall determine if the discovered conditions 
warrant a Change Order. 

26.14 The Contractor shall, within ten calendar days of receipt of the information, give written 
notification to the Architect if the Contractor claims that instructions by the Architect will 
constitute extra cost not accounted for by Change Order or otherwise under the contract.  The 
Architect shall promptly respond to the Contractor's notice with direction that avoids any 
unnecessary delay of the Work.  The Architect shall determine if the Contractor's claim warrants 
a Change Order. 

 

27. Correction of the Work 
27.1 The Contractor shall promptly remove from the premises all work the Architect declares is non-

conforming to the contract.  The Contractor shall replace the work properly at no expense to the 
Owner.  The Contractor is also responsible for the expenses of others whose work was damaged 
or destroyed by such remedial work. 

27.2 The Owner may elect to remove non-conforming work if it is not removed by the Contractor 
within a reasonable time, that time defined in a written notice from the Architect.  The Owner 
may elect to store removed non-conforming work not removed by the Contractor at the 
Contractor's expense.   The Owner may, with ten days written notice, dispose of materials which 
the Contractor does not remove.  The Owner may sell the materials and apply the net proceeds, 
after deducting all expenses, to the costs that should have been borne by the Contractor. 

27.3 The Contractor shall remedy any defects due to faulty materials or workmanship and pay for any 
related damage to other work which appears within a period of one year from the date of 
substantial completion, and in accord with the terms of any guarantees provided in the contract.  
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The Owner shall promptly give notice of observed defects to the Contractor and Architect.  The 
Architect shall determine the status of all claimed defects. 

27.4 The Architect may authorize, after a reasonable notification to the Contractor, an equitable 
deduction from the contract amount in lieu of the Contractor correcting non-conforming or 
defective work. 

 

28. Owner's Right to do Work 
28.1 The Owner may, using other contractors, correct deficiencies attributable to the Contractor, or 

complete unfinished work.  Such action shall take place only after giving the Contractor three 
days written notice, and provided the Architect approves of the proposed course of action as an 
appropriate remedy.   The Owner may then deduct the cost of the remedial work from the amount 
due the Contractor. 

28.2 The Owner may act with their sole discretion when the Contractor is unable to take action in 
emergency situations that potentially effect health, life or serious damage to the premises or 
adjacent properties, to prevent such potential loss or injury.  The Owner shall inform the 
Contractor of the emergency work performed, particularly where it may affect the work of the 
Contractor. 

 

29. Termination of Contract and Stop Work Action 
29.1 The Owner may, owing to a certificate of the Architect indicating that sufficient cause exists to 

justify such action, without prejudice to any other right or remedy and after giving the Contractor 
and the Contractor’s surety seven days written notice, terminate the employment of the 
Contractor.  At that time the Owner may take possession of the premises and of all materials, 
tools and appliances on the premises and finish the work by whatever method the Owner may 
deem expedient.  Cause for such action by the Owner includes: if the contractor is adjudged 
bankrupt, or makes a general assignment for the benefit of its creditors, or if a receiver is 
appointed due to the Contractor’s insolvency, or if the Contractor persistently or repeatedly 
refuses or fails to provide enough properly skilled workers or proper materials, or if the 
Contractor fails to make prompt payment to Subcontractors or material or labor suppliers, or if 
the Contractor persistently disregards laws, ordinances or the instructions of the Architect, or is 
otherwise found guilty of a substantial violation of a provision of the Contract Documents. 

29.2 The Contractor is not entitled, as a consequence of the termination of the employment of the 
Contractor as described above, to receive any further payment until the Work is finished.  If the 
unpaid balance of the contract amount exceeds the expense of finishing the Work, including 
compensation for additional architectural, managerial and administrative services, such balance 
shall be paid to the Contractor.  If the expense of finishing the Work exceeds the unpaid balance, 
the Contractor shall pay the difference to the Owner.  The Architect shall certify the expense 
incurred by the Contractor’s default.  This obligation for payment shall continue to exist after 
termination of the contract. 

29.3 The Contractor may, if the Work is stopped by order of any court or other public authority for a 
period of thirty consecutive days, and through no act or fault of the Contractor or of anyone 
employed by the Contractor, with seven days written notice to the Owner and the Architect, 
terminate this contract.  The Contractor may then recover from the Owner payment for all work 
executed, any proven loss and reasonable profit and damage. 
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29.4 The Contractor may, if the Architect fails to issue a certificate for payment within seven days 
after the Contractor's formal request for payment, through no fault of the Contractor, or if the 
Owner fails to pay to the Contractor within 30 days after submission of any sum certified by the 
Architect, with seven days written notice to the Owner and the Architect, stop the Work or 
terminate this Contract. 

 

30. Delays and Extension of Time 
30.1 The completion date of the contract shall be extended if the work is delayed by changes ordered 

in the work which have approved time extensions, or by an act or neglect of the Owner, the 
Architect, or the Owner's Contractor, or by strikes, lockouts, fire, flooding, unusual delay in 
transportation, unavoidable casualties, or by other causes beyond the Contractor’s control.  The 
Architect shall determine the status of all claimed causes. 

30.2 The contract shall not be extended for delay occurring more than seven calendar days before the 
Contractor's claim made in writing to the Architect.  In case of a continuing cause of delay, only 
one claim is necessary. 

30.3 The contract shall not be extended due to failure of the Architect to furnish drawings if no 
schedule or agreement is made between the Contractor and the Architect indicating the dates 
which drawings shall be furnished and fourteen calendar days has passed after said date for such 
drawings. 

30.4 This article does not exclude the recovery of damages for delay by either party under other 
provisions in the Contract Document. 

 

31. Payments to the Contractor 
31.1 As noted under Preconstruction Conference in this section, the Contractor shall submit a 

Schedule of Values form, before the first application for payment, for approval by the Owner and 
Architect.  The Architect may direct the Contractor to provide evidence that supports the 
correctness of the form.  The approved Schedule of Values shall be used as a basis for payments. 

31.2 The Contractor shall submit an application for each payment (“Requisition for Payment”) on a 
form approved by the Owner and Architect.  The Architect may require receipts or other 
documents showing the Contractor's payments for materials and labor, including payments to 
Subcontractors. 

31.3 The Contractor shall submit Requisitions for Payment as the work progresses not more frequently 
than once each month, unless the Owner approves a more frequent interval due to unusual 
circumstances.  The Requisition for Payment is based on the proportionate quantities of the 
various classes of work completed or incorporated in the Work, in agreement with the actual 
progress of the Work and the dollar value indicated in the Schedule of Values. 

31.4 The Architect shall verify and certify each Requisition for Payment which appears to be complete 
and correct prior to payment being made by the Owner.  The Architect may certify an appropriate 
amount for materials not incorporated in the Work which have been delivered and suitably stored 
at the site.  The Contractor shall submit bills of sale, insurance certificates, or other such 
documents that will adequately protect the Owner’s interests prior to payments being certified. 

31.5 In the event any materials delivered but not yet incorporated in the Work have been included in a 
certified Requisition for Payment with payment made, and said materials thereafter are damaged, 
deteriorated or destroyed, or for any reason whatsoever become unsuitable or unavailable for use 
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in the Work, the full amount previously allowed shall be deducted from subsequent payments 
unless the Contractor satisfactorily replaces said material. 

31.6 The Contractor may request certification of an appropriate dollar amount for materials not 
incorporated in the Work which have been delivered and suitably stored away from the site.  The 
Contractor shall submit bills of sale, insurance certificates, right-of-entry documents or other such 
documents that will adequately protect the Owner’s interests.  The Architect shall determine if the 
Contractor's documentation for the materials is complete and specifically designated for the 
Project.  The Owner may allow certification of such payments. 

31.7 Subcontractors may request, and shall receive from the Architect, copies of approved 
Requisitions for Payment showing the amounts certified in the Schedule of Values. 

31.8 Certified Requisitions for Payment, payments made to the Contractor, or partial or entire 
occupancy of the project by the Owner shall not constitute an acceptance of any work that does 
not conform to the Contract Documents.  The making and acceptance of the final payment 
constitutes a waiver of all claims by the Owner, other than those arising from unsettled liens, 
from faulty work or materials appearing within one year from final payment or from requirements 
of the Drawings and Specifications, and of all claims by the Contractor, except those previously 
made and still unsettled. 

31.9 The Owner shall retain five percent of each payment due the Contractor as part security for the 
fulfillment of the contract by the Contractor.  The Owner may make payment of a portion of this 
“retainage” to the Contractor temporarily or permanently during the progress of the Work.  The 
Owner may thereafter withhold further payments until the full amount of the five percent is 
reestablished.  The Contractor may deposit with the Maine State Treasurer certain securities in 
place of retainage amounts due according to Maine Statute (M.R.S.A. 5, Section 1746). 

 

32. Payments Withheld 
32.1 The Architect may withhold or nullify the whole or a portion of any Requisitions for Payment 

submitted by the Contractor in the amount that may be necessary, in his reasonable opinion, to 
protect the Owner from loss due to any of the following: 

a) defective work not remedied; 
b) claims filed or reasonable evidence indicating probable filing of claims; 
c) failure to make payments properly to Subcontractors or suppliers; 
d) a reasonable doubt that the contract can be completed for the balance then unpaid; 
e) liability for damage to another contractor. 
 

The Owner shall make payment to the Contractor, in the amount withheld, when the above 
circumstances are removed. 

 

33. Liens 
33.1 The Contractor shall deliver to the Owner a complete release of all liens arising out of this 

contract before the final payment or any part of the retainage payment is released.  The 
Contractor shall provide with the release of liens an affidavit asserting each release includes all 
labor and materials for which a lien could be filed.  Alternately, the Contractor, in the event any 
Subcontractor or supplier refuses to furnish a release of lien in full, may furnish a bond 
satisfactory to the Owner, to indemnify the Owner against any lien. 

(formerly Section 3-A) 
00 72 13 General Conditions.docx Page 17 of 20 00 72 13 



00 72 13 
General Conditions 

33.2 In the event any lien remains unsatisfied after all payments to the Contractor are made by the 
Owner, the Contractor shall refund to the Owner all money that the latter may be compelled to 
pay in discharging such lien, including all cost and reasonable attorney’s fees. 

 

34. Indemnification 
34.1 The Contractor shall indemnify and hold harmless the Owner, its officers, agents, and employees 

from and against any and all claims, liabilities and costs, including reasonable attorney's fees, for 
any or all injuries to persons, property or claims for money damages arising from the negligent 
acts or omissions of the Contractor, its employees or agents, officers or subcontractors in the 
performance of work under this Agreement. 

 

35. Workmanship 
35.1 The Contractor shall provide materials, equipment, and installed work equal to or better than the 

quality specified in the Contract Documents and approved in submittal and sample.  The 
installation methods shall be of the highest standards, and the best obtainable from the respective 
trades.  The Architect’s decision on the quality of work shall be final. 

35.2 The Contractor shall know local labor conditions for skilled and unskilled labor in order to apply 
the labor appropriately to the Work.  All labor shall be performed by individuals well skilled in 
their respective trades. 

35.3 The Contractor shall perform all cutting, fitting, patching and placing of work in such a manner to 
allow subsequent work to fit properly, whether that be by the Contractor, the Owner's Contractors 
or others.  The Owner and Architect may advise the Contractor regarding such subsequent work.  
Notwithstanding the notification or knowledge of such subsequent work, the Contractor may be 
directed to comply with this standard of compatible construction by the Architect at the 
Contractor's expense. 

35.4 The Contractor shall request clarification or revision of any design work by the Architect, prior to 
commencing that work, in a circumstance where the Contractor believes the work cannot feasibly 
be completed at the highest quality, or as indicated in the Contract Documents.  The Architect 
shall respond to such requests in a timely way, providing clarifying information, a feasible 
revision, or instruction allowing a reduced quality of work.  The Contractor shall follow the 
direction of the Architect regarding the required request for information. 

35.5 The Contractor shall guarantee the Work against any defects in workmanship and materials for a 
period of one year commencing with the date of the Certificate of Substantial Completion, unless 
specified otherwise for specific elements of the project.  The Work may also be subdivided in 
mutually agreed upon components, each defined by a Certificate of Substantial Completion. 

 

36. Close-out of the Work 
36.1 The Contractor shall remove from the premises all waste materials caused by the work.  The 

Contractor shall make the spaces “broom clean” unless a more exactly cleaning is specified.  The 
Contractor shall wash all windows and glass immediately prior to the final inspection, unless 
otherwise directed. 

(formerly Section 3-A) 
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36.2 The Owner may conduct the cleaning of the premises where the Contractor, duly notified by the 
Architect, fails to adequately complete the task.  The expense of this cleaning may be deducted 
from the sum due to the Contractor. 

36.3 The Contractor shall participate in all final inspections and acknowledge the documentation of 
unsatisfactory work, generally called the "punch list", to be corrected by the Contractor.  The 
Architect shall document the successful completion of the Work in a dated Certificate of 
Substantial Completion, to be signed by Owner, Architect, and Contractor. 

36.4 The Contractor shall not call for final inspection of any portion of the Work that is not complete 
and permanent installed.  The Contractor may be found liable for the expenses of individuals 
called to final inspection meetings prematurely. 

36.5 The Contractor and all major Subcontractors shall participate in the end-of-warranty-period 
conference, typically scheduled close to one year after the Substantial Completion date. 

 

37. Date of Completion and Liquidated Damages 
37.1 The Contractor may make a written request to the Owner for an extension or reduction of time, if 

necessary.  The request shall include the reasons the Contractor believes justifies the proposed 
completion date.  The Owner may grant the revision of the contract completion date if the Work 
was delayed due to conditions beyond the control and the responsibility of the Contractor.  The 
Contractor shall not conduct unauthorized accelerated work or file delay claims to recover alleged 
damages for unauthorized early completion. 

37.2 The Contractor shall vigorously pursue the completion of the Work and notify the Owner of any 
factors that have, may, or will affect the approved Schedule of the Work.  The Contractor may be 
found responsible for expenses of the Owner or Architect if the Contractor fails to make 
notification of project delays.   

37.3 The Project is planned to be done in an orderly fashion which allows for an iterative submittal 
review process, construction administration including minor changes in the Work and some bad 
weather.  The Contractor shall not file delay claims to recover alleged damages on work the 
Architect determines has followed the expected rate of progress. 

37.4 The Architect shall prepare the Certificate of Substantial Completion which, when signed by the 
Owner and the Contractor, documents the date of Substantial Completion of the Work or a 
designated portion of the Work.  The Owner shall not consider the issuance of a Certificate of 
Occupancy by an outside authority a prerequisite for Substantial Completion if the Certificate of 
Occupancy cannot be obtained due to factors beyond the Contractor’s control. 

37.5 Liquidated Damages may be deducted from the sum due to the Contractor for each calendar day 
that the Work remains uncompleted after the completion date specified in the Contract or an 
approved amended completion date.  The dollar amount per day shall be calculated using the 
Schedule of Liquidated Damages table shown below. 

If the original contract amount is: The per day Liquidated Damages shall be: 
More than $100,000 and less than $2,000,000 .................................................................... $750 
More than $2,000,000 and less than $10,000,000 ............................................................ $1,500 
More than $10,000,000 .............................................................................. $1,500 plus $250 for 
 each $2,000,000 over $10,000,000 

 

(formerly Section 3-A) 
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38. Dispute Resolution 
38.1 Mediation 

a) In the event of a dispute between the parties which arises under this Agreement in which 
the dispute cannot be resolved through informal negotiation, the dispute shall be submitted to 
a neutral mediator jointly selected by the parties. 
b) Either party may file suit before or during mediation if the party, in good faith, deems it 
to be necessary to avoid losing the right to sue due to a statute of limitations.  If suit is filed 
before good faith mediation efforts are completed, the party filing suit shall agree to stay all 
proceedings in the lawsuit pending completion of the mediation process, provided such stay 
is without prejudice. 
c) In any mediation between the Owner and the Architect, the Owner has the right to 
consolidate related claims between Owner and Contractor. 

38.2 Arbitration 
a) If the dispute is not resolved through mediation, the dispute shall be settled by arbitration.  
The arbitration shall be conducted before a panel of three arbitrators.  Each party shall select 
one arbitrator; the third arbitrator shall be appointed by the arbitrators selected by the parties.  
The arbitration shall be conducted in accordance with the Maine Uniform Arbitration Act 
(“MUAA”), except as otherwise provided in this section. 
b) The decision of the arbitrators shall be final and binding upon all parties.  The decision 
may be entered in court as provided in the MUAA. 
c) The costs of the arbitration, including the arbitrators’ fees shall be borne equally by the 
parties to the arbitration, unless the arbitrator orders otherwise. 
d) In any arbitration between the Owner and the Architect, the Owner has the right to 
consolidate related claims between Owner and Contractor. 

(formerly Section 3-A) 
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Access to site. 
4. Coordination with occupants. 
5. Work restrictions. 
6. Specification and drawing conventions. 
7. Miscellaneous provisions. 

B. Related Requirements: 

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities. 

1.2 PROJECT INFORMATION 

A. Project Identification: Building Renovations at the State of Maine building. 

1. Project Location: The Eastern State Exposition, 1305 Memorial Drive, West Springfield, 
MA. 

B. Owner:  Bureau of General Services, 77 State House Station, Augusta, ME 04333-0077. 

1. Owner's Representative: Jill Instasi, jill.instasi@maine.gov.  

C. Architect: Oak Point Associates, 231 Main Street, Biddeford, ME 04005. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 

1. Base Bid Work includes:  Refinishing the existing concrete slab floor with epoxy 
flooring.  There are six bid options that include:  replacing existing windows, replacing 
existing main entrance door hardware, interior and exterior repainting, providing four 
interior hand sinks and one exterior 3-compartment sink and associated electrical and 
plumbing work, providing two roof mounted exhaust fans and associated electrical work, 
providing one hot water storage tank and associated plumbing. 

SUMMARY 011000 - 1 
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B. Type of Contract. 

1. Project will be constructed under a single prime contract. 

1.4 ACCESS TO SITE 

A. General: Contractor shall have full use of Project site for construction operations during 
construction period. Contractor's use of Project site is limited only by Owner's right to perform 
work or to retain other contractors on portions of Project. 

B. Condition of Existing Building: Maintain portions of existing building affected by construction 
operations in a weathertight condition throughout construction period. Repair damage caused by 
construction operations. 

1.5 COORDINATION WITH OCCUPANTS 

A. Partial Owner Occupancy: Owner will occupy the premises during entire construction period, 
with the exception of areas under construction. Cooperate with Owner during construction 
operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to 
interfere with Owner's operations. Maintain existing exits unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities. Do not close or obstruct walkways, corridors, or other occupied or used 
facilities without written permission from Owner and authorities having jurisdiction. 

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's 
operations. 

1.6 WORK RESTRICTIONS 

A. Work Restrictions, General: Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and with other requirements of 
authorities having jurisdiction. 

B. On-Site Work Hours: Limit work in the existing building to normal business working hours of 
7:00 a.m. to 7:00 p.m., Monday through Friday, unless otherwise indicated.  Weekend work can 
be performed subject to Owner's approval. 

C. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Owner not less than two days in advance of proposed disruptive operations. 
2. Obtain Owner's written permission before proceeding with disruptive operations. 

D. Controlled Substances: Use of tobacco products and other controlled substances on Project site 
is not permitted. 
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1.7 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations. 
These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications. The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications. 

C. Drawing Coordination: Requirements for materials and products identified on Drawings are 
described in detail in the Specifications. One or more of the following are used on Drawings to 
identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations published as part of 
the U.S. National CAD Standard and scheduled on Drawings. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 
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SECTION 012300 - ALTERNATES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.2 DEFINITIONS 

A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined 
in the bidding requirements that may be added to or deducted from the base bid amount if 
Owner decides to accept a corresponding change either in the amount of construction to be 
completed or in the products, materials, equipment, systems, or installation methods described 
in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 
Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the Contract 
Sum to incorporate alternate into the Work. No other adjustments are made to the 
Contract Sum. 

1.3 PROCEDURES 

A. Coordination: Revise or adjust affected adjacent work as necessary to completely integrate work 
of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 
items incidental to or required for a complete installation whether or not indicated as part 
of alternate. 

B. Notification: Immediately following award of the Contract, notify each party involved, in 
writing, of the status of each alternate. Indicate if alternates have been accepted, rejected, or 
deferred for later consideration. Include a complete description of negotiated revisions to 
alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule: A schedule of alternates is included at the end of this Section. Specification Sections 
referenced in schedule contain requirements for materials necessary to achieve the work 
described under each alternate. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1: Replacement windows. 

1. Base Bid:  No change to Base Bid.  
2. Alternate:  Provide replacement wood windows as indicated on drawings and as 

specified.  

B. Alternate No. 2: Replacement door hardware. 

1. Base Bid:  No change to Base Bid.  
2. Alternate:  Replace entry door hardware as indicated on drawings and as specified.  

C. Alternate No. 3: Painting. 

1. Base Bid:  No change to Base Bid.  
2. Alternate:  Interior and exterior repainting as indicated on drawings and as specified. 

D. Alternate No. 4: Sinks. 

1. Base Bid:  No change to Base Bid.  
2. Alternate:  Sinks S-1 and S-2; including all supporting plumbing, electrical, and 

architectural associated work.  

E. Alternate No. 5: Exhaust fans. 

1. Base Bid:  No change to Base Bid.  
2. Alternate:  EF-1 and EF-2; including all supporting mechanical, electrical, and 

architectural associated work. 

F. Alternate No. 6: Hot water storage tank. 

1. Base Bid:  No change to Base Bid.  
2. Alternate:  ST-1 storage tank; including all supporting plumbing and electrical associated 

work. 

END OF SECTION 
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SECTION 012500 - SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 

B. Related Requirements: 

1. Section 016000 "Product Requirements" for requirements for submitting comparable 
product submittals for products by listed manufacturers. 

1.2 DEFINITIONS 

A. Substitutions: Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

1.3 ACTION SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Substitution Requests: Submit three copies of each request for consideration. Identify product or 
fabrication or installation method to be replaced. Include Specification Section number and title 
and Drawing numbers and titles. 

1. Substitution Request Form: Use CSI Form 13.1A. 
2. Documentation: Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified product or fabrication or installation cannot be 
provided, if applicable. 

b. Coordination information, including a list of changes or revisions needed to other 
parts of the Work and to construction performed by Owner and separate 
contractors, that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of 
the Work specified. Include annotated copy of applicable Specification Section. 
Significant qualities may include attributes such as performance, weight, size, 
durability, visual effect, sustainable design characteristics, warranties, and specific 
features and requirements indicated. Indicate deviations, if any, from the Work 
specified. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Samples, where applicable or requested. 
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f. Certificates and qualification data, where applicable or requested. 
g. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 
h. Cost information, including a proposal of change, if any, in the Contract Sum. 
i. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents except as indicated in substitution request, is compatible 
with related materials, and is appropriate for applications indicated. 

j. Contractor's waiver of rights to additional payment or time that may subsequently 
become necessary because of failure of proposed substitution to produce indicated 
results. 

3. Architect's Action: If necessary, Architect will request additional information or 
documentation for evaluation within 5 days of receipt of a request for substitution. 
Architect will notify Contractor of acceptance or rejection of proposed substitution within 
10 days of receipt of request, or 7 days of receipt of additional information or 
documentation, whichever is later. 

a. Forms of Acceptance: Change Order, Construction Change Directive, or 
Architect's Supplemental Instructions for minor changes in the Work. 

b. Use product specified if Architect does not issue a decision on use of a proposed 
substitution within time allocated. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution 
with related products and materials. Engage a qualified testing agency to perform compatibility 
tests recommended by manufacturers. 

PART 2 - PRODUCTS 

2.1 SUBSTITUTIONS 

A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for 
change, but not later than 15 days prior to time required for preparation and review of related 
submittals. 

1. Conditions: Architect will consider Contractor's request for substitution when the 
following conditions are satisfied: 

a. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

b. Requested substitution will not adversely affect Contractor's construction schedule. 
c. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
d. Requested substitution is compatible with other portions of the Work. 
e. Requested substitution has been coordinated with other portions of the Work. 
f. Requested substitution provides specified warranty. 
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g. If requested substitution involves more than one contractor, requested substitution 
has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 

B. Substitutions for Convenience: Architect will consider requests for substitution if received 
within 10 days after the Notice of Award. 

1. Conditions: Architect will consider Contractor's request for substitution when the 
following conditions are satisfied: 

a. Requested substitution offers Owner a substantial advantage in cost, time, energy 
conservation, or other considerations, after deducting additional responsibilities 
Owner must assume. Owner's additional responsibilities may include 
compensation to Architect for redesign and evaluation services, increased cost of 
other construction by Owner, and similar considerations. 

b. Requested substitution does not require extensive revisions to the Contract 
Documents. 

c. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

d. Requested substitution will not adversely affect Contractor's construction schedule. 
e. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
f. Requested substitution is compatible with other portions of the Work. 
g. Requested substitution has been coordinated with other portions of the Work. 
h. Requested substitution provides specified warranty. 
i. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

1.2 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, 
"Architect's Supplemental Instructions." 

1.3 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Work Change Proposal Requests issued by Architect are not instructions either to stop 
work in progress or to execute the proposed change. 

2. Within time specified in Proposal Request or 5 days, when not otherwise specified, after 
receipt of Proposal Request, submit a quotation estimating cost adjustments to the 
Contract Sum and the Contract Time necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made. If requested, furnish survey data 
to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship. Use available total float before requesting an 
extension of the Contract Time. 

e. Quotation Form: Use forms acceptable to Architect. 

B. Contractor-Initiated Work Change Proposals: If latent or changed conditions require 
modifications to the Contract, Contractor may initiate a claim by submitting a request for a 
change to Architect. 
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1. Include a statement outlining reasons for the change and the effect of the change on the 
Work. Provide a complete description of the proposed change. Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made. If requested, furnish survey data to 
substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship. Use available total float before requesting an extension of the 
Contract Time. 

6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed 
change requires substitution of one product or system for product or system specified. 

7. Work Change Proposal Request Form: Use form acceptable to Architect. 

1.4 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change Order 
for signatures of Owner and Contractor on AIA Document G701. 

1.5 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive:  Architect may issue a Construction Change Directive on 
AIA Document G714. Construction Change Directive instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the Work. It 
also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation: Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 

CONTRACT MODIFICATION PROCEDURES 012600 - 2 



MAINE STATE BUILDING REPAIRS 
MASSACHUSETTS EASTERN STATES "BIG E" 
WEST SPRINGFIELD, MA 

SECTION 012900 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and process 
Applications for Payment. 

B. Related Requirements: 

1. Section 012600 "Contract Modification Procedures" for administrative procedures for 
handling changes to the Contract. 

1.2 SCHEDULE OF VALUES 

A. Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's 
construction schedule. 

1. Coordinate line items in the schedule of values with other required administrative forms 
and schedules, including the following: 

a. Application for Payment forms with continuation sheets. 
b. Submittal schedule. 
c. Items required to be indicated as separate activities in Contractor's construction 

schedule. 

2. Submit the schedule of values to Architect at earliest possible date but no later than seven 
days before the date scheduled for submittal of initial Applications for Payment. 

B. Format and Content: Use Project Manual table of contents as a guide to establish line items for 
the schedule of values. Provide at least one line item for each Specification Section. 

1. Identification: Include the following Project identification on the schedule of values: 

a. Project name and location. 
b. Name of Architect. 
c. Architect's project number. 
d. Contractor's name and address. 
e. Date of submittal. 

2. Arrange schedule of values consistent with format of AIA Document G703. 
3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 

evaluation of Applications for Payment and progress reports. Coordinate with Project 
Manual table of contents. Provide multiple line items for principal subcontract amounts 
in excess of five percent of the Contract Sum. 
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4. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
5. Provide a separate line item in the schedule of values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 

6. Provide separate line items in the schedule of values for initial cost of materials, for each 
subsequent stage of completion, and for total installed value of that part of the Work. 

7. Each item in the schedule of values and Applications for Payment shall be complete.  
Include total cost and proportionate share of general overhead and profit for each item. 

a. Temporary facilities and other major cost items that are not direct cost of actual 
work-in-place may be shown either as separate line items in the schedule of values 
or distributed as general overhead expense, at Contractor's option. 

1.3 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment shall be consistent with previous applications and payments as 
certified by Architect and paid for by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 
Completion, and final Application for Payment involve additional requirements. 

B. Payment Application Times: The date for each progress payment is indicated in the Agreement 
between Owner and Contractor. The period of construction work covered by each Application 
for Payment is the period indicated in the Agreement. 

C. Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form 
for Applications for Payment. 

D. Application Preparation: Complete every entry on form. Notarize and execute by a person 
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete 
applications without action. 

1. Entries shall match data on the schedule of values and Contractor's construction schedule. 
Use updated schedules if revisions were made. 

2. Include amounts of Change Orders and Construction Change Directives issued before last 
day of construction period covered by application. 

E. Transmittal: Submit three signed and notarized original copies of each Application for Payment 
to Architect by a method ensuring receipt within 24 hours. One copy shall include waivers of 
lien and similar attachments if required. 

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 
information about application. 

F. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's 
lien from entities lawfully entitled to file a mechanic's lien arising out of the Contract and 
related to the Work covered by the payment. 
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1. Submit partial waivers on each item for amount requested in previous application, after 
deduction for retainage, on each item. 

2. When an application shows completion of an item, submit conditional final or full 
waivers. 

3. Owner reserves the right to designate which entities involved in the Work must submit 
waivers. 

4. Waiver Forms: Submit executed waivers of lien on forms acceptable to Owner. 

G. Initial Application for Payment: Administrative actions and submittals that must precede or 
coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of values. 
3. Contractor's construction schedule (preliminary if not final). 
4. List of Contractor's staff assignments. 
5. List of Contractor's principal consultants. 
6. Copies of building permits. 
7. Copies of authorizations and licenses from authorities having jurisdiction for 

performance of the Work. 
8. Initial progress report. 
9. Certificates of insurance and insurance policies. 

H. Application for Payment at Substantial Completion: After Architect issues the Certificate of 
Substantial Completion, submit an Application for Payment showing 100 percent completion 
for portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete and a 
statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificates of Partial Substantial Completion issued 
previously for Owner occupancy of designated portions of the Work. 

I. Final Payment Application: After completing Project closeout requirements, submit final 
Application for Payment with releases and supporting documentation not previously submitted 
and accepted, including, but not limited, to the following: 

1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and proof 

that taxes, fees, and similar obligations were paid. 
3. Updated final statement, accounting for final changes to the Contract Sum. 
4. AIA Document G706-1994, "Contractor's Affidavit of Payment of Debts and Claims." 
5. AIA Document G706A-1994, "Contractor's Affidavit of Release of Liens." 
6. AIA Document G707-1994, "Consent of Surety to Final Payment." 
7. Evidence that claims have been settled. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following: 

1. Requests for Information (RFIs). 
2. Project meetings. 

1.2 DEFINITIONS 

A. RFI: Request from Owner, Architect, or Contractor seeking information required by or 
clarifications of the Contract Documents. 

1.3 INFORMATIONAL SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Use CSI Form 1.5A. Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or supplying 
products. 

1.4 GENERAL COORDINATION PROCEDURES 

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 
construction operations, included in different Sections, that depend on each other for proper 
installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 
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B. Administrative Procedures: Coordinate scheduling and timing of required administrative 
procedures with other construction activities to avoid conflicts and to ensure orderly progress of 
the Work. Such administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Progress meetings. 
4. Project closeout activities. 
5. Startup and adjustment of systems. 

1.5 REQUESTS FOR INFORMATION (RFIs) 

A. General: Immediately on discovery of the need for additional information or interpretation of 
the Contract Documents, Contractor shall prepare and submit an RFI in the form specified. 

1. Architect will return RFIs submitted to Architect by other entities controlled by 
Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 

B. Content of the RFI: Include a detailed, legible description of item needing information or 
interpretation and the following: 

1. Project name. 
2. Project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
7. RFI subject. 
8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 
10. Field dimensions and conditions, as appropriate. 
11. Contractor's suggested resolution. If Contractor's solution(s) impacts the Contract Time 

or the Contract Sum, Contractor shall state impact in the RFI. 
12. Contractor's signature. 
13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 

C. RFI Forms:  Software-generated form with substantially the same content as indicated above, 
acceptable to Architect. 

D. Architect's Action: Architect will review each RFI, determine action required, and respond. 
Allow five working days for Architect's response for each RFI. RFIs received by Architect after 
1:00 p.m. will be considered as received the following working day. 

1. The following RFIs will be returned without action: 
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a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Architect's actions on submittals. 
f. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will date from time of receipt of additional information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Section 012600 "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Architect in writing within three days of receipt of the 
RFI response. 

1.6 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site unless otherwise 
indicated. 

1. Attendees: Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting. Notify Owner and Architect of scheduled 
meeting dates and times. 

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees. 
3. Minutes: Entity responsible for conducting meeting will record significant discussions 

and agreements achieved. Distribute the meeting minutes to everyone concerned, 
including Owner and Architect, within three days of the meeting. 

B. Preconstruction Conference:  Architect will schedule and conduct a preconstruction conference 
before starting construction, at a time convenient to Owner and Architect, but no later than five 
days after execution of the Agreement. 

1. Attendees: Authorized representatives of Owner, Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the conference. Participants at the conference shall be familiar with 
Project and authorized to conclude matters relating to the Work. 

2. Agenda: Discuss items of significance that could affect progress, including the following: 

a. Tentative construction schedule. 
b. Critical work sequencing and long-lead items. 
c. Designation of key personnel and their duties. 
d. Procedures for processing field decisions and Change Orders. 
e. Procedures for RFIs. 
f. Procedures for processing Applications for Payment. 
g. Distribution of the Contract Documents. 
h. Submittal procedures. 
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i. Use of the premises and existing building. 
j. Work restrictions. 
k. Working hours. 
l. Owner's occupancy requirements. 
m. Responsibility for temporary facilities and controls. 
n. Procedures for disruptions and shutdowns. 
o. Construction waste management and recycling. 
p. Parking availability. 
q. Office, work, and storage areas. 
r. Equipment deliveries and priorities. 
s. First aid. 
t. Security. 
u. Progress cleaning. 

3. Minutes: Entity responsible for conducting meeting will record and distribute meeting 
minutes. 

C. Progress Meetings:  Conduct progress meetings at weekly intervals. 

1. Attendees: In addition to representatives of Owner and Architect, each contractor, 
subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings. All participants at the meeting shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

2. Agenda: Review and correct or approve minutes of previous progress meeting. Review 
other items of significance that could affect progress. Include topics for discussion as 
appropriate to status of Project. 

a. Contractor's Construction Schedule: Review progress since the last meeting. 
Determine whether each activity is on time, ahead of schedule, or behind schedule, 
in relation to Contractor's construction schedule. Determine how construction 
behind schedule will be expedited; secure commitments from parties involved to 
do so. Discuss whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Access. 
6) Site utilization. 
7) Temporary facilities and controls. 
8) Progress cleaning. 
9) Quality and work standards. 
10) Status of correction of deficient items. 
11) Field observations. 
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12) Status of RFIs. 
13) Status of proposal requests. 
14) Pending changes. 
15) Status of Change Orders. 
16) Pending claims and disputes. 
17) Documentation of information for payment requests. 

3. Minutes: Entity responsible for conducting the meeting will record and distribute the 
meeting minutes to each party present and to parties requiring information. 

a. Schedule Updating: Revise Contractor's construction schedule after each progress 
meeting where revisions to the schedule have been made or recognized. Issue 
revised schedule concurrently with the report of each meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

B. Related Requirements: 

1. Section 017823 "Operation and Maintenance Data" for submitting operation and 
maintenance manuals. 

1.2 DEFINITIONS 

A. Action Submittals: Written and graphic information and physical samples that require 
Architect's responsive action. 

B. Informational Submittals: Written and graphic information and physical samples that do not 
require Architect's responsive action. Submittals may be rejected for not complying with 
requirements. 

1.3 ACTION SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by dates 
required by construction schedule. Include time required for review, ordering, manufacturing, 
fabrication, and delivery when establishing dates. Include additional time required for making 
corrections or revisions to submittals noted by Architect and additional time for handling and 
reviewing submittals required by those corrections. 

1.4 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. Architect's Digital Data Files: Electronic copies of digital data files of the Contract Drawings 
will not be provided by Architect for Contractor's use in preparing submittals. 

B. Coordination: Coordinate preparation and processing of submittals with performance of 
construction activities. 
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1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 

a. Architect reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. 

C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. 
Time for review shall commence on Architect's receipt of submittal. No extension of the 
Contract Time will be authorized because of failure to transmit submittals enough in advance of 
the Work to permit processing, including resubmittals. 

1. Initial Review: Allow five days for initial review of each submittal. Allow additional time 
if coordination with subsequent submittals is required. Architect will advise Contractor 
when a submittal being processed must be delayed for coordination. 

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner as 
initial submittal. 

3. Resubmittal Review: Allow five days for review of each resubmittal. 

D. Paper Submittals: Place a permanent label or title block on each submittal item for 
identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 6 by 8 inches on label or beside title block to record 

Contractor's review and approval markings and action taken by Architect. 
3. Include the following information for processing and recording action taken: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Construction Manager. 
e. Name of Contractor. 
f. Name of subcontractor. 
g. Name of supplier. 
h. Name of manufacturer. 
i. Submittal number or other unique identifier, including revision identifier. 

1) Submittal number shall use Specification Section number followed by a 
decimal point and then a sequential number (e.g., 061000.01). Resubmittals 
shall include an alphabetic suffix after another decimal point (e.g., 
061000.01.A). 

j. Number and title of appropriate Specification Section. 
k. Drawing number and detail references, as appropriate. 
l. Location(s) where product is to be installed, as appropriate. 
m. Other necessary identification. 
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4. Transmittal for Paper Submittals:  

a. Transmittal Form for Paper Submittals: Use AIA Document G810. 
b. Transmittal Form for Paper Submittals: Provide locations on form for the 

following information: 

1) Project name. 
2) Date. 
3) Destination (To:). 
4) Source (From:). 
5) Name and address of Architect. 
6) Name of Construction Manager. 
7) Name of Contractor. 
8) Name of firm or entity that prepared submittal. 
9) Names of subcontractor, manufacturer, and supplier. 
10) Category and type of submittal. 
11) Submittal purpose and description. 
12) Specification Section number and title. 
13) Specification paragraph number or drawing designation and generic name 

for each of multiple items. 
14) Drawing number and detail references, as appropriate. 
15) Indication of full or partial submittal. 
16) Transmittal number. 
17) Submittal and transmittal distribution record. 
18) Remarks. 
19) Signature of transmitter. 

E. Electronic Submittals: Identify and incorporate information in each electronic submittal file as 
follows: 

1. Assemble complete submittal package into a single indexed file incorporating submittal 
requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 

a. File name shall use project identifier and Specification Section number followed 
by a decimal point and then a sequential number (e.g., LNHS-061000.01). 
Resubmittals shall include an alphabetic suffix after another decimal point (e.g., 
LNHS-061000.01.A). 

3. Provide means for insertion to permanently record Contractor's review and approval 
markings and action taken by Architect. 

4. Transmittal Form for Electronic Submittals: Use electronic form acceptable to Owner, 
containing the following information: 

a. Project name. 
b. Date. 
c. Name and address of Architect. 
d. Name of Construction Manager. 
e. Name of Contractor. 
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f. Name of firm or entity that prepared submittal. 
g. Names of subcontractor, manufacturer, and supplier. 
h. Category and type of submittal. 
i. Submittal purpose and description. 
j. Specification Section number and title. 
k. Specification paragraph number or drawing designation and generic name for each 

of multiple items. 
l. Drawing number and detail references, as appropriate. 
m. Location(s) where product is to be installed, as appropriate. 
n. Related physical samples submitted directly. 
o. Indication of full or partial submittal. 
p. Transmittal number, numbered consecutively. 
q. Submittal and transmittal distribution record. 
r. Other necessary identification. 
s. Remarks. 

5. Metadata: Include the following information as keywords in the electronic submittal file 
metadata: 

a. Project name. 
b. Number and title of appropriate Specification Section. 
c. Manufacturer name. 
d. Product name. 

F. Options: Identify options requiring selection by Architect. 

G. Deviations: Identify deviations from the Contract Documents on submittals. 

H. Resubmittals: Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
3. Resubmit submittals until they are marked with approval notation from Architect's action 

stamp. 

I. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities. Show distribution on transmittal forms. 

J. Use for Construction: Retain complete copies of submittals on Project site. Use only final action 
submittals that are marked with approval notation from Architect's action stamp. 

PART 2 - PRODUCTS 

2.1 SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements: 
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1. Submit electronic submittals via email as PDF electronic files. 

a. Architect will return annotated file. Annotate and retain one copy of file as an 
electronic Project record document file. 

2. Action Submittals: Submit three paper copies of each submittal unless otherwise 
indicated. Architect will return two copies. 

3. Informational Submittals: Submit two paper copies of each submittal unless otherwise 
indicated. Architect will not return copies. 

4. Certificates and Certifications Submittals: Provide a statement that includes signature of 
entity responsible for preparing certification. Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

B. Product Data: Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 
are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 
b. Manufacturer's product specifications. 
c. Standard color charts. 
d. Statement of compliance with specified referenced standards. 
e. Testing by recognized testing agency. 
f. Application of testing agency labels and seals. 
g. Notation of coordination requirements. 
h. Availability and delivery time information. 

4. For equipment, include the following in addition to the above, as applicable: 

a. Wiring diagrams showing factory-installed wiring. 
b. Printed performance curves. 
c. Operational range diagrams. 
d. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings. 

5. Submit Product Data before or concurrent with Samples. 
6. Submit Product Data in the following format: 

a. PDF electronic file. 

C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the 
following information, as applicable: 
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a. Identification of products. 
b. Schedules. 
c. Compliance with specified standards. 
d. Notation of coordination requirements. 
e. Notation of dimensions established by field measurement. 
f. Relationship and attachment to adjoining construction clearly indicated. 
g. Seal and signature of professional engineer if specified. 

2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches, but no larger than 30 by 42 inches. 

3. Submit Shop Drawings in the following format: 

a. PDF electronic file. 

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories together 
in one submittal package. 

2. Identification: Attach label on unexposed side of Samples that includes the following: 

a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample source. 
d. Number and title of applicable Specification Section. 

3. For projects where electronic submittals are required, provide corresponding electronic 
submittal of Sample transmittal, digital image file illustrating Sample characteristics, and 
identification information for record. 

4. Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be 
used to determine final acceptance of construction associated with each set. 

a. Samples that may be incorporated into the Work are indicated in individual 
Specification Sections. Such Samples must be in an undamaged condition at time 
of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor. 

5. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or 
sections of units showing the full range of colors, textures, and patterns available. 

a. Number of Samples: Submit one full set of available choices where color, pattern, 
texture, or similar characteristics are required to be selected from manufacturer's 
product line. Architect will return submittal with options selected. 

6. Samples for Verification: Submit full-size units or Samples of size indicated, prepared 
from same material to be used for the Work, cured and finished in manner specified, and 
physically identical with material or product proposed for use, and that show full range of 
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color and texture variations expected. Samples include, but are not limited to, the 
following: partial sections of manufactured or fabricated components; small cuts or 
containers of materials; complete units of repetitively used materials; swatches showing 
color, texture, and pattern; color range sets; and components used for independent testing 
and inspection. 

a. Number of Samples: Submit three sets of Samples. Architect will retain two 
Sample sets; remainder will be returned. Mark up and retain one returned Sample 
set as a project record sample. 

E. Application for Payment and Schedule of Values: Comply with requirements specified in 
Section 012900 "Payment Procedures. 

F. Closeout Submittals and Maintenance Material Submittals: Comply with requirements specified 
in Section 017700 "Closeout Procedures." 

G. Maintenance Data: Comply with requirements specified in Section 017823 "Operation and 
Maintenance Data." 

H. Qualification Data: Prepare written information that demonstrates capabilities and experience of 
firm or person. Include lists of completed projects with project names and addresses, contact 
information of architects and owners, and other information specified. 

I. Installer Certificates: Submit written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

J. Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents. Include evidence of 
manufacturing experience where required. 

K. Product Certificates: Submit written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 

L. Material Certificates: Submit written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents. 

M. Material Test Reports: Submit reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents. 

N. Product Test Reports: Submit written reports indicating that current product produced by 
manufacturer complies with requirements in the Contract Documents. Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency. 

O. Field Test Reports: Submit written reports indicating and interpreting results of field tests 
performed either during installation of product or after product is installed in its final location, 
for compliance with requirements in the Contract Documents. 
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P. Design Data: Prepare and submit written and graphic information, including, but not limited to, 
performance and design criteria, list of applicable codes and regulations, and calculations. 
Include list of assumptions and other performance and design criteria and a summary of loads. 
Include load diagrams if applicable. Provide name and version of software, if any, used for 
calculations. Include page numbers. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Action and Informational Submittals: Review each submittal and check for coordination with 
other Work of the Contract and for compliance with the Contract Documents. Note corrections 
and field dimensions. Mark with approval stamp before submitting to Architect. 

B. Project Closeout and Maintenance Material Submittals: See requirements in Section 017700 
"Closeout Procedures." 

C. Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. General: Architect will not review submittals that do not bear Contractor's approval stamp and 
will return them without action. 

B. Action Submittals: Architect will review each submittal, make marks to indicate corrections or 
revisions required, and return it. Architect will stamp each submittal with an action stamp and 
will mark stamp appropriately to indicate action. 

C. Informational Submittals: Architect will review each submittal and will not return it, or will 
return it if it does not comply with requirements. Architect will forward each submittal to 
appropriate party. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 
for resubmittal without review. 

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded. 

END OF SECTION 
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SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and quality 
control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated. These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

1. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document 
requirements. 

2. Requirements for Contractor to provide quality-assurance and -control services required 
by Architect, Owner, or authorities having jurisdiction are not limited by provisions of 
this Section. 

3. Specific test and inspection requirements are not specified in this Section. 

1.2 DEFINITIONS 

A. Quality-Assurance Services: Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements. 

B. Quality-Control Services: Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements. Services do not include contract 
enforcement activities performed by Architect. 

C. Preconstruction Testing: Tests and inspections performed specifically for Project before 
products and materials are incorporated into the Work, to verify performance or compliance 
with specified criteria. 

D. Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing 
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to 
establish product performance and compliance with specified requirements. 

E. Source Quality-Control Testing: Tests and inspections that are performed at the source, e.g., 
plant, mill, factory, or shop. 

F. Field Quality-Control Testing: Tests and inspections that are performed on-site for installation 
of the Work and for completed Work. 
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G. Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing 
laboratory shall mean the same as testing agency. 

H. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, 
including installation, erection, application, and similar operations. 

1. Use of trade-specific terminology in referring to a trade or entity does not require that 
certain construction activities be performed by accredited or unionized individuals, or 
that requirements specified apply exclusively to specific trade(s). 

I. Experienced: When used with an entity or individual, "experienced" means having successfully 
completed a minimum of five previous projects similar in nature, size, and extent to this Project; 
being familiar with special requirements indicated; and having complied with requirements of 
authorities having jurisdiction. 

1.3 CONFLICTING REQUIREMENTS 

A. Referenced Standards: If compliance with two or more standards is specified and the standards 
establish different or conflicting requirements for minimum quantities or quality levels, comply 
with the most stringent requirement. Refer conflicting requirements that are different, but 
apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be 
the minimum provided or performed. The actual installation may comply exactly with the 
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits. 
To comply with these requirements, indicated numeric values are minimum or maximum, as 
appropriate, for the context of requirements. Refer uncertainties to Architect for a decision 
before proceeding. 

1.4 INFORMATIONAL SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience. Include proof of qualifications in the form of a 
recent report on the inspection of the testing agency by a recognized authority. 

1.5 REPORTS AND DOCUMENTS 

A. Test and Inspection Reports: Prepare and submit certified written reports specified in other 
Sections. Include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 

QUALITY REQUIREMENTS 014000 - 2 



MAINE STATE BUILDING REPAIRS 
MASSACHUSETTS EASTERN STATES "BIG E" 
WEST SPRINGFIELD, MA 

4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample taking and testing and 

inspecting. 
11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

B. Manufacturer's Field Reports: Prepare written information documenting tests and inspections 
specified in other Sections. Include the following: 

1. Name, address, and telephone number of representative making report. 
2. Statement on condition of substrates and their acceptability for installation of product. 
3. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
4. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
5. Other required items indicated in individual Specification Sections. 

C. Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents, established for 
compliance with standards and regulations bearing on performance of the Work. 

1.6 QUALITY ASSURANCE 

A. General: Qualifications paragraphs in this article establish the minimum qualification levels 
required; individual Specification Sections specify additional requirements. 

B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar 
to those indicated for this Project and with a record of successful in-service performance, as 
well as sufficient production capacity to produce required units. 

C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated 
for this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units. 

D. Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling 
work similar in material, design, and extent to that indicated for this Project, whose work has 
resulted in construction with a record of successful in-service performance. 

E. Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the 
experience and capability to conduct testing and inspecting indicated, as documented according 
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to ASTM E 329; and with additional qualifications specified in individual Sections; and, where 
required by authorities having jurisdiction, that is acceptable to authorities. 

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7. 
2. NVLAP: A testing agency accredited according to NIST's National Voluntary Laboratory 

Accreditation Program. 

F. Manufacturer's Representative Qualifications: An authorized representative of manufacturer 
who is trained and approved by manufacturer to observe and inspect installation of 
manufacturer's products that are similar in material, design, and extent to those indicated for this 
Project. 

G. Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing 
for compliance with specified requirements for performance and test methods, comply with the 
following: 

1. Contractor responsibilities include the following: 

a. Provide test specimens representative of proposed products and construction. 
b. Submit specimens in a timely manner with sufficient time for testing and analyzing 

results to prevent delaying the Work. 
c. Build laboratory mockups at testing facility using personnel, products, and 

methods of construction indicated for the completed Work. 
d. When testing is complete, remove test specimens, assemblies, do not reuse 

products on Project. 

2. Testing Agency Responsibilities: Submit a certified written report of each test, 
inspection, and similar quality-assurance service to Architect, with copy to Contractor. 
Interpret tests and inspections and state in each report whether tested and inspected work 
complies with or deviates from the Contract Documents. 

1.7 QUALITY CONTROL 

A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, 
Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 
agencies engaged and a description of types of testing and inspecting they are engaged to 
perform. 

2. Costs for retesting and reinspecting construction that replaces or is necessitated by work 
that failed to comply with the Contract Documents will be charged to Contractor. 

B. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are 
Contractor's responsibility. Perform additional quality-control activities required to verify that 
the Work complies with requirements, whether specified or not. 

1. Where services are indicated as Contractor's responsibility, engage a qualified testing 
agency to perform these quality-control services. 
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a. Contractor shall not employ same entity engaged by Owner, unless agreed to in 
writing by Owner. 

2. Notify testing agencies at least 24 hours in advance of time when Work that requires 
testing or inspecting will be performed. 

3. Where quality-control services are indicated as Contractor's responsibility, submit a 
certified written report, in duplicate, of each quality-control service. 

4. Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

5. Submit additional copies of each written report directly to authorities having jurisdiction, 
when they so direct. 

C. Manufacturer's Field Services: Where indicated, engage a manufacturer's representative to 
observe and inspect the Work. Manufacturer's representative's services include examination of 
substrates and conditions, verification of materials, inspection of completed portions of the 
Work, and submittal of written reports. 

D. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents. 

E. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of 
duties. Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 
Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ tests 
are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 
inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 
quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve 
or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

F. Associated Services: Cooperate with agencies performing required tests, inspections, and 
similar quality-control services, and provide reasonable auxiliary services as requested. Notify 
agency sufficiently in advance of operations to permit assignment of personnel. Provide the 
following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspecting. Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 
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7. Security and protection for samples and for testing and inspecting equipment at Project 
site. 

G. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and 
-control services with a minimum of delay and to avoid necessity of removing and replacing 
construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following: 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and 
inspection log for Architect's reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General: On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections or matching existing substrates and finishes. Restore patched areas 
and extend restoration into adjoining areas with durable seams that are as invisible as 
possible. Comply with the Contract Document requirements for cutting and patching in 
Section 017300 "Execution." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions. 

1.2 USE CHARGES 

A. General: Installation and removal of and use charges for temporary facilities shall be included in 
the Contract Sum unless otherwise indicated. Allow other entities to use temporary services and 
facilities without cost, including, but not limited to, Architect, testing agencies, and authorities 
having jurisdiction. 

B. Water and Sewer Service from Existing System: Water from Owner's existing water system is 
available for use without metering and without payment of use charges. Provide connections 
and extensions of services as required for construction operations. 

C. Electric Power Service from Existing System: Electric power from Owner's existing system is 
available for use without metering and without payment of use charges. Provide connections 
and extensions of services as required for construction operations. 

1.3 INFORMATIONAL SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having 
jurisdiction. Indicate Contractor personnel responsible for management of fire prevention 
program. 

1.4 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume 
responsibility for operation, maintenance, and protection of each permanent service during its 
use as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities. 
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PART 2 - PRODUCTS 

2.1 EQUIPMENT 

A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 

B. HVAC Equipment: Unless Owner authorizes use of permanent HVAC system, provide vented, 
self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control. 

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating 
units is prohibited. 

2. Heating Units: Listed and labeled for type of fuel being consumed, by a qualified testing 
agency acceptable to authorities having jurisdiction, and marked for intended location 
and application. 

3. Permanent HVAC System: If Owner authorizes use of permanent HVAC system for 
temporary use during construction, provide filter with MERV of 8 at each return-air grille 
in system and remove at end of construction and clean HVAC system as required in 
Section 017700 "Closeout Procedures". 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference 
with performance of the Work. Relocate and modify facilities as required by progress of the 
Work. 

B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities 
are no longer needed or are replaced by authorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. General: Install temporary service or connect to existing service. 

1. Arrange with utility company, Owner, and existing users for time when service can be 
interrupted, if necessary, to make connections for temporary services. 

B. Water Service: Connect to Owner's existing water service facilities. Clean and maintain water 
service facilities in a condition acceptable to Owner. At Substantial Completion, restore these 
facilities to condition existing before initial use. 

C. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of 
construction personnel. Comply with requirements of authorities having jurisdiction for type, 
number, location, operation, and maintenance of fixtures and facilities. 
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1. Toilets: Use of Owner's existing toilet facilities will be permitted, as long as facilities are 
cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, 
restore these facilities to condition existing before initial use. 

D. Heating: Provide temporary heating required by construction activities for curing or drying of 
completed installations or for protecting installed construction from adverse effects of low 
temperatures or high humidity. Select equipment that will not have a harmful effect on 
completed installations or elements being installed. 

E. Ventilation and Humidity Control: Provide temporary ventilation required by construction 
activities for curing or drying of completed installations or for protecting installed construction 
from adverse effects of high humidity. Select equipment that will not have a harmful effect on 
completed installations or elements being installed. Coordinate ventilation requirements to 
produce ambient condition required and minimize energy consumption. 

F. Electric Power Service: Connect to Owner's existing electric power service. Maintain equipment 
in a condition acceptable to Owner. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. Parking:  Use designated areas of Owner's existing parking areas for construction personnel. 

B. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste 
from construction operations. Comply with requirements of authorities having jurisdiction. 
Comply with progress cleaning requirements in Section 017300 "Execution." 

C. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel. 

1. Truck cranes and similar devices used for hoisting materials are considered "tools and 
equipment" and not temporary facilities. 

D. Temporary Elevator Use:  Use of elevators is not permitted. 

E. Existing Stair Usage: Use of Owner's existing stairs will be permitted, provided stairs are 
cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, restore 
stairs to condition existing before initial use. 

1. Provide protective coverings, barriers, devices, signs, or other procedures to protect stairs 
and to maintain means of egress. If stairs become damaged, restore damaged areas so no 
evidence remains of correction work. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and 
other improvements at Project site and on adjacent properties, except those indicated to be 
removed or altered. Repair damage to existing facilities. 
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B. Environmental Protection: Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize possible 
air, waterway, and subsoil contamination or pollution or other undesirable effects. 

C. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having 
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting. 

D. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and 
as required by authorities having jurisdiction. 

3.5 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance: Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

C. Termination and Removal: Remove each temporary facility when need for its service has ended, 
when it has been replaced by authorized use of a permanent facility, or no later than Substantial 
Completion. Complete or, if necessary, restore permanent construction that may have been 
delayed because of interference with temporary facility. Repair damaged Work, clean exposed 
surfaces, and replace construction that cannot be satisfactorily repaired. 

1. At Substantial Completion, repair, renovate, and clean permanent facilities used during 
construction period. Comply with final cleaning requirements specified in 
Section 017700 "Closeout Procedures." 

END OF SECTION 
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SECTION 016000 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products for use in 
Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; and comparable products. 

B. Related Requirements: 

1. Section 012500 "Substitution Procedures" for requests for substitutions. 

1.2 DEFINITIONS 

A. Products: Items obtained for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock. The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products: Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents. 

2. New Products: Items that have not previously been incorporated into another project or 
facility. Products salvaged or recycled from other projects are not considered new 
products. 

3. Comparable Product: Product that is demonstrated and approved through submittal 
process to have the indicated qualities related to type, function, dimension, in-service 
performance, physical properties, appearance, and other characteristics that equal or 
exceed those of specified product. 

B. Basis-of-Design Product Specification: A specification in which a specific manufacturer's 
product is named and accompanied by the words "basis-of-design product," including make or 
model number or other designation, to establish the significant qualities related to type, 
function, dimension, in-service performance, physical properties, appearance, and other 
characteristics for purposes of evaluating comparable products of additional manufacturers 
named in the specification. 

1.3 ACTION SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 
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B. Comparable Product Requests: Submit request for consideration of each comparable product. 
Identify product or fabrication or installation method to be replaced. Include Specification 
Section number and title and Drawing numbers and titles. 

1. Architect's Action: If necessary, Architect will request additional information or 
documentation for evaluation within one week of receipt of a comparable product 
request. Architect will notify Contractor of approval or rejection of proposed comparable 
product request within five days of receipt of request, or five days of receipt of additional 
information or documentation, whichever is later. 

a. Form of Approval: As specified in Section 013300 "Submittal Procedures." 
b. Use product specified if Architect does not issue a decision on use of a comparable 

product request within time allocated. 

C. Basis-of-Design Product Specification Submittal: Comply with requirements in Section 013300 
"Submittal Procedures." Show compliance with requirements. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Options: If Contractor is given option of selecting between two or more 
products for use on Project, select product compatible with products previously selected, even if 
previously selected products were also options. 

1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft and vandalism. Comply with manufacturer's written 
instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to determine compliance with the Contract Documents and 
to determine that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 

PRODUCT REQUIREMENTS 016000 - 2 



MAINE STATE BUILDING REPAIRS 
MASSACHUSETTS EASTERN STATES "BIG E" 
WEST SPRINGFIELD, MA 

4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of 
installation and concealment. 

5. Comply with product manufacturer's written instructions for temperature, humidity, 
ventilation, and weather-protection requirements for storage. 

6. Protect stored products from damage and liquids from freezing. 

1.6 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a 
particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty: Written warranty required by the Contract Documents to provide 
specific rights for Owner. 

B. Special Warranties: Prepare a written document that contains appropriate terms and 
identification, ready for execution. 

1. Manufacturer's Standard Form: Modified to include Project-specific information and 
properly executed. 

2. Specified Form: When specified forms are included with the Specifications, prepare a 
written document using indicated form properly executed. 

3. Refer to other Sections for specific content requirements and particular requirements for 
submitting special warranties. 

C. Submittal Time: Comply with requirements in Section 017700 "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements: Provide products that comply with the Contract Documents, are 
undamaged and, unless otherwise indicated, are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products: If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 
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5. Descriptive, performance, and reference standard requirements in the Specifications 
establish salient characteristics of products. 

B. Product Selection Procedures: 

1. Product: Where Specifications name a single manufacturer and product, provide the 
named product that complies with requirements. Comparable products or substitutions for 
Contractor's convenience will not be considered. 

2. Manufacturer/Source: Where Specifications name a single manufacturer or source, 
provide a product by the named manufacturer or source that complies with requirements. 
Comparable products or substitutions for Contractor's convenience will not be 
considered. 

3. Products: 

a. Nonrestricted List: Where Specifications include a list of names of both available 
manufacturers and products, provide one of the products listed, or an unnamed 
product, that complies with requirements. Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed product. 

4. Manufacturers: 

a. Nonrestricted List: Where Specifications include a list of available manufacturers, 
provide a product by one of the manufacturers listed, or a product by an unnamed 
manufacturer, that complies with requirements. Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed manufacturer's 
product. 

5. Basis-of-Design Product: Where Specifications name a product, or refer to a product 
indicated on Drawings, and include a list of manufacturers, provide the specified or 
indicated product or a comparable product by one of the other named manufacturers. 
Drawings and Specifications indicate sizes, profiles, dimensions, and other characteristics 
that are based on the product named. Comply with requirements in "Comparable 
Products" Article for consideration of an unnamed product by one of the other named 
manufacturers. 

C. Visual Matching Specification: Where Specifications require "match Architect's sample", 
provide a product that complies with requirements and matches Architect's sample. Architect's 
decision will be final on whether a proposed product matches. 

1. If no product available within specified category matches and complies with other 
specified requirements, comply with requirements in Section 012500 "Substitution 
Procedures" for proposal of product. 

D. Visual Selection Specification: Where Specifications include the phrase "as selected by 
Architect from manufacturer's full range" or similar phrase, select a product that complies with 
requirements. Architect will select color, gloss, pattern, density, or texture from manufacturer's 
product line that includes both standard and premium items. 
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2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration: Architect will consider Contractor's request for comparable 
product when the following conditions are satisfied. If the following conditions are not satisfied, 
Architect may return requests without action, except to record noncompliance with these 
requirements: 

1. Evidence that the proposed product does not require revisions to the Contract Documents, 
that it is consistent with the Contract Documents and will produce the indicated results, 
and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications. Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following: 

1. Installation of the Work. 
2. Cutting and patching. 
3. Progress cleaning. 
4. Starting and adjusting. 
5. Protection of installed construction. 

B. Related Requirements: 

1. Section 011000 "Summary" for limits on use of Project site. 
2. Section 017700 "Closeout Procedures" for submitting final property survey with Project 

Record Documents, recording of Owner-accepted deviations from indicated lines and 
levels, and final cleaning. 

1.2 QUALITY ASSURANCE 

A. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of 
construction elements. 

1. Structural Elements: When cutting and patching structural elements, notify Architect of 
locations and details of cutting and await directions from Architect before proceeding. 
Shore, brace, and support structural element during cutting and patching. Do not cut and 
patch structural elements in a manner that could change their load-carrying capacity or 
increase deflection 

2. Operational Elements: Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety. 

3. Other Construction Elements: Do not cut and patch other construction elements or 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance or 
decreased operational life or safety. 

4. Visual Elements: Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching. Do not cut and patch exposed construction in a manner 
that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and 
replace construction that has been cut and patched in a visually unsatisfactory manner. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General: Comply with requirements specified in other Sections. 

B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will provide a match acceptable to Architect for the visual and functional performance of 
in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions: The existence and location of underground and other utilities and 
construction indicated as existing are not guaranteed. Before beginning sitework, investigate 
and verify the existence and location of underground utilities, mechanical and electrical 
systems, and other construction affecting the Work. 

1. Before construction, verify the location and invert elevation at points of connection of 
sanitary sewer, storm sewer, and water-service piping; underground electrical services, 
and other utilities. 

2. Furnish location data for work related to Project that must be performed by public 
utilities serving Project site. 

B. Examination and Acceptance of Conditions: Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance. Record observations. 

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

2. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed. 

3. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding 
with the Work indicates acceptance of surfaces and conditions. 
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3.2 PREPARATION 

A. Field Measurements: Take field measurements as required to fit the Work properly. Recheck 
measurements before installing each product. Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

B. Space Requirements: Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for 
clarification of the Contract Documents caused by differing field conditions outside the control 
of Contractor, submit a request for information to Architect according to requirements in 
Section 013100 "Project Management and Coordination." 

3.3 INSTALLATION 

A. General: Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results. 
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 
items on site and placement in permanent locations. 

F. Tools and Equipment: Do not use tools or equipment that produce harmful noise levels. 

G. Templates: Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed. Check Shop Drawings of other work to confirm that 
adequate provisions are made for locating and installing products to comply with indicated 
requirements. 

H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size 
and number to securely anchor each component in place, accurately located and aligned with 
other portions of the Work. Where size and type of attachments are not indicated, verify size 
and type required for load conditions. 
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1. Mounting Heights: Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions 

for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with 
integral anchors, that are to be embedded in concrete or masonry. Deliver such items to 
Project site in time for installation. 

I. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints. 

J. Hazardous Materials: Use products, cleaners, and installation materials that are not considered 
hazardous. 

3.4 CUTTING AND PATCHING 

A. Cutting and Patching, General: Employ skilled workers to perform cutting and patching. 
Proceed with cutting and patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during installation or cutting and patching operations, by methods and with materials so as not 
to void existing warranties. 

C. Temporary Support: Provide temporary support of work to be cut. 

D. Protection: Protect in-place construction during cutting and patching to prevent damage. 
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

E. Adjacent Occupied Areas: Avoid interference with use of adjoining areas or interruption of free 
passage to adjoining areas. 

F. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems 
are required to be removed, relocated, or abandoned, bypass such services/systems before 
cutting to minimize interruption to occupied areas. 

G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction. If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping. Cut holes and slots neatly to minimum size required, and with 
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use. 

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces. 
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3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a 
diamond-core drill. 

4. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be 
removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 

5. Proceed with patching after construction operations requiring cutting are complete. 

H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other work. Patch with durable seams that are as invisible as 
practicable. Provide materials and comply with installation requirements specified in other 
Sections, where applicable. 

1. Inspection: Where feasible, test and inspect patched areas after completion to 
demonstrate physical integrity of installation. 

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration 
into retained adjoining construction in a manner that will minimize evidence of patching 
and refinishing. 

3. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane 
surface of uniform appearance. 

4. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a 
weathertight condition and ensures thermal and moisture integrity of building enclosure. 

I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, 
mortar, oils, putty, and similar materials from adjacent finished surfaces. 

3.5 PROGRESS CLEANING 

A. General: Clean Project site and work areas daily, including common areas. Enforce 
requirements strictly. Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 
the temperature is expected to rise above 80 deg F. 

3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark 
containers appropriately and dispose of legally, according to regulations. 

B. Site: Maintain Project site free of waste materials and debris. 

C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work: Keep installed work clean. Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
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specifically recommended. If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed surfaces. 

E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure 
freedom from damage and deterioration at time of Substantial Completion. 

G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials 
down sewers or into waterways. 

H. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place. Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

I. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period. Adjust and lubricate operable components to ensure 
operability without damaging effects. 

J. Limiting Exposures: Supervise construction operations to assure that no part of the construction, 
completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious 
exposure during the construction period. 

3.6 STARTING AND ADJUSTING 

A. Start equipment and operating components to confirm proper operation. Remove 
malfunctioning units, replace with new units, and retest. 

B. Adjust equipment for proper operation. Adjust operating components for proper operation 
without binding. 

C. Test each piece of equipment to verify proper operation. Test and adjust controls and safeties. 
Replace damaged and malfunctioning controls and equipment. 

D. Manufacturer's Field Service: Comply with qualification requirements in Section 014000 
"Quality Requirements" 

3.7 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 
or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

END OF SECTION 
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 

1. Disposing of nonhazardous demolition and construction waste. 

B. Related Requirements: 

1. Section 024119 "Selective Demolition" for disposition of waste resulting from partial 
demolition of buildings, structures, and site improvements, and for disposition of 
hazardous waste. 

1.2 DEFINITIONS 

A. Construction Waste: Building and site improvement materials and other solid waste resulting 
from construction, remodeling, renovation, or repair operations. Construction waste includes 
packaging. 

B. Demolition Waste: Building and site improvement materials resulting from demolition or 
selective demolition operations. 

C. Disposal: Removal off-site of demolition and construction waste and subsequent sale, recycling, 
reuse, or deposit in landfill or incinerator acceptable to authorities having jurisdiction. 

D. Recycle: Recovery of demolition or construction waste for subsequent processing in preparation 
for reuse. 

E. Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in another 
facility. 

F. Salvage and Reuse: Recovery of demolition or construction waste and subsequent incorporation 
into the Work. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 DISPOSAL OF WASTE 

A. General: Except for items or materials to be salvaged, recycled, or otherwise reused, remove 
waste materials from Project site and legally dispose of them in a landfill or incinerator 
acceptable to authorities having jurisdiction. 

1. Except as otherwise specified, do not allow waste materials that are to be disposed of 
accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 
and areas. 

B. Burning: Do not burn waste materials. 

C. Disposal: Remove waste materials from Owner's property and legally dispose of them. 

END OF SECTION 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 
but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work. 

B. Related Requirements: 

1. Section 017839 "Project Record Documents" for submitting record Drawings, record 
Specifications, and record Product Data. 

1.2 ACTION SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Product Data: For cleaning agents. 

C. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion. 

D. Certified List of Incomplete Items: Final submittal at Final Completion. 

1.3 CLOSEOUT SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Certificates of Release: From authorities having jurisdiction. 

C. Certificate of Insurance: For continuing coverage. 

1.4 MAINTENANCE MATERIAL SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 
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B. Schedule of Maintenance Material Items: For maintenance material submittal items specified in 
other Sections. 

1.5 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and 
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 
the Work is incomplete. 

B. Submittals Prior to Substantial Completion: Complete the following a minimum of 5 days prior 
to requesting inspection for determining date of Substantial Completion. List items below that 
are incomplete at time of request. 

1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction 
permitting Owner unrestricted use of the Work and access to services and utilities. 
Include occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including project 
record documents, operation and maintenance manuals, final completion construction 
photographic documentation, damage or settlement surveys, property surveys, and similar 
final record information. 

3. Submit closeout submittals specified in individual Sections, including specific warranties, 
workmanship bonds, maintenance service agreements, final certifications, and similar 
documents. 

4. Submit maintenance material submittals specified in individual Sections, including tools, 
spare parts, extra materials, and similar items, and deliver to location designated by 
Architect. Label with manufacturer's name and model number where applicable. 

5. Submit test/adjust/balance records. 
6. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance. 

C. Procedures Prior to Substantial Completion: Complete the following a minimum of 5 days prior 
to requesting inspection for determining date of Substantial Completion. List items below that 
are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 
2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's 

personnel of changeover in security provisions. 
3. Complete startup and testing of systems and equipment. 
4. Perform preventive maintenance on equipment used prior to Substantial Completion. 
5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems.  
6. Participate with Owner in conducting inspection and walkthrough with local emergency 

responders. 
7. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
8. Complete final cleaning requirements, including touchup painting. 
9. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 
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D. Inspection: Submit a written request for inspection to determine Substantial Completion a 
minimum of 5 days prior to date the work will be completed and ready for final inspection and 
tests. On receipt of request, Architect will either proceed with inspection or notify Contractor of 
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after 
inspection or will notify Contractor of items, either on Contractor's list or additional items 
identified by Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection: Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final completion. 

1.6 FINAL COMPLETION PROCEDURES 

A. Preliminary Procedures: Before requesting final inspection for determining final completion, 
complete the following: 

1. Submit a final Application for Payment according to Section 012900 "Payment 
Procedures." 

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial 
Completion inspection list of items to be completed or corrected (punch list), endorsed 
and dated by Architect. Certified copy of the list shall state that each item has been 
completed or otherwise resolved for acceptance. 

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

4. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 
equipment, and systems. 

B. Inspection: Submit a written request for final inspection to determine acceptance. On receipt of 
request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements. Architect will prepare a final Certificate for Payment after inspection or will 
notify Contractor of construction that must be completed or corrected before certificate will be 
issued. 

1. Reinspection: Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

1.7 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List: Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction. Use 
CSI Form 14.1A. 

1. Submit list of incomplete items in the following format: 

a. MS Excel electronic file. Architect will return annotated copy. 
b. PDF electronic file. Architect will return annotated copy. 
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1.8 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal: Submit written warranties on request of Architect for designated portions of 
the Work where commencement of warranties other than date of Substantial Completion is 
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty. 

B. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark 
tab to identify the product or installation. Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous 
to health or property or that might damage finished surfaces. 

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not 
applicable, use products that comply with the California Code of Regulations maximum 
allowable VOC levels. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program. Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a designated portion of Project: 
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a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other 
foreign substances. 

b. Rake grounds that are neither planted nor paved to a smooth, even-textured 
surface. 

c. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

d. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 
free of stains, films, and similar foreign substances. Avoid disturbing natural 
weathering of exterior surfaces. Restore reflective surfaces to their original 
condition. 

e. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

f. Sweep concrete floors broom clean in unoccupied spaces. 
g. Clean transparent materials, including mirrors and glass in doors and windows. 

Remove glazing compounds and other noticeable, vision-obscuring materials. 
Replace chipped or broken glass and other damaged transparent materials. Polish 
mirrors and glass, taking care not to scratch surfaces. 

h. Remove labels that are not permanent. 
i. Wipe surfaces of mechanical and electrical equipment and similar equipment. 

Remove excess lubrication, paint and mortar droppings, and other foreign 
substances. 

j. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 
resulting from water exposure. 

k. Replace disposable air filters and clean permanent air filters. Clean exposed 
surfaces of diffusers, registers, and grills. 

l. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency. 
m. Leave Project clean and ready for occupancy. 

C. and Controls." Prepare written report. 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination of 
Substantial Completion. 

B. Repair or remove and replace defective construction. Repairing includes replacing defective 
parts, refinishing damaged surfaces, touching up with matching materials, and properly 
adjusting operating equipment. Where damaged or worn items cannot be repaired or restored, 
provide replacements. Remove and replace operating components that cannot be repaired. 
Restore damaged construction and permanent facilities used during construction to specified 
condition. 

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other 
damaged transparent materials. 

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. 
Replace finishes and surfaces that that already show evidence of repair or restoration. 
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a. Do not paint over "UL" and other required labels and identification, including 
mechanical and electrical nameplates. Remove paint applied to required labels and 
identification. 

3. Replace parts subject to operating conditions during construction that may impede 
operation or reduce longevity. 

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and 
noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for 
new fixtures. 

END OF SECTION 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for project record documents, 
including the following: 

1. Record Drawings. 

1.2 CLOSEOUT SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Record Drawings: Comply with the following: 

1. Number of Copies: Submit one set(s) of marked-up record prints. 

a. Final Submittal: 

1) Submit PDF electronic files of scanned record prints and two set(s) of prints. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop 
Drawings, incorporating new and revised Drawings as modifications are issued. 

1. Preparation: Mark record prints to show the actual installation where installation varies 
from that shown originally. Require individual or entity who obtained record data, 
whether individual or entity is Installer, subcontractor, or similar entity, to provide 
information for preparation of corresponding marked-up record prints. 

a. Give particular attention to information on concealed elements that would be 
difficult to identify or measure and record later. 

b. Record data as soon as possible after obtaining it. 
c. Record and check the markup before enclosing concealed installations. 

2. Mark the Contract Drawings and Shop Drawings completely and accurately. Use 
personnel proficient at recording graphic information in production of marked-up record 
prints. 
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3. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish 
between changes for different categories of the Work at same location. 

4. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Format: Identify and date each record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

1. Record Prints: Organize record prints and newly prepared record Drawings into 
manageable sets. Bind each set with durable paper cover sheets. Include identification on 
cover sheets. 

2. Format: Annotated PDF electronic file. 
3. Record Digital Data Files: Organize digital data information into separate electronic files 

that correspond to each sheet of the Contract Drawings. Name each file with the sheet 
identification. Include identification in each digital data file. 

4. Identification: As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
e. Name of Contractor. 

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording: Maintain one copy of each submittal during the construction period for project 
record document purposes. Post changes and revisions to project record documents as they 
occur; do not wait until end of Project. 

B. Maintenance of Record Documents and Samples: Store record documents and Samples in the 
field office apart from the Contract Documents used for construction. Do not use project record 
documents for construction purposes. Maintain record documents in good order and in a clean, 
dry, legible condition, protected from deterioration and loss. Provide access to project record 
documents for Architect's reference during normal working hours. 

END OF SECTION 
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of building. 

1.2 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 
and their contents, commemorative plaques and tablets, and other items of interest or value to 
Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.3 INFORMATIONAL SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures 
proposed for protecting individuals and property, for environmental protection, and for dust 
control. Indicate proposed locations and construction of barriers. 

C. Schedule of selective demolition activities with starting and ending dates for each activity. 

D. Predemolition photographs or video. 

1.4 FIELD CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition area. 
Conduct selective demolition so Owner's operations will not be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

1. Before selective demolition, Owner will remove the following items: 

a. Selected vendor booths. 
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C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work. 

1. If suspected hazardous materials are encountered, do not disturb; immediately notify 
Architect and Owner. Hazardous materials will be removed by Owner under a separate 
contract. 

E. Storage or sale of removed items or materials on-site is not permitted. 

F. Utility Service: Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

G. Arrange selective demolition schedule so as not to interfere with Owner's operations. 

1.5 WARRANTY 

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during selective demolition, by methods and with materials and using approved contractors so 
as not to void existing warranties. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning selective demolition. Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

B. Standards: Comply with ASSE A10.6 and NFPA 241. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Inventory and record the condition of items to be removed and salvaged. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and 
protect them against damage. 
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B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, 
disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas 
to be selectively demolished. 

1. Disconnect, demolish, and remove plumbing and HVAC systems, equipment, and 
components indicated on Drawings to be removed. 

a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap 
or plug remaining piping with same or compatible piping material. 

b. Equipment to Be Removed and Reinstalled: Disconnect and cap services and 
remove, clean, and store equipment; when appropriate, reinstall, reconnect, and 
make equipment operational. 

3.3 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

B. Remove temporary barricades and protections where hazards no longer exist. 

3.4 SELECTIVE DEMOLITION 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows: 

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 
cutting methods least likely to damage construction to remain or adjoining construction. 
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping. Temporarily cover openings to remain. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

3. Locate selective demolition equipment and remove debris and materials so as not to 
impose excessive loads on supporting walls, floors, or framing. 

4. Dispose of demolished items and materials promptly. Comply with requirements in 
Section 017419 "Construction Waste Management and Disposal." 

B. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse. 
2. Pack or crate items after cleaning and repairing. Identify contents of containers. 
3. Protect items from damage during transport and storage. 
4. Reinstall items in locations indicated. Comply with installation requirements for new 

materials and equipment. Provide connections, supports, and miscellaneous materials 
necessary to make item functional for use indicated. 

C. Existing Items to Remain: Protect construction indicated to remain against damage and soiling 
during selective demolition. When permitted by Architect, items may be removed to a suitable, 
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protected storage location during selective demolition and cleaned and reinstalled in their 
original locations after selective demolition operations are complete. 

3.5 CLEANING 

A. Remove demolition waste materials from Project site and recycle or dispose of them according 
to Section 017419 "Construction Waste Management and Disposal." 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 
3. Remove debris from elevated portions of building by chute, hoist, or other device that 

will convey debris to grade level in a controlled descent. 
4. Comply with requirements specified in Section 017419 "Construction Waste 

Management and Disposal." 

B. Burning: Do not burn demolished materials. 

C. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. Return adjacent areas to condition existing before selective demolition 
operations began. 

END OF SECTION 
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SECTION 079200 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Silicone joint sealants. 
2. Nonstaining silicone joint sealants. 

1.2 ACTION SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Product Data: For each joint-sealant product. 

C. Samples: For each kind and color of joint sealant required. 

1.3 INFORMATIONAL SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Product test reports. 

C. Sample warranties. 

1.4 QUALITY ASSURANCE 

A. Testing Agency Qualifications: Qualified according to ASTM C 1021 to conduct the testing 
indicated. 

1.5 WARRANTY 

A. Special Installer's Warranty: Installer agrees to repair or replace joint sealants that do not 
comply with performance and other requirements specified in this Section within specified 
warranty period. 

1. Warranty Period:  Two years from date of Substantial Completion. 
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B. Special Manufacturer's Warranty: Manufacturer agrees to furnish joint sealants to repair or 
replace those joint sealants that do not comply with performance and other requirements 
specified in this Section within specified warranty period. 

1. Warranty Period:  Five years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 JOINT SEALANTS, GENERAL 

A. Colors of Exposed Joint Sealants:  As selected by Architect from manufacturer's full range. 

2.2 SILICONE JOINT SEALANTS 

A. Silicone, S, NS, 50, NT: Single-component, nonsag, plus 50 percent and minus 50 percent 
movement capability, nontraffic-use, neutral-curing silicone joint sealant; ASTM C 920, 
Type S, Grade NS, Class 50, Use NT. 

1. Products: Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to the following: 

a. Dow Corning Corporation; Dow Corning® 791 Silicone Weatherproofing Sealant. 
b. GE Construction Sealants; Momentive Performance Materials Inc.; SCS2000 

SilPruf. 
c. May National Associates, Inc.; a subsidiary of Sika Corporation; Bondaflex Sil 

265 LTS. 
d. Pecora Corporation; PCS. 
e. Sika Corporation; Joint Sealants; [Sikasil WS-295][Sikasil WS-295 FPS]. 

2.3 JOINT-SEALANT BACKING 

A. Cylindrical Sealant Backings: ASTM C 1330, Type C (closed-cell material with a surface skin) 
or any of the preceding types, as approved in writing by joint-sealant manufacturer for joint 
application indicated, and of size and density to control sealant depth and otherwise contribute 
to producing optimum sealant performance. 

B. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant 
manufacturer. 

2.4 MISCELLANEOUS MATERIALS 

A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate 
tests and field tests. 

JOINT SEALANTS 079200 - 2 

http://www.specagent.com/Lookup?ulid=9400
http://www.specagent.com/Lookup?uid=123457013366
http://www.specagent.com/Lookup?uid=123457013367
http://www.specagent.com/Lookup?uid=123457013368
http://www.specagent.com/Lookup?uid=123457013369
http://www.specagent.com/Lookup?uid=123457058202


MAINE STATE BUILDING REPAIRS 
MASSACHUSETTS EASTERN STATES "BIG E" 
WEST SPRINGFIELD, MA 

B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants 
and sealant backing materials. 

C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 
adjacent to joints. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to 
comply with joint-sealant manufacturer's written instructions and the following requirements: 

1. Remove laitance and form-release agents from concrete. 
2. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do 

not stain, harm substrates, or leave residues capable of interfering with adhesion. 

B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as 
indicated by preconstruction joint-sealant-substrate tests or prior experience. 

C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer with 
adjoining surfaces. 

3.2 INSTALLATION OF JOINT SEALANTS 

A. General: Comply with ASTM C 1193 and joint-sealant manufacturer's written installation 
instructions for products and applications indicated, unless more stringent requirements apply. 

B. Install sealant backings of kind indicated to support sealants during application and at position 
required to produce cross-sectional shapes and depths of installed sealants relative to joint 
widths that allow optimum sealant movement capability. 

C. Install bond-breaker tape behind sealants where sealant backings are not used between sealants 
and backs of joints. 

D. Install sealants using proven techniques that comply with the following and at the same time 
backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses in each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

E. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing 
begins, tool sealants to form smooth, uniform beads of configuration indicated. Use tooling 
agents that are approved in writing by sealant manufacturer and that do not discolor sealants or 
adjacent surfaces. 
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1. Provide concave joint profile per Figure 8A in ASTM C 1193 unless otherwise indicated. 

3.3 JOINT-SEALANT SCHEDULE 

A. Joint-Sealant Application: Exterior joints in vertical surfaces and horizontal nontraffic surfaces. 

1. Joint Locations: 

a. Other joints as indicated on Drawings. 

B. Joint-Sealant Application: Interior joints in vertical surfaces and horizontal nontraffic surfaces. 

1. Joint Locations: 

a. Other joints as indicated on Drawings. 

END OF SECTION 
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SECTION 085200 - WOOD WINDOWS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes wood windows. 

1.2 ACTION SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Product Data: For each type of product. 

C. Shop Drawings: Include plans, elevations, sections, hardware, accessories, insect screens, 
operational clearances, and details of installation, including anchor, flashing, and sealant 
installation. 

D. Samples: For each exposed product and for each color specified. 

1.3 INFORMATIONAL SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Product test reports. 

C. Sample warranties. 

1.4 WARRANTY 

A. Manufacturer's Warranty: Manufacturer agrees to repair or replace wood windows that fail in 
materials or workmanship within specified warranty period. 

1. Warranty Period: 

a. Window:  10 years from date of Substantial Completion. 
b. Glazing Units:  10 years from date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 WINDOW PERFORMANCE REQUIREMENTS 

A. Product Standard: Comply with AAMA/WDMA/CSA 101/I.S.2/A440 for definitions and 
minimum standards of performance, materials, components, accessories, and fabrication unless 
more stringent requirements are indicated. 

1. Window Certification: WDMA certified with label attached to each window. 

B. Performance Class and Grade: AAMA/WDMA/CSA 101/I.S.2/A440 as follows: 

1. Minimum Performance Class:  LC. 
2. Minimum Performance Grade:  25. 

2.2 WOOD WINDOWS 

A. Wood Windows: 

1. Basis-of-Design Product: Subject to compliance with requirements, provide Avalon; 
double hung wood window,  or comparable product by one of the following: 

a. Crestline Windows and Doors. 
b. Hurd Windows and Doors. 
c. Intus Windows. 
d. Jeld-Wen, Inc. 
e. Kolbe & Kolbe Millwork Co., Inc. 
f. Marvin Windows and Doors. 
g. Pella Corporation. 

B. Operating Types:  As indicated on Drawings. 

C. Frames and Sashes: Fine-grained wood lumber complying with 
AAMA/WDMA/CSA 101/I.S.2/A440; kiln dried to a moisture content of not more than 12 
percent at time of fabrication; free of visible finger joints, blue stain, knots, pitch pockets, and 
surface checks larger than 1/32 inch deep by 2 inches wide; water-repellent preservative treated. 

1. Exterior Finish:  Manufacturer's standard painted wood. 

a. Color:  As selected by Architect from manufacturer's full range. 

2. Interior Finish:  Manufacturer's standard color-coated finish. 

a. Color:  As selected by Architect from manufacturer's full range. 

D. Glass: Clear annealed glass, ASTM C 1036, Type 1, Class 1, q3. 

1. Kind: Fully tempered. 
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E. Glazing System:  Manufacturer's standard factory-glazing system that produces weathertight 
seal. 

F. Hardware, General: Provide manufacturer's standard corrosion-resistant hardware sized to 
accommodate sash weight and dimensions. 

1. Exposed Hardware Color and Finish:  As selected by Architect from manufacturer's full 
range. 

G. Hung Window Hardware: 

1. Counterbalancing Mechanism: AAMA 902. 
2. Locks and Latches: Operated from the inside only. 
3. Tilt Hardware: Releasing tilt latch allows sash to pivot about horizontal axis. 

H. Weather Stripping: Provide full-perimeter weather stripping for each operable sash unless 
otherwise indicated. 

I. Fasteners: Noncorrosive and compatible with window members, trim, hardware, anchors, and 
other components. 

1. Exposed Fasteners: Do not use exposed fasteners to greatest extent possible. For 
application of hardware, use fasteners that match finish hardware being fastened. 

2.3 ACCESSORIES 

A. Dividers (False Muntins): Provide divider grilles in designs indicated for each sash lite. 

1. Quantity and Type:  Two per sash, permanently located at exterior and interior lites. 
2. Material:  Manufacturer's standard. 
3. Pattern:  As indicated on Drawings. 
4. Profile:  As selected by Architect from manufacturer's full range. 
5. Color:  As selected by Architect from manufacturer's full range. 

2.4 INSECT SCREENS 

A. General: Fabricate insect screens to integrate with window frame. Provide screen for each 
operable exterior sash. Screen wickets are not permitted. 

1. Type and Location:  Full, outside for double-hung sashes. 

B. Aluminum Frames: Complying with SMA 1004 or SMA 1201. 

1. Finish for Exterior Screens:  Matching color and finish of cladding. 

C. Glass-Fiber Mesh Fabric:  20-by-20 or 20-by-30 mesh of PVC-coated, glass-fiber threads; 
woven and fused to form a fabric mesh resistant to corrosion, shrinkage, stretch, impact 
damage, and weather deterioration. Comply with ASTM D 3656/D 3656M. 
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1. Mesh Color:  Manufacturer's standard. 

2.5 FABRICATION 

A. Fabricate wood windows in sizes indicated. Include a complete system for installing and 
anchoring windows. 

B. Glaze wood windows in the factory. 

C. Weather strip each operable sash to provide weathertight installation. 

D. Mullions: Provide mullions and cover plates, matching window units, complete with anchors for 
support to structure and installation of window units. Allow for erection tolerances and provide 
for movement of window units due to thermal expansion and building deflections. Provide 
mullions and cover plates capable of withstanding design wind loads of window units. 

E. Complete fabrication, assembly, finishing, hardware application, and other work in the factory 
to greatest extent possible. Disassemble components only as necessary for shipment and 
installation. Allow for scribing, trimming, and fitting at Project site. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Comply with manufacturer's written instructions for installing windows, hardware, accessories, 
and other components. For installation procedures and requirements not addressed in 
manufacturer's written instructions, comply with installation requirements in ASTM E 2112. 

B. Install windows level, plumb, square, true to line, without distortion, anchored securely in place 
to structural support, and in proper relation to wall flashing and other adjacent construction to 
produce weathertight construction. 

C. Adjust operating sashes and hardware for a tight fit at contact points and weather stripping for 
smooth operation and weathertight closure. 

D. Clean exposed surfaces immediately after installing windows. Remove excess sealants, glazing 
materials, dirt, and other substances. 

E. Remove and replace sashes if glass has been broken, chipped, cracked, abraded, or damaged 
during construction period. 

END OF SECTION 
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SECTION 087100 - DOOR HARDWARE 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Mechanical door hardware for the following: 

a. Swinging doors. 

1.2 ACTION SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Product Data: For each type of product. 

C. Door hardware schedule. 

1.3 INFORMATIONAL SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Sample warranty. 

1.4 CLOSEOUT SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Maintenance data. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications: Supplier of products and an employer of workers trained and approved 
by product manufacturers and of an Architectural Hardware Consultant who is available during 
the course of the Work to consult Contractor, Architect, and Owner about door hardware and 
keying. 

1. Scheduling Responsibility: Preparation of door hardware and keying schedule. 
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1.6 WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace components of door hardware that 
fail in materials or workmanship within specified warranty period. 

1. Warranty Period:  Three years from date of Substantial Completion unless otherwise 
indicated below: 

a. Exit Devices:  Two years from date of Substantial Completion. 
b. Manual Closers:  10 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Means of Egress Doors: Latches do not require more than 15 lbf to release the latch. Locks do 
not require use of a key, tool, or special knowledge for operation. 

B. Accessibility Requirements: For door hardware on doors in an accessible route, comply with the 
DOJ's "2010 ADA Standards for Accessible Design". 

2.2 SCHEDULED DOOR HARDWARE 

A. Provide products for each door that comply with requirements indicated in Part 2 and door 
hardware schedule. 

1. Door hardware is scheduled in Part 3. 

2.3 MECHANICAL LOCKS AND LATCHES 

A. Lock Functions: As indicated in door hardware schedule. 

B. Lock Throw: Comply with testing requirements for length of bolts required for labeled fire 
doors, and as follows: 

1. Bored Locks: Minimum 1/2-inch latchbolt throw. 

C. Lock Backset: 2-3/4 inches unless otherwise indicated. 

2.4 EXIT DEVICES AND AUXILIARY ITEMS 

A. Exit Devices and Auxiliary Items: BHMA A156.3. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 
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a. Adams Rite Manufacturing Co; an ASSA ABLOY Group company. 
b. Allegion plc. 
c. Arrow USA; an ASSA ABLOY Group company. 
d. Corbin Russwin, Inc.; an ASSA ABLOY Group company. 
e. DORMA Architectural Hardware; a division of DORMA Group North America. 
f. Hager Companies. 
g. Lawrence Hardware Inc. 
h. Precision Hardware, Inc.; a Stanley company. 
i. SARGENT Manufacturing Company; ASSA ABLOY. 
j. Stanley Commercial Hardware; a division of Stanley Security Solutions. 
k. Yale Security Inc; an ASSA ABLOY Group company. 

2.5 LOCK CYLINDERS 

A. Lock Cylinders: Tumbler type, constructed from brass or bronze, stainless steel, or nickel 
silver. Provide cylinder from same manufacturer of locking devices. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 

a. Allegion plc. 
b. Arrow USA; an ASSA ABLOY Group company. 
c. ASSA, Inc. 
d. Best Access Systems; Stanley Security Solutions, Inc. 
e. Corbin Russwin, Inc.; an ASSA ABLOY Group company. 
f. Hager Companies. 
g. SARGENT Manufacturing Company; ASSA ABLOY. 
h. Stanley Commercial Hardware; a division of Stanley Security Solutions. 
i. Yale Security Inc; an ASSA ABLOY Group company. 

B. High-Security Lock Cylinders: BHMA A156.30; Grade 1 permanent cores that are removable; 
face finished to match lockset. 

1. Type:  M, mechanical. 

C. Construction Master Keys: Provide cylinders with feature that permits voiding of construction 
keys without cylinder removal. Provide 10 construction master keys. 

2.6 KEYING 

A. Keying System: Factory registered, complying with guidelines in BHMA A156.28, appendix. 
Provide one extra key blank for each lock. 

1. Existing System: 

a. Master key or grand master key locks to Owner's existing system. 

2. Keyed Alike: Key all cylinders to same change key. 
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B. Keys:  Nickel silver or brass. 

1. Stamping: Permanently inscribe each key with a visual key control number and include 
the following notation: 

a. Notation:  "DO NOT DUPLICATE." 

2.7 OPERATING TRIM 

A. Operating Trim: BHMA A156.6; satin nickel unless otherwise indicated. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Allegion plc. 
b. Burns Manufacturing Incorporated. 
c. Forms+Surfaces. 
d. Hager Companies. 
e. Rockwood Manufacturing Company; an ASSA ABLOY Group company. 
f. SARGENT Manufacturing Company; ASSA ABLOY. 
g. Trimco. 

2.8 ACCESSORIES FOR PAIRS OF DOORS 

A. Coordinators: BHMA A156.3; consisting of active-leaf, hold-open lever and inactive-leaf 
release trigger; fabricated from steel with nylon-coated strike plates; with built-in, adjustable 
safety release. 

2.9 AUXILIARY DOOR HARDWARE 

A. Auxiliary Hardware: BHMA A156.16. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Allegion plc. 
b. Baldwin Hardware Corporation. 
c. Cal-Royal Products, Inc. 
d. Don-Jo Mfg., Inc. 
e. Hager Companies. 
f. Rockwood Manufacturing Company; an ASSA ABLOY Group company. 
g. Trimco. 
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2.10 FINISHES 

A. Provide finishes complying with BHMA A156.18 as indicated in door hardware schedule. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Mounting Heights: Mount door hardware units at heights indicated on Drawings unless 
otherwise indicated or required to comply with governing regulations. 

B. Install each door hardware item to comply with manufacturer's written instructions. Where 
cutting and fitting are required to install door hardware onto or into surfaces that are later to be 
painted or finished in another way, coordinate removal, storage, and reinstallation of surface 
protective trim units with finishing work. Do not install surface-mounted items until finishes 
have been completed on substrates involved. 

C. Provide cover plates over exposed removed hardware preparation. 

D. Door Bottoms: Apply to bottom of door, forming seal with threshold when door is closed. 

3.2 ADJUSTING 

A. Adjust and check each operating item of door hardware and each door to ensure proper 
operation or function of every unit. Replace units that cannot be adjusted to operate as intended. 
Adjust door control devices to compensate for final operation of heating and ventilating 
equipment and to comply with referenced accessibility requirements. 

3.3 DOOR HARDWARE SCHEDULE 

HWS-1        Basis-of-Design 
1 Vertical Rod Exit Device  Corbin Russwin; ED3400 x S03 
1 Rim Exit Device    Corbin Russwin; ED3200 x S02 with T3555 
1 High Security Cylinder 
2 Cover Plates 
2 Filler Plates 
1 Coordinator 
2 Door Sweep Weatherstrips 

END OF SECTION 
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SECTION 090190.52 - MAINTENANCE REPAINTING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes maintenance repainting as follows: 

1. Removing existing paint. 
2. Patching substrates. 
3. Repainting. 

1.2 DEFINITIONS 

A. Gloss Level 1: Not more than 5 units at 60 degrees and 10 units at 85 degrees, according to 
ASTM D 523. 

B. Gloss Level 2: Not more than 10 units at 60 degrees and 10 to 35 units at 85 degrees, according 
to ASTM D 523. 

C. Gloss Level 3: 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to 
ASTM D 523. 

D. Gloss Level 4: 20 to 35 units at 60 degrees and not less than 35 units at 85 degrees, according to 
ASTM D 523. 

E. Gloss Level 5: 35 to 70 units at 60 degrees, according to ASTM D 523. 

F. Gloss Level 6: 70 to 85 units at 60 degrees, according to ASTM D 523. 

G. Gloss Level 7: More than 85 units at 60 degrees, according to ASTM D 523. 

1.3 ACTION SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Section 
007213 "General Conditions" and the individual sections specifying the work. 

B. Product Data: For each type of product. 

C. Samples: For each type of paint system and each pattern, color, and gloss. 

1. Label each Sample for location and application. 

D. Product List: Printout of current "MPI Approved Products List" for each MPI-product category 
specified in paint systems, with the proposed product highlighted. 
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1.4 QUALITY ASSURANCE 

A. Mockups: Prepare mockups of maintenance repainting processes for each type of coating 
system and substrate indicated and each color and finish required to demonstrate aesthetic 
effects and to set quality standards for materials and execution. Duplicate appearance of 
approved Sample submittals.  Provide mock-up of a window and associated trim. 

1. Surface-preparation mockups using applicable specified methods of cleaning and other 
surface preparation. 

2. Coating mockups to represent surfaces and conditions for application of each type of 
coating system. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient 
temperatures continuously maintained at not less than 45 deg F. 

1. Maintain containers in clean condition, free of foreign materials and residue. 
2. Remove rags and waste daily. 

1.6 FIELD CONDITIONS 

A. Weather Limitations:  Proceed with maintenance repainting only when existing and forecasted 
weather conditions are within the environmental limits set by each manufacturer's written 
instructions and specified requirements. 

B. Do not apply paint in snow, rain, fog, or mist; when relative humidity exceeds 85 percent; at 
temperatures less than 5 deg F above the dew point; or to damp or wet surfaces. 

1. Painting may continue during inclement weather if surfaces and areas to be painted are 
enclosed and heated within temperature limits specified by manufacturer for surface 
preparation and during paint application and drying periods. 

PART 2 - PRODUCTS 

2.1 PREPARATORY CLEANING MATERIALS 

A. Water: Potable. 

B. Hot Water: Water heated to a temperature of 140 to 160 deg F. 

C. Detergent Solution: Solution prepared by mixing 2 cups of tetrasodium pyrophosphate (TSPP), 
1/2 cup of laundry detergent that contains no ammonia, 5 quarts of 5 percent sodium 
hypochlorite bleach, and 15 quarts of warm water for every 5 gal. of solution required. 
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D. Mildewcide: Commercial proprietary mildewcide or a job-mixed solution prepared by mixing 
1/3 cup of household detergent that contains no ammonia, 1 quart of 5 percent sodium 
hypochlorite bleach, and 3 quarts of warm water. 

E. Abrasives for Ferrous Metal Cleaning: Aluminum oxide paper, emery paper, fine steel wool, 
steel scrapers, and steel-wire brushes of various sizes. 

F. Rust Remover: Manufacturer's standard phosphoric acid-based gel formulation, also called 
"naval jelly," for removing corrosion from iron and steel. 

2.2 PAINT REMOVERS 

A. Low-Odor, Solvent-Type Paste Paint Remover: Manufacturer's standard low-odor, water-
rinsable, solvent-type paste, gel, or foamed emulsion formulation for removing paint from 
masonry, stone, wood, plaster, or metal as required to suit Project; and containing no methanol 
or methylene chloride. 

1. Products: Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to the following: 

a. American Building Restoration Products, Inc.; ABR Citrus Paint Removers or 
Super Bio Strip Gel. 

b. Cathedral Stone Products, Inc.; S-301, S-303, or S-305. 
c. Dumond Chemicals, Inc.; Peel Away 7 without paper covering, Smart Strip, or 

Smart Strip Pro. 
d. EaCo Chem, Inc.; InStrip. 
e. PROSOCO, Inc.; Enviro Klean SafStrip or Enviro Klean SafStrip 8. 

2.3 PAINT, GENERAL 

A. Material Compatibility: 

1. Provide materials for use within each paint system that are compatible with one another 
and substrates indicated, under conditions of service and application as demonstrated by 
manufacturer, based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate indicated. 

B. Colors:  As selected by Architect from full range of industry colors. 

2.4 PAINT MATERIALS, GENERAL 

A. MPI Standards: Provide products that comply with MPI standards indicated and that are listed 
in its "MPI Approved Products List." 

B. Transition Coat: Paint manufacturer's recommended coating for use where a residual existing 
coating is incompatible with the paint system. 
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2.5 PAINT MATERIALS 

A. Primers and Sealers: 

1. Primer Sealer, Latex, Interior: MPI #50. 

2. Primer, Latex, for Interior Wood: MPI #39. 

B. Metal Primers: 

1. Primer, Metal, Surface Tolerant: MPI #23. 

2. Primer, Alkyd, Anti-Corrosive for Metal: MPI #79. 

C. Wood Primers: 

1. Primer, Latex for Exterior Wood: MPI #6. 

2. Primer, Alkyd for Exterior Wood: MPI #5. 

D. Water-Based Paints: 

1. Latex, Exterior Semigloss (Gloss Level 5): MPI #11. 

2. Latex, Interior, Semigloss, (Gloss Level 5): MPI #54. 

3. Alkyd, Exterior, Semigloss (Gloss Level 5): MPI #94. 

E. Floor Coatings:  See Specification Section 096723 "Resinous Flooring." 

2.6 PATCHING MATERIALS 

A. Wood-Patching Compound: Two-part, epoxy-resin, wood-patching compound; knife-grade 
formulation as recommended in writing by manufacturer for type of wood repair indicated, 
tooling time required for the detail of work, and site conditions. Compound shall be designed 
for filling voids in damaged wood materials that have deteriorated from weathering and decay. 
Compound shall be capable of filling deep holes and spreading to feather edge. 

1. Products: Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to the following: 

a. Abatron, Inc.; LiquidWood with WoodEpox. 
b. Advanced Repair Technology, Inc.; Primatrate with Flex-Tec HV. 
c. ConServ Epoxy LLC; Flexible Epoxy Consolidant 100 with Flexible Epoxy Patch 

200. 
d. Gougeon Brothers, Inc.; West System (thickened with filler). 
e. Polymeric Systems, Inc.; QuickWood. 
f. Protective Coating Company.; PC-Woody. 
g. System Three Resins, Inc.; Sculpwood. 
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B. Metal-Patching Compound: Two-part, polyester-resin, metal-patching compound; knife-grade 
formulation as recommended in writing by manufacturer for type of metal repair indicated, 
tooling time required for the detail of work, and site conditions. Compound shall be produced 
for filling metal that has deteriorated from corrosion. Filler shall be capable of filling deep holes 
and spreading to feather edge. 

C. Cementitious Patching Compounds: Cementitious patching compounds and repair materials 
specifically manufactured for filling cementitious substrates and for sanding or tooling prior to 
repainting; formulation as recommended in writing by manufacturer for type of cementitious 
substrate indicated, exposure to weather and traffic, the detail of work, and site conditions. 

D. Gypsum-Plaster Patching Compound: Finish coat plaster and bonding compound according to 
ASTM C 842 and manufacturer's written instructions. 

PART 3 - EXECUTION 

3.1 PROTECTION 

A. Comply with each manufacturer's written instructions for protecting building and other surfaces 
against damage from exposure to its products.  Prevent chemical solutions from coming into 
contact with people, motor vehicles, landscaping, buildings, and other surfaces that could be 
harmed by such contact. 

1. Cover adjacent surfaces with materials that are proven to resist chemical solutions being 
used unless the solutions will not damage adjacent surfaces.  Use protective materials that 
are UV resistant and waterproof.  Apply masking agents to comply with manufacturer's 
written instructions.  Do not apply liquid masking agent to painted or porous surfaces.  
When no longer needed, promptly remove masking to prevent adhesive staining. 

2. Do not apply chemical solutions during winds of sufficient force to spread them to 
unprotected surfaces. 

3. Neutralize and collect alkaline and acid wastes before disposal. 
4. Dispose of runoff from operations by legal means and in a manner that prevents soil 

erosion, undermining of paving and foundations, damage to landscaping, and water 
penetration into building interiors. 

3.2 MAINTENANCE REPAINTING, GENERAL 

A. Execution of the Work: In repainting surfaces, disturb them as minimally as possible and as 
follows: 

1. Remove failed coatings and corrosion and repaint. 
2. Verify that substrate surface conditions are suitable for repainting. 
3. Allow other trades to repair items in place before repainting. 

B. Mechanical Abrasion: Where mechanical abrasion is needed for the work, use gentle methods, 
such as scraping and lightly hand sanding, that will not abrade softer substrates, reducing clarity 
of detail. 
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C. Heat Processes: Do not use torches, heat guns, or heat plates. 

3.3 EXAMINATION 

A. Examine substrates and conditions, with Installer present, for compliance with requirements for 
maximum moisture content and other conditions affecting performance of painting work. 
Comply with paint manufacturer's written instructions for inspection. 

B. Maximum Moisture Content of Substrates: Do not begin application of coatings unless moisture 
content of exposed surface is below the maximum value recommended in writing by paint 
manufacturer and not greater than the following maximum values when measured with an 
electronic moisture meter appropriate to the substrate material: 

1. Concrete:  12 percent. 
2. Gypsum Board:  12 percent. 
3. Gypsum Plaster:  12 percent. 
4. Wood:  15 percent. 

C. Alkalinity: Do not begin application of coatings unless surface alkalinity is within range 
recommended in writing by paint manufacturer. Conduct alkali testing with litmus paper on 
exposed plaster, cementitious, and masonry surfaces. 

D. Verify suitability of substrates, including surface conditions and compatibility with existing 
finishes and primers. 

1. If existing surfaces cannot be prepared to an acceptable condition for proper finishing by 
using specified surface-preparation methods, notify Architect in writing. 

E. Begin coating application only after unsatisfactory conditions have been corrected and surfaces 
are dry. 

1. Beginning coating application constitutes Contractor's acceptance of substrates and 
condtions. 

3.4 PREPARATORY CLEANING 

A. General: Use the gentlest, appropriate method necessary to clean surfaces in preparation for 
painting. Clean all surfaces, corners, contours, and interstices. 

B. Detergent Cleaning: Wash surfaces by hand using clean rags, sponges, and bristle brushes. 
Scrub surface with detergent solution and bristle brush until soil is thoroughly dislodged and 
can be removed by rinsing. Use small brushes to remove soil from joints and crevices. Dip 
brush in solution often to ensure that adequate fresh detergent is used and that surface remains 
wet. Rinse with water applied by clean rags or sponges. 

C. Solvent Cleaning: Use solvent cleaning to remove oil, grease, smoke, tar, and asphalt from 
painted or unpainted surfaces before other preparation work. Wipe surfaces with solvent using 
clean rags and sponges. If necessary, spot-solvent cleaning may be employed just prior to 
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commencement of paint application, provided enough time is allowed for complete evaporation. 
Use clean solvent and clean rags for the final wash to ensure that all foreign materials have been 
removed. Do not use solvents, including primer thinner and turpentine, that leave residue. 

D. Mildew: Clean off existing mildew, algae, moss, plant material, loose paint, grease, dirt, and 
other debris by scrubbing with bristle brush or sponge and detergent solution. Scrub mildewed 
areas with mildewcide. Rinse with water applied by clean rags or sponges. 

E. Chemical Rust Removal: 

1. Remove loose rust scale with specified abrasives for ferrous-metal cleaning. 
2. Apply rust remover with brushes or as recommended in writing by manufacturer. 
3. Allow rust remover to remain on surface for period recommended in writing by 

manufacturer or as determined by preconstruction testing. Do not allow extended dwell 
time. 

4. Wipe off residue with mineral spirits and either steel wool or soft rags, or clean with 
method recommended in writing by manufacturer to remove residue. 

5. Dry immediately with clean, soft cloths. Follow direction of grain in metal. 
6. Prime immediately to prevent rust. Do not touch cleaned metal surface until primed. 

F. Mechanical Rust Removal: 

1. Remove rust with specified abrasives for ferrous-metal cleaning. Clean to bright metal. 
2. Wipe off residue with mineral spirits and either steel wool or soft rags. 
3. Dry immediately with clean, soft cloths. Follow direction of grain in metal. 
4. Prime immediately to prevent rust. Do not touch cleaned metal surface until primed. 

3.5 PAINT REMOVAL 

A. General: Remove paint where indicated. Where cleaning methods have been attempted and 
further removal of the paint is required because of incompatible or unsatisfactory surfaces for 
repainting, remove paint to extent required by conditions. 

1. Brushes: Use brushes that are resistant to chemicals being used. 

a. Metal Substrates: If using wire brushes on metal, use brushes of same metal 
composition as metal being treated. 

b. Wood Substrates: Do not use wire brushes. 

2. Spray Equipment: Use spray equipment that provides controlled application at volume 
and pressure indicated, measured at nozzle. Adjust pressure and volume to ensure that 
spray methods do not damage surfaces. 

a. Equip units with pressure gages. 
b. Unless otherwise indicated, hold spray nozzle at least 6 inches from surface and 

apply material in horizontal, back-and-forth sweeping motion, overlapping 
previous strokes to produce uniform coverage. 

c. For chemical spray application, use low-pressure tank or chemical pump suitable 
for chemical indicated, equipped with nozzle having a cone-shaped spray. 
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d. For water-spray application, use fan-shaped spray tip that disperses water at an 
angle of 25 to 50 degrees. 

e. For heated water-spray application, use equipment capable of maintaining 
temperature between 140 and 160 deg F at flow rates indicated. 

B. Paint Removal with Hand Tools: Remove paint manually using hand-held scrapers, wire 
brushes, sandpaper, and metallic wool as appropriate for the substrate material. 

C. Paint Removal with Low-Odor, Solvent-Type Paste Paint Remover: 

1. Remove loose and peeling paint using scrapers, stiff brushes, or a combination of these. 
Let surface dry thoroughly. 

2. Apply thick coating of paint remover to dry, painted surface with natural-fiber cleaning 
brush, deep-nap roller, or large paintbrush. Apply in one or two coats according to 
manufacturer's written instructions. 

3. Allow paint remover to remain on surface for period recommended in writing by 
manufacturer or as determined by preconstruction testing. 

4. Use methods recommended in writing by manufacturer to remove chemicals and paint 
residue. 

5. Repeat process if necessary to remove all paint. 

3.6 SUBSTRATE REPAIR 

A. General: Repair substrate surface defects that are inconsistent with the surface appearance of 
adjacent materials and finishes. 

B. Wood Substrate: 

1. Repair wood defects including dents and gouges more than 1/4 inch in size and all holes 
and cracks by filling with wood-patching compound and sanding smooth. Reset or 
remove protruding fasteners. 

2. Where existing paint is allowed to remain, sand irregular buildup of paint, runs, and sags 
to achieve a uniformly smooth surface. 

C. Gypsum-Plaster and Gypsum-Board Substrates: 

1. Repair defects including dents and chips more than 1/8 inch in size and all holes and 
cracks by filling with gypsum-plaster patching compound and sanding smooth. Remove 
protruding fasteners. 

2. Rout out surface cracks to remove loose, unsound material; fill with patching compound 
and sand smooth. 

D. Metal Substrate: 

1. Preparation: Treat repair locations by wire-brushing and solvent cleaning. Use chemical 
or mechanical rust removal method to clean off rust. 

2. Defects in Metal Surfaces: Repair non-load-bearing defects in existing metal surfaces, 
including dents and gouges more than 1/8 inch deep or 1/2 inch across and all holes and 
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cracks by filling with metal-patching compound and sanding smooth. Remove burrs and 
protruding fasteners. 

3. Priming: Prime iron and steel surfaces immediately after repair to prevent flash rusting. 
Stripe paint corners, crevices, bolts, welds, and sharp edges. Apply two coats to surfaces 
that are inaccessible after completion of the Work. 

3.7 PAINT APPLICATION, GENERAL 

A. Prepare surfaces to be painted according to the Surface-Preparation Schedule and with 
manufacturer's written instructions for each substrate condition. 

B. Apply a transition coat over incompatible existing coatings. 

C. Metal Substrate: Stripe paint corners, crevices, bolts, welds, and sharp edges before applying 
full coat. Apply two coats to surfaces that are inaccessible after completion of the Work. Tint 
stripe coat different than the main coating and apply with brush. 

D. Blending Painted Surfaces: When painting new substrates patched into existing surfaces or 
touching up missing or damaged finishes, apply coating system specified for the specific 
substrate. Apply final finish coat over entire surface from edge to edge and corner to corner. 

3.8 FIELD QUALITY CONTROL 

A. Manufacturer's Field Service: Engage paint-remover manufacturer's factory-authorized service 
representative for consultation and Project-site inspection and to provide on-site assistance 
when requested by Architect. 

3.9 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from 
Project site. 

B. Protect work of other trades against damage from paint application. Correct damage to work of 
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and 
leave in an undamaged condition. 

C. At completion of construction activities of other trades, touch up and restore damaged or 
defaced painted surfaces. 

3.10 EXTERIOR MAINTENANCE REPAINTING SCHEDULE 

A. Ferrous Metal Substrates: 

1. Alkyd System: 

a. Prime Coat:  MPI #23. 
b. Intermediate Coat:  Alkyd, exterior, matching topcoat. 
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c. Topcoat: Alkyd, exterior, semigloss (Gloss Level 5), MPI #94. 

B. Wood: 

1. Latex System: 

a. Prime Coat: MPI #6. 
b. Intermediate Coat:  Latex, exterior, matching topcoat. 
c. Topcoat: MPI #11. 

C. Wood Siding: 

1. Latex System: 

a. Prime Coat: For MPI DSD 3 degree of surface degradation, fully prime coat with 
Primer, Alkyd for Exterior Wood, MPI #5. 

b. Intermediate Coat:  Latex, exterior, matching topcoat. 
c. Topcoat: Latex, exterior semigloss (Gloss Level 5), MPI #11. 

3.11 INTERIOR MAINTENANCE REPAINTING SCHEDULE 

A. Ferrous Metal Substrates: 

1. Latex System: 

a. Prime Coat: Fully prime coat with Primer, Alkyd, Anti-Corrosive for 
Metal, MPI #79. 

b. Intermediate Coat:  Latex matching topcoat. 
c. Topcoat: Latex, interior, semigloss (Gloss Level 5), MPI #54. 

B. Wood: 

1. Latex System over Latex Primer: 

a. Prime MPI #39. 
b. Intermediate Coat:  Latex, interior, matching topcoat. 
c. Topcoat: Latex, interior, semigloss (Gloss Level 5), MPI #54. 

C.  Plaster and Gypsum Wallboard: 

1. High-Performance Architectural Latex System: 

a. Prime Coat: MPI #50. 
b. Topcoat: Latex, interior, high-performance architectural (Gloss 

Level 4), MPI #140. 

END OF SECTION 

MAINTENANCE REPAINTING 090190.52 - 10 



MAINE STATE BUILDING REPAIRS 
MASSACHUSETTS EASTERN STATES "BIG E" 
WEST SPRINGFIELD, MA 

SECTION 096723 - RESINOUS FLOORING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes resinous flooring systems. 

1.3 ACTION SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Section 
007213 "General Conditions" and the individual sections specifying the work. 

B. Product Data: For each type of product. Include manufacturer's technical data, application 
instructions, and recommendations for each resinous flooring component required. 

C. Samples for Verification: For each resinous flooring system required, 6 inches square, applied 
to a rigid backing by Installer for this Project. 

1.4 INFORMATIONAL SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Section 
007213 "General Conditions" and the individual sections specifying the work. 

B. Installer Certificates: Signed by manufacturer certifying that installers comply with specified 
requirements. 

C. Material Certificates: For each resinous flooring component, from manufacturer. 

1.5 CLOSEOUT SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Section 
007213 "General Conditions" and the individual sections specifying the work. 

B. Maintenance Data: For resinous flooring to include in maintenance manuals. 
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1.6 QUALITY ASSURANCE 

A. Installer Qualifications: An authorized representative who is trained and approved by 
manufacturer. 

B. Engage an installer who is certified in writing by resinous flooring manufacturer as qualified to 
apply resinous flooring systems indicated. 

C. Mockups: Build mockups to verify selections made under Sample submittals and to demonstrate 
aesthetic effects and set quality standards for materials and execution. 

1. Apply full-thickness mockups on 96-inch- square floor area selected by Architect. 
2. Simulate finished lighting conditions for Architect's review of mockups. 
3. Approval of mockups does not constitute approval of deviations from the Contract 

Documents contained in mockups unless Architect specifically approves such deviations 
in writing. 

4. Subject to compliance with requirements, approved mockups may become part of the 
completed Work if undisturbed at time of Substantial Completion. 

D. The finished floor coating shall be uniform in color, texture and appearance.  All edges that 
terminate at walls, floor discontinues and other embedded items shall be sharp, uniform and 
cosmetically acceptable with no thick or ragged edge.  The Contractor shall work out an 
acceptable masking technique to ensure the acceptable finish of all edges. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials in original packages and containers, with seals unbroken, bearing 
manufacturer's labels indicating brand name and directions for storage and mixing with other 
components. 

1.8 FIELD CONDITIONS 

A. Environmental Limitations: Comply with resinous flooring manufacturer's written instructions 
for substrate temperature, ambient temperature, moisture, ventilation, and other conditions 
affecting resinous flooring application. 

B. Lighting: Provide permanent lighting or, if permanent lighting is not in place, simulate 
permanent lighting conditions during resinous flooring application. 

C. Close spaces to traffic during resinous flooring application and for 24 hours after application 
unless manufacturer recommends a longer period. 

PART 2 - PRODUCTS 

2.1 PERORMANCE REQUIREMENTS 

A. Flammability: Self-extinguishing according to ASTM D 635. 
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2.2 MANUFACTURERS 

A. Source Limitations: Obtain primary resinous flooring materials, including patching and filling 
material, primers, resins, hardening agents, and topcoats, from single source from single 
manufacturer. Obtain secondary materials, including joint sealant, and repair materials, of type 
and from manufacturer recommended in writing by manufacturer of primary materials. 

2.3 RESINOUS FLOORING 

A. Resinous Flooring System: Abrasion-, impact-, and chemical-resistant, and resin-based 
monolithic floor surfacing designed to produce a seamless floor. 

B. System Characteristics: 

1. Color and Pattern:  As selected by Architect from manufacturer's full range. 
2. Wearing Surface:  Smooth with built-in slip-resistance in final urethane topcoat. 
3. Overall System Thickness:  20 mils. 
4. Federal Agency Approvals:  USDA approved for food-processing environments. 

C. Primer: Type recommended by resinous flooring manufacturer for substrate and resinous 
flooring system indicated. 

1. Basis-of Design Product:  Tnemec's Expo Primer Series 201. 
2. Formulation Description:  100 percent solids. 

D. Patching and Fill Material:  Modified Polyamine Epoxy. 

1. Basis-of-Design Product:  Tnemec's Surfacing Epoxy Series 215. 

E. Body Coats: 

1. Basis-of Design Product:  Tnemec's Tneme-Glaze Series 281. 
2. Resin:  Epoxy. 
3. Formulation Description:  100 percent solids. 
4. Type:  Pigmented. 
5. Application Method: Flat squeegee and backroll. 
6. Number of Coats:  One. 
7. Thickness of Coats:  8 mils. 

F. Topcoats: Sealing or finish coats. 

1. Basis-of Design Product:  Tnemec's Everthane Series 248. 
2. Resin:  Urethane. 
3. Formulation Description: Aliphatic moisture cured. 
4. Type:  Clear. 
5. Number of Coats:  One. 
6. Thickness of Coats:  2 mils. 
7. Finish:  Satin. 
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G. System Physical Properties: Provide resinous flooring system with the following minimum 
physical property requirements when tested according to test methods indicated: 

1. Adhesion:  Exceeds the cohesive strength of the concrete substrate (400 psi). 
2. Abrasion Resistance: 18 mg maximum weight loss according to ASTM D 4060. 
3. Hardness: No less than 2H (gouge).  
4. Critical Radiant Flux:  0.22 W/sq. cm or greater according to NFPA 253. 
5. Coefficient of Friction:  No less than 0.67 according to ASTM D 2047. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Prepare and clean substrates according to resinous flooring manufacturer's written instructions 
for substrate indicated. Provide clean, dry substrate for resinous flooring application. 

B. Concrete Substrates: Provide sound concrete surfaces free of laitance, glaze, efflorescence, 
curing compounds, form-release agents, dust, dirt, grease, oil, and other contaminants 
incompatible with resinous flooring. 

1. Roughen concrete substrates as follows: 

a. Shot-blast surfaces with an apparatus that abrades the concrete surface, contains 
the dispensed shot within the apparatus, and recirculates the shot by vacuum 
pickup. 

b. Comply with ASTM C 811 requirements unless manufacturer's written instructions 
are more stringent. 

2. Surfaces that are heavily contaminated with petroleum or other process products shall be 
cleaned with the appropriate degreaser, detergent or other effective cleaner/surfactant 
followed by thoroughly rinsing with fresh water to remove the accumulation prior to 
mechanical cleaning efforts.  Mechanical cleaning will not remove such deposits, but will 
only drive them deeper. 

3. Repair damaged and deteriorated concrete according to resinous flooring manufacturer's 
written instructions. 

a. Cracks in the floor 3/16" and wider, shall be routed out to a minimum 1/2" deep V-
groove of sound concrete and filled with Series 215 100% solids epoxy 
surfacer/filler.  Other significant surface discontinuities such as holes, pits, 
depressions and exposed aggregate areas shall be filled with similar materials. 

b. Allow the surface to dry or force dry with heat and circulating air to ensure that all 
surface, especially discontinuities, are visibly dry. 

4. Verify that concrete substrates are dry and moisture-vapor emissions are within 
acceptable levels according to manufacturer's written instructions. 

a. Anhydrous Calcium Chloride Test: ASTM F 1869. Proceed with application of 
resinous flooring only after substrates have maximum moisture-vapor-emission 
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rate of 3 lb of water/1000 sq. ft. of slab area in 24 hours.  Perform test for every 
1,000 sq. ft. 

b. Plastic Sheet Test: ASTM D 4263. Proceed with application only after testing 
indicates absence of moisture in substrates. 

c. Relative Humidity Test: Use in situ probes, ASTM F 2170. Proceed with 
installation only after substrates have a maximum 75 percent relative humidity 
level measurement. 

5. Alkalinity and Adhesion Testing: Verify that concrete substrates have pH within 
acceptable range. Perform tests recommended by manufacturer. Proceed with application 
only after substrates pass testing. 

C. Patching and Filling: Use patching and fill material to fill holes and depressions in substrates 
according to manufacturer's written instructions. 

1. Control Joint Treatment: Treat control joints and other nonmoving substrate cracks to 
prevent cracks from reflecting through resinous flooring according to manufacturer's 
written instructions. 

D. Resinous Materials: Mix components and prepare materials according to resinous flooring 
manufacturer's written instructions. 

3.2 APPLICATION 

A. Apply components of resinous flooring system according to manufacturer's written instructions 
to produce a uniform, monolithic wearing surface of thickness indicated. 

1. Coordinate application of components to provide optimum adhesion of resinous flooring 
system to substrate, and optimum intercoat adhesion. 

2. Cure resinous flooring components according to manufacturer's written instructions. 
Prevent contamination during application and curing processes. 

3. Expansion and Isolation Joint Treatment: At substrate expansion and isolation joints, 
comply with resinous flooring manufacturer's written instructions. 

B. Primer: Apply primer over prepared substrate at manufacturer's recommended spreading rate. 

C. Body Coats: Body coats in thickness indicated for flooring system. 

D. Topcoats: Apply topcoats in number indicated for flooring system and at spreading rates 
recommended in writing by manufacturer and to produce wearing surface indicated. 

3.3 PROTECTION 

A. Protect resinous flooring from damage and wear during the remainder of construction period. 
Use protective methods and materials, including temporary covering, recommended in writing 
by resinous flooring manufacturer. 
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END OF SECTION 
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SECTION 221123 - DOMESTIC WATER PUMPS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Cartridge circulator pump. 

1.2 ACTION SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Section 
007213 "General Conditions" and the individual sections specifying the work. 

B. Product Data: For each type of product indicated. 

1.3 CLOSEOUT SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Section 
007213 "General Conditions" and the individual sections specifying the work. 

B. Operation and maintenance data. 

1.4 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

B. UL Compliance: Comply with UL 778 for motor-operated water pumps. 

PART 2 - PRODUCTS 

2.1 CARTRIDGE CIRCULATOR PUMP 

A. Basis-of-Design Product: Subject to compliance with requirements, provide product indicated 
on Drawings  or comparable product by one of the following: 

1. Armstrong Pumps, Inc. 
2. Bell & Gossett; a Xylem brand. 
3. Grundfos Pumps Corp. 
4. TACO Incorporated. 
5. WILO USA LLC - WILO Canada Inc. 
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B. Pump Construction: 

1. Pump and Motor Assembly: No mechanical seal, replaceable-cartridge type with motor 
and impeller on common shaft, bronze or stainless steel for domestic water service. 

2. Motor: Single speed, unless otherwise indicated. 

2.2 MOTORS 

A. UL listed. 

2.3 CONTROLS 

A. Timers: Electric, for control of hot-water circulation pump. 

1. Type: Programmable, seven-day clock with manual override on-off switch. 
2. Operation of Pump: On or off. 
3. Transformer: Provide if required. 
4. Power Requirement:  120-V ac, plug-in. 
5. Programmable Sequence of Operation: Adjustable to 15 minute intervals within a 24 hour 

time frame.  Programmable for 7 day operation. 

PART 3 - EXECUTION 

3.1 PUMP INSTALLATION 

A. Comply with HI 1.4. 

B. Install cartridge circulator pump. 

C. Install thermostats in hot-water return piping. 

D. Install timer. 

3.2 CONNECTIONS 

A. Drawings indicate general arrangement of piping, fittings, and specialties. 

B. Install piping adjacent to pumps to allow service and maintenance. 

C. Connect domestic water piping to pumps. Install suction and discharge piping equal to or 
greater than size of pump nozzles. 

3.3 ADJUSTING 

A. Adjust domestic water pumps to function smoothly, and lubricate as recommended by 
manufacturer. 
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B. Adjust timer as directed by owner. 

END OF SECTION 
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SECTION 221223 - FACILITY INDOOR POTABLE-WATER STORAGE TANKS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Insulated, plastic, glass lined, potable-water storage tanks. 

1.2 ACTION SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Division 
01 Section “Submittal Procedures” and the individual sections specifying the work. 

B. Product Data: For each type of product indicated. 

1.3 QUALITY ASSURANCE 

A. Comply with NSF 61 Annex G, "Drinking Water System Components - Health Effects," for 
potable-water storage tanks. Include appropriate NSF marking. 

PART 2 - PRODUCTS 

2.1 INSULATED, PLASTIC, GLASS LINED, POTABLE-WATER STORAGE TANKS 

A. Basis-of-Design Product: Subject to compliance with requirements, provide product indicated 
on Drawings  or comparable product by one of the following: 

1. GSW Water Heating. 
2. HTP Products. 
3. Laars Heating Systems Company. 
4. Lochinvar, LLC. 
5. Rheem Manufacturing Company. 
6. Smith, A. O. Corporation. 

B. Description:  Vertical, pressure-rated tank with cylindrical sidewalls. 

C. Construction:  Plastic outer jacket, glass lined tank with heavy duty magnesium anode rods. 

D. Tank Interior Finish: Materials and thicknesses complying with NSF 61 Annex G barrier 
materials for potable-water tank linings. Extend finish into and through tank fittings and outlets. 

1. Lining Material: Glass. 

FACILITY INDOOR POTABLE-WATER STORAGE TANKS 221223 - 1 

http://www.specagent.com/Lookup?ulid=2104
http://www.specagent.com/Lookup?uid=123456983841
http://www.specagent.com/Lookup?uid=123456983843
http://www.specagent.com/Lookup?uid=123456983844
http://www.specagent.com/Lookup?uid=123456983847
http://www.specagent.com/Lookup?uid=123456983851


MAINE STATE BUILDING REPAIRS 
MASSACHUSETTS EASTERN STATES "BIG E" 
WEST SPRINGFIELD, MA 

E. Insulation: Factory-installed fiberglass or polyurethane foam; surrounding entire tank except 
connections and other openings; suitable for tank operating temperature; and complying with 
ASHRAE/IESNA 90.1. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install water storage tanks on prefabricated polymer or concrete pad, level and plumb, firmly 
anchored. Arrange so devices needing servicing are accessible. 

B. Install the following devices on tanks where indicated: 

1. Temperature and pressure relief valves. 
2. Vacuum relief valves. 

C. After installing tanks with factory finish, inspect finishes and repair damages to finishes. 

3.2 CONNECTIONS 

A. Drawings indicate general arrangement of piping, fittings, and specialties. 

B. Install piping adjacent to potable-water storage tanks to allow service and maintenance. 

C. Connect water piping to water storage tanks with unions or flanges and with shutoff valves. 

1. Water Piping Connections: Make connections to dissimilar metals with dielectric fittings. 

3.3 FIELD QUALITY CONTROL 

A. Perform the following final checks before filling: 

1. Test operation of tank accessories and devices. 
2. Verify that pressure relief valves have correct setting. 

a. Manually operate pressure relief valves. 
b. Adjust pressure settings. 

3. Verify that vacuum relief valves are correct size. 

a. Manually operate vacuum relief valves. 
b. Adjust vacuum settings. 

B. Filling Procedures: Follow manufacturer's written procedures. Fill tanks with water to operating 
level. 

FACILITY INDOOR POTABLE-WATER STORAGE TANKS 221223 - 2 



MAINE STATE BUILDING REPAIRS 
MASSACHUSETTS EASTERN STATES "BIG E" 
WEST SPRINGFIELD, MA 

3.4 CLEANING 

A. Clean and disinfect potable-water storage tanks. 

B. Use purging and disinfecting procedure prescribed by authorities having jurisdiction. 

END OF SECTION 
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SECTION 221323 - SANITARY WASTE INTERCEPTORS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Grease interceptors. 

1.2 DEFINITIONS 

A. FRP:  Fiberglass-reinforced plastic. 

1.3 ACTION SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Section 
007213 "General Conditions" and the individual sections specifying the work. 

B. Product Data:    Include materials of fabrication, dimensions, rated capacities, retention 
capacities, operating characteristics, size and location of each pipe connection, furnished 
specialties, and accessories. 

PART 2 - PRODUCTS 

2.1 GREASE  INTERCEPTORS 

A. Grease Interceptors:  Fiberglass, horizontal, rectangular, suitable for exposed installation, with 
capacities and characteristics as scheduled on drawings. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install fiberglass interceptors according to manufacturer’s installation instructions. 

3.2 CONNECTIONS 

A. Make piping connections between interceptors and piping systems to allow disconnection for 
servicing and relocation of connected equipment. 

END OF SECTION 
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SECTION 224216.16 - COMMERCIAL SINKS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Utility sinks. 
2. Sink faucets. 
3. Drain Pumps 

1.2 ACTION SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Section 
007213 "General Conditions" and the individual sections specifying the work. 

B. Product Data: For each type of product. 

1.3 CLOSEOUT SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Section 
007213 "General Conditions" and the individual sections specifying the work. 

B. Maintenance data. 

PART 2 - PRODUCTS 

2.1 UTILITY SINKS 

A. Utility Sinks (S-1, S-2): Stainless steel, floor mounted. 

1. Basis-of-Design Product: Subject to compliance with requirements, provide product 
indicated on Drawings  or comparable product by one of the following: 

a. Advance Tabco. 
b. Eagle Group. 
c. Elkay Manufacturing Co. 
d. Griffin Products, Inc. 
e. Just Manufacturing. 

2. Fixture: 
a. Standard: ASME A112.19.3/CSA B45.4. 
b. Type: Backsplash. 
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c. Dimensions:  As scheduled. 
d. Metal Thickness:  18 Ga. 
e. Drain:  Grid with NPS 1-1/2” tailpiece and twist drain. 

3. Faucet: 

a. Number Required:  One. 

4. Waste Fittings: 

a. Standard: ASME A112.18.2/CSA B125.2. 

2.2 SINK FAUCETS 

A. NSF Standard: Comply with NSF/ANSI 61 Annex G, "Drinking Water System Components - 
Health Effects," for faucet-spout materials that will be in contact with potable water. 

B. Sink Faucets: Manual type, two-lever-handle mixing valve. 

1. Standard: ASME A112.18.1/CSA B125.1. 
2. General: Include hot- and cold-water indicators; coordinate faucet inlets with supplies 

and fixture hole punchings; coordinate outlet with spout and sink receptor. 
3. Body Type:  Centerset. 
4. Body Material:  Commercial, solid brass. 
5. Finish:  Chrome plated. 
6. Maximum Flow Rate:  2.2 gpm. 
7. Handle(s):  Lever. 
8. Mounting Type:  Back/wall, exposed. 
9. Spout Type:  Swing, solid brass, sized to reach all basins. 
10. Spout Outlet: Laminar Flow. 
11. Connections: 20” long, 3/8” braided hose with threaded connection allowing quick-

disconnect for winterization.  

2.3 DRAIN PUMPS 

A. Preassembled basin and pump with integral automatic controls. 

1. Motor: Oil-filled with  thermal-overload protection. 
2. Basin: Corrosion-resistant polyolefin basin with integrally molded gasket. 
3. Pump: Permanently lubricated with sealed bearings, capable of 3/8" Solids-Handling. 
4. Electrical: Three-prong power cord. 
5. Connections: Provide union or other device allowing quick-disconnect for winterization.  
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine roughing-in of water supply and sanitary drainage and vent piping systems to verify 
actual locations of piping connections before equipment installation. 

B. Examine walls and floors for suitable conditions where equipment will be installed. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install equipment level and plumb. 

B. Install water-supply piping with valve or stop on each supply to each sink faucet. 

C. Install wall flanges or escutcheons at piping wall penetrations in exposed, finished locations. 
Use deep-pattern escutcheons if required to conceal protruding fittings. 

3.3 CONNECTIONS 

A. Connect with water supplies, stops, and risers, and with traps, soil, waste, and vent piping. Use 
size fittings required to match equipment. 

3.4 ADJUSTING 

A. Operate and adjust equipment and controls. Replace damaged and malfunctioning items. 

B. Adjust water pressure at faucets to produce proper flow. 

3.5 CLEANING AND PROTECTION 

A. After completing installation, inspect and repair damaged finishes. 

B. Clean equipment with manufacturers' recommended cleaning methods and materials. 

END OF SECTION 
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SECTION 233423 - HVAC POWER VENTILATORS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Centrifugal roof ventilators. 

1.2 ACTION SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Section 
007213 "General Conditions" and the individual sections specifying the work. 

B. Product Data: For each type of product indicated. 

1.3 CLOSEOUT SUBMITTALS 

A. Submittals shall comply with the requirements of the Construction Contract Clauses, Section 
007213 "General Conditions" and the individual sections specifying the work. 

B. Operation and maintenance data. 

1.4 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

B. AMCA Compliance: Fans shall have AMCA-Certified performance ratings and shall bear the 
AMCA-Certified Ratings Seal. 

PART 2 - PRODUCTS 

2.1 CENTRIFUGAL ROOF VENTILATORS 

A. Basis-of-Design Product: Subject to compliance with requirements, provide Greenheck G-133-
B or comparable product by one of the following: 

1. Acme Engineering & Manufacturing Corp. 
2. Greenheck Fan Corporation. 
3. Loren Cook Company. 
4. PennBarry. 
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B. Housing: Removable, spun-aluminum, dome top and outlet baffle; square, one-piece, aluminum 
base with venturi inlet cone and hinged subbase. 

C. Fan Wheels: Aluminum hub and wheel with backward-inclined blades. 

D. Accessories: 

1. Disconnect Switch: Nonfusible type, with thermal-overload protection, mounted inside 
fan housing, factory wired through an internal aluminum conduit. 

2. Bird Screens: Removable, 1/2-inch mesh, aluminum or brass wire. 
3. Dampers: Counterbalanced, parallel-blade, backdraft dampers mounted in curb base; 

factory set to close when fan stops. 

E. Roof Curbs: Galvanized steel; mitered and welded corners; 1-1/2-inch- thick, rigid, fiberglass 
insulation adhered to inside walls; and 1-1/2-inch wood nailer. Size as required to suit roof 
opening and fan base. 

1. Configuration:  Self-flashing without a cant strip, with mounting flange. 
2. Overall Height:  18 inches. 
3. Pitch Mounting: Flat roof. 

F. Capacities and Characteristics:  As scheduled on mechanical drawings. 

2.2 MOTORS 

A. U.L. Listed, sized so driven load doesn’t require motor to operate in service factor range above 
1.0. 

2.3 SOURCE QUALITY CONTROL 

A. Certify fan performance ratings, including flow rate, pressure, power, air density, speed of 
rotation, and efficiency by factory tests according to AMCA 210, "Laboratory Methods of 
Testing Fans for Aerodynamic Performance Rating." Label fans with the AMCA-Certified 
Ratings Seal. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Equipment Mounting: 

1. Mount equipment in accordance with detail on mechanical sheets. 

B. Secure roof-mounted fans to roof curbs with cadmium-plated hardware. 

C. Install units with clearances for service and maintenance. 

D. Do not install within 12 feet of roof edge. 
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3.2 FIELD QUALITY CONTROL 

A. Perform tests and inspections. 

B. Tests and Inspections: 

1. Verify that shipping, blocking, and bracing are removed. 
2. Verify that unit is secure on mountings and supporting devices and that connections to 

ducts and electrical components are complete. Verify that proper thermal-overload 
protection is installed in motors, starters, and disconnect switches. 

3. Verify that cleaning and adjusting are complete. 
4. Adjust damper linkages for proper damper operation. 
5. Verify lubrication for bearings and other moving parts. 
6. Remove and replace malfunctioning units and retest as specified above. 

END OF SECTION 
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