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Project: PORTSMOUTH, NH – KITTERY, MAINE 13678F 
Memorial Bridge Replacement – Design-Build Project 
REQUEST FOR QUALIFICATIONS (RFQ) 

Posting Date: February 8, 2011 
Scope of Work: Design-Build: A two-step, best-value procurement method is proposed 

for this project. See project website for the RFQ and design documents 
at:  http://www.nh.gov/dot/projects/portsmouthkittery13678f/index.htm  
 
Portsmouth, NH – Kittery, Maine 13678F: The Memorial Bridge Project for 
US Route 1 over the Piscataqua River, is a bridge replacement project 
(Project), which is federally funded and includes TIGER II Discretionary 
Grant Program (TIGER II) Funds.  The Project involves the replacement of 
the existing steel truss vertical lift movable bridge (NHDOT Red List and 
Bridge Priority #1), identified as the Memorial Bridge, NHDOT Br. No. 
247/084.   
 
The New Hampshire Department of Transportation (“NHDOT”) and Maine 
Department of Transportation (“Maine DOT”) invite Statements of 
Qualifications (“SOQs”) from entities (“Design-Build Teams”) wishing to 
submit proposals to design and construct the Memorial Bridge 
Replacement Project (“Project”) through a design-build contract.  NHDOT 
is issuing this Request for Qualifications (“RFQ”) pursuant to RSA 228:1 
and RSA 228:4.  NHDOT plans to request proposals from short-listed firms 
to perform design-build services.   
 
US Route 1 is a primary highway artery for carrying vehicular, pedestrian, 
and bicycle traffic between Portsmouth, New Hampshire, and Kittery, 
Maine.  The Piscataqua River is an active marine navigational channel for 
ocean going and river vessels.  The Memorial Bridge is considered an 
Historic Structure, iconic with the local community, and eligible for listing in 
the National Register of Historic Places.  At its opening in 1923, this 
vertical lift movable bridge was dedicated as the official state memorial to 
World War I servicemen.   
 
The Scott Avenue Bridge, on the Portsmouth approach, and the Kittery 
Approach spans on the Kittery approach, are also being replaced through 
this Project.   
 
 
 

  
Closing Date: RFQ submissions are due by March 18, 2011 at 3:00 pm 
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