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                               SCHEDULE OF ITEMS               REVISED: 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 

 
 SECTION 0001  PROJECT ITEMS 

 
 ------------------------------------------------------------------------------- 
      |201.11 CLEARING          |               |          |     |          | 
  0010|                         |         33.000|          |     |          | 
      |                         |AC             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |201.23 REMOVING SINGLE   |               |          |     |          | 
  0020|TREE TOP ONLY            |         36.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |201.24 REMOVING STUMP    |               |          |     |          | 
  0030|                         |         36.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |202.08 REMOVING BUILDING |               |          |     |          | 
  0040|NO.:  1                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |202.08 REMOVING BUILDING |               |          |     |          | 
  0050|NO.:  2                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |202.08 REMOVING BUILDING |               |          |     |          | 
  0060|NO.:  3                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |202.15 REMOVING MANHOLE  |               |          |     |          | 
  0070|OR CATCH BASIN           |          3.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.20 COMMON EXCAVATION |               |          |     |          | 
  0080|                         |     147500.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.21 ROCK EXCAVATION   |               |          |     |          | 
  0090|                         |       9100.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.2318 DISPOSAL OF     |               |          |     |          | 
  0100|SPECIAL WASTE            |         50.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |203.24 COMMON BORROW     |               |          |     |          | 
  0110|                         |     228000.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.2411 COMMON BORROW / |               |          |     |          | 
  0120|TIRE SHRED FILL          |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.242 DIRTY BORROW     |               |          |     |          | 
  0130|                         |       7850.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.25 GRANULAR BORROW   |               |          |     |          | 
  0140|                         |       9000.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |206.061 STRUCTURAL EARTH |               |          |     |          | 
  0150|EXCAVATION - DRAINAGE    |         50.000|          |     |          | 
      |AND MINOR STRUCTURES,    |CY             |          |     |          | 
      |BELOW GRADE              |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |206.07 STRUCTURAL ROCK   |               |          |     |          | 
  0160|EXCAVATION - DRAINAGE    |        260.000|          |     |          | 
      |AND MINOR STRUCTURES     |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |209.29 VERTICAL DRAINAGE |               |          |     |          | 
  0170|WICKS  - PREFABRICATED   |      85100.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |304.09 AGGREGATE BASE    |               |          |     |          | 
  0180|COURSE - CRUSHED         |      49000.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |304.10 AGGREGATE SUBBASE |               |          |     |          | 
  0190|COURSE - GRAVEL          |      54000.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |304.123 AGGREGATE        |               |          |     |          | 
  0200|SUBBASE COURSE - SAND    |         50.000|          |     |          | 
      |(TRUCK MEASURE)          |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.207 HOT MIX ASPHALT  |               |          |     |          | 
  0210|19.0 MM HMA              |      13100.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |403.208 HOT MIX ASPHALT  |               |          |     |          | 
  0220|12.5 MM HMA SURFACE      |       9760.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.209 HOT MIX ASPHALT  |               |          |     |          | 
  0230|9.5 MM HMA (SIDEWALKS,   |        470.000|          |     |          | 
      |DRIVES, INCIDENTALS)     |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0240|9.5 MM HMA               |        315.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.211 HOT MIX ASPHALT  |               |          |     |          | 
  0250|(SHIMMING)               |        100.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0260|12.5 MM HMA  BASE        |      10420.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |409.15 BITUMINOUS TACK   |               |          |     |          | 
  0270|COAT - APPLIED           |       5060.000|          |     |          | 
      |                         |G              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |502.341 STRUCTURAL       |               |          |     |          | 
  0280|CONCRETE ROADWAY MEDIAN  |        255.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |502.342 STRUCTURAL       |               |          |     |          | 
  0290|CONCRETE ROADWAY TRUCK   |        285.000|          |     |          | 
      |APRON                    |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |504.069 CONCRETE PIPE    |               |          |     |          | 
  0300|TIES                     |         72.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |512.07 FRENCH DRAINS     |               |          |     |          | 
  0310|(STONES ONLY)            |        160.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |514.06 CURING BOX FOR    |               |          |     |          | 
  0320|CONCRETE CYLINDERS       |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |603.15 12 INCH CULVERT   |               |          |     |          | 
  0330|PIPE OPTION I            |        185.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.155 12 INCH          |               |          |     |          | 
  0340|REINFORCED CONCRETE PIPE |        440.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.16 15 INCH CULVERT   |               |          |     |          | 
  0350|PIPE OPTION I            |         50.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.165 15 INCH          |               |          |     |          | 
  0360|REINFORCED CONCRETE PIPE |         53.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.17 18 INCH CULVERT   |               |          |     |          | 
  0370|PIPE OPTION I            |        200.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.175 18 INCH          |               |          |     |          | 
  0380|REINFORCED CONCRETE PIPE |        130.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.185 21 INCH          |               |          |     |          | 
  0390|REINFORCED CONCRETE PIPE |         70.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.19 24 INCH CULVERT   |               |          |     |          | 
  0400|PIPE OPTION I            |         36.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.20 30 INCH CULVERT   |               |          |     |          | 
  0410|PIPE OPTION I            |         25.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.205 30 INCH          |               |          |     |          | 
  0420|REINFORCED CONCRETE PIPE |        330.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.215 36 INCH          |               |          |     |          | 
  0430|REINFORCED CONCRETE PIPE |        184.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5 
                                                               DATE:      070629 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 008151.20         PROJECT(S): HP-8151(200) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |603.225 42 INCH          |               |          |     |          | 
  0440|REINFORCED CONCRETE PIPE |         50.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.235 48 INCH          |               |          |     |          | 
  0450|REINFORCED CONCRETE PIPE |        504.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.255 60 INCH          |               |          |     |          | 
  0460|REINFORCED CONCRETE PIPE |        100.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.256 60" RCP CLASS    |               |          |     |          | 
  0470|III - INCLUDING FISH     |        100.000|          |     |          | 
      |WEIRS                    |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.2891 96" RCP CLASS   |               |          |     |          | 
  0480|III                      |        220.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.43 36 INCH           |               |          |     |          | 
  0490|REINFORCED CONCRETE PIPE |        216.000|          |     |          | 
      |CLASS IV                 |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.44 42 INCH           |               |          |     |          | 
  0500|REINFORCED CONCRETE PIPE |        236.000|          |     |          | 
      |CLASS IV                 |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.45 48 INCH           |               |          |     |          | 
  0510|REINFORCED CONCRETE PIPE |        124.000|          |     |          | 
      |CLASS IV                 |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |604.072 CATCH BASIN TYPE |               |          |     |          | 
  0520|A1-C                     |         14.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |604.092 CATCH BASIN TYPE |               |          |     |          | 
  0530|B1-C                     |          9.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |604.246 CATCH BASIN TYPE |               |          |     |          | 
  0540|F5                       |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |604.247 CATCH BASIN TYPE |               |          |     |          | 
  0550|F5-C                     |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |604.262 CATCH BASIN TYPE |               |          |     |          | 
  0560|B5-C                     |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |605.09 6 INCH UNDERDRAIN |               |          |     |          | 
  0570|TYPE B                   |       1500.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |605.10 6 INCH UNDERDRAIN |               |          |     |          | 
  0580|OUTLET                   |         60.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |605.11 12 INCH           |               |          |     |          | 
  0590|UNDERDRAIN TYPE C        |       1350.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |605.12 15 INCH           |               |          |     |          | 
  0600|UNDERDRAIN TYPE C        |        320.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.1721 BRIDGE          |               |          |     |          | 
  0610|TRANSITION - TYPE 1      |         12.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.23 GUARDRAIL TYPE 3C |               |          |     |          | 
  0620|- SINGLE RAIL            |       6250.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.232 GUARDRAIL TYPE   |               |          |     |          | 
  0630|3C - OVER 15 FOOT RADIUS |         50.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.265 TERMINAL END -   |               |          |     |          | 
  0640|SINGLE RAIL - GALVANIZED |          2.000|          |     |          | 
      |STEEL                    |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.353 REFLECTORIZED    |               |          |     |          | 
  0650|FLEXIBLE GUARDRAIL       |         50.000|          |     |          | 
      |MARKER                   |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |606.356 UNDERDRAIN       |               |          |     |          | 
  0660|DELINEATOR POST          |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.47 SINGLE WOOD POST  |               |          |     |          | 
  0670|                         |         14.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.79 GUARDRAIL 350     |               |          |     |          | 
  0680|FLARED TERMINAL          |         22.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |607.09 WOVEN WIRE FENCE  |               |          |     |          | 
  0690|- METAL POSTS            |      33800.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |607.092 WOVEN WIRE FENCE |               |          |     |          | 
  0700|- METAL POSTS (8' )      |       4000.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |607.32 BRACING ASSEMBLY  |               |          |     |          | 
  0710|TYPE I - METAL POSTS     |         12.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |607.321 BRACING ASSEMBLY |               |          |     |          | 
  0720|TYPE I METAL POST (8' )  |          8.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |607.33 BRACING ASSEMBLY  |               |          |     |          | 
  0730|TYPE II - METAL POSTS    |         81.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |607.331 BRACING ASSEMBLY |               |          |     |          | 
  0740|TYPE II METAL POSTS (8'  |         16.000|          |     |          | 
      |)                        |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |609.11 VERTICAL CURB     |               |          |     |          | 
  0750|TYPE 1                   |       3030.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |609.12 VERTICAL CURB     |               |          |     |          | 
  0760|TYPE 1 - CIRCULAR        |        690.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |609.234 TERMINAL CURB    |               |          |     |          | 
  0770|TYPE 1 - 4 FOOT          |         20.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |609.31 CURB TYPE 3       |               |          |     |          | 
  0780|                         |       1850.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |609.34 CURB TYPE 5       |               |          |     |          | 
  0790|                         |       5375.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |609.341 CURB TYPE 5 -    |               |          |     |          | 
  0800|TRUCK APRON              |        975.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |609.35 CURB TYPE 5 -     |               |          |     |          | 
  0810|CIRCULAR                 |        190.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |610.08 PLAIN RIPRAP      |               |          |     |          | 
  0820|                         |       7200.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |610.18 STONE DITCH       |               |          |     |          | 
  0830|PROTECTION               |         30.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |610.210 STREAM CHANNEL   |               |          |     |          | 
  0840|ROCK                     |         25.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |610.211 STREAM CHANNEL   |               |          |     |          | 
  0850|GRAVEL                   |         10.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |613.319 EROSION CONTROL  |               |          |     |          | 
  0860|BLANKET                  |      11000.000|          |     |          | 
      |                         |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |618.1401 SEEDING METHOD  |               |          |     |          | 
  0870|NUMBER 2 - PLAN QUANTITY |        850.000|          |     |          | 
      |                         |UN             |          |     |          | 

 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |618.1411 SEEDING METHOD  |               |          |     |          | 
  0880|NUMBER 3 - PLAN QUANTITY |        420.000|          |     |          | 
      |                         |UN             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |619.1201 MULCH - PLAN    |               |          |     |          | 
  0890|QUANTITY                 |       1270.000|          |     |          | 
      |                         |UN             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |619.1301 BARK MULCH      |               |          |     |          | 
  0900|                         |         40.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |619.1401 EROSION CONTROL |               |          |     |          | 
  0910|MIX                      |        240.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |620.54 STABILIZATION     |               |          |     |          | 
  0920|GEOTEXTILE               |       2500.000|          |     |          | 
      |                         |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |620.58 EROSION CONTROL   |               |          |     |          | 
  0930|GEOTEXTILE               |       5180.000|          |     |          | 
      |                         |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.019 EVERGREEN TREES  |               |          |     |          | 
  0940|(2 FOOT - 3 FOOT) GROUP  |          6.000|          |     |          | 
      |A                        |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.025 EVERGREEN TREES  |               |          |     |          | 
  0950|(3 FOOT - 4 FOOT) GROUP  |          9.000|          |     |          | 
      |A                        |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.031 EVERGREEN TREES  |               |          |     |          | 
  0960|(4 FOOT - 5 FOOT) GROUP  |         12.000|          |     |          | 
      |A                        |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.037 EVERGREEN TREES  |               |          |     |          | 
  0970|(5 FOOT - 6 FOOT) GROUP  |         12.000|          |     |          | 
      |A                        |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.039 EVERGREEN TREES  |               |          |     |          | 
  0980|(5 FOOT - 6 FOOT) GROUP  |          4.000|          |     |          | 
      |C                        |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |621.043 EVERGREEN TREES  |               |          |     |          | 
  0990|(6 FOOT - 8 FOOT) GROUP  |         16.000|          |     |          | 
      |A                        |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.045 EVERGREEN TREES  |               |          |     |          | 
  1000|(6 FOOT - 8 FOOT) GROUP  |          6.000|          |     |          | 
      |C                        |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.048 EVERGREEN TR (8' |               |          |     |          | 
  1010|- 9') GP C               |         11.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.121 SMALL DECIDUOUS  |               |          |     |          | 
  1020|TREES (5 FOOT - 6 FOOT)  |         20.000|          |     |          | 
      |GROUP B                  |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.196 MEDIUM DECIDUOUS |               |          |     |          | 
  1030|TREE (1.75 INCH - 2 INCH |          3.000|          |     |          | 
      |CALIPER) GROUP B         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.246 LARGE DECIDUOUS  |               |          |     |          | 
  1040|TREES (3 FOOT - 4 FOOT)  |         30.000|          |     |          | 
      |GROUP A                  |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.255 LARGE DECIDUOUS  |               |          |     |          | 
  1050|TREES (8 FOOT - 10 FOOT) |         22.000|          |     |          | 
      |GROUP A                  |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.261 LARGE DECIDUOUS  |               |          |     |          | 
  1060|TREES (10 FOOT - 12      |         12.000|          |     |          | 
      |FOOT) GROUP A            |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.273 LARGE DECIDUOUS  |               |          |     |          | 
  1070|TREE (2 INCH - 2.50 INCH |          9.000|          |     |          | 
      |CALIPER) GROUP A         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.395 DWARF EVERGREENS |               |          |     |          | 
  1080|(18 INCH - 24 INCH)      |         25.000|          |     |          | 
      |GROUP A                  |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.51 HYBRID            |               |          |     |          | 
  1090|RHODODENDRON (15 INCH -  |         24.000|          |     |          | 
      |18 INCH)                 |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:          11 
                                                               DATE:      070629 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 008151.20         PROJECT(S): HP-8151(200) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |621.511 HYBRID           |               |          |     |          | 
  1100|RHODODENDRON (18 INCH -  |        126.000|          |     |          | 
      |24 INCH)                 |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.546 DECIDUOUS SHRUBS |               |          |     |          | 
  1110|(2 FOOT - 3 FOOT) GROUP  |        100.000|          |     |          | 
      |A                        |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.552 DECIDUOUS SHRUBS |               |          |     |          | 
  1120|(3 FOOT - 4 FOOT) GROUP  |         27.000|          |     |          | 
      |A                        |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.558 DECIDUOUS SHRUBS |               |          |     |          | 
  1130|(4 FOOT - 5 FOOT) GROUP  |          3.000|          |     |          | 
      |A                        |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.71 HERBACEOUS        |               |          |     |          | 
  1140|PERENNIALS GROUP A       |        500.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |621.80 ESTABLISHMENT     |               |          |     |          | 
  1150|PERIOD                   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.11 PRECAST CONCRETE  |               |          |     |          | 
  1160|JUNCTION BOX             |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.21 METALLIC CONDUIT  |               |          |     |          | 
  1170|                         |        120.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.22 NON-METALLIC      |               |          |     |          | 
  1180|CONDUIT                  |       5600.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.32 24 INCH           |               |          |     |          | 
  1190|FOUNDATION               |         44.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.35 CONTROLLER        |               |          |     |          | 
  1200|CABINET FOUNDATION       |          3.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:          12 
                                                               DATE:      070629 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 008151.20         PROJECT(S): HP-8151(200) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |627.18 12 " SOLID WHITE  |               |          |     |          | 
  1210|PAVEMENT MARKING         |       3510.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |627.711 WHITE OR YELLOW  |               |          |     |          | 
  1220|PAINTED PAVEMENT MARKING |      79400.000|          |     |          | 
      |LINE (PLAN QUANTITY)     |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |627.75 WHITE OR YELLOW   |               |          |     |          | 
  1230|PAVEMENT AND CURB        |        800.000|          |     |          | 
      |MARKING                  |SF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |627.76 TEMPORARY PVMT.   |               |          |     |          | 
  1240|MARK LINE, W OR YELLOW   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  1250|STRAIGHT TIME            |        100.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  1260|EXCAVATOR (INCLUDING     |         65.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.13 BULLDOZER         |               |          |     |          | 
  1270|(INCLUDING OPERATOR)     |         20.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  1280|(INCLUDING OPERATOR)     |         65.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.18 CHAIN SAW RENTAL  |               |          |     |          | 
  1290|(INCLUDING OPERATOR)     |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.20 STUMP CHIPPER     |               |          |     |          | 
  1300|(INCLUDING OPERATOR)     |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.22 FRONT END LOADER  |               |          |     |          | 
  1310|(INCLUDING OPERATOR)     |         25.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:          13 
                                                               DATE:      070629 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 008151.20         PROJECT(S): HP-8151(200) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |631.32 CULVERT CLEANER   |               |          |     |          | 
  1320|(INCLUDING OPERATOR)     |          5.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |634.16 HIGHWAY LIGHTING  |               |          |     |          | 
  1330|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |634.21 CONVENTIONAL      |               |          |     |          | 
  1340|LIGHT STANDARD           |         44.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |639.26 INSTRUMENTATION - |               |          |     |          | 
  1350|GEOTECHNICAL             |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |639.261 INSTRUMENTATION  |               |          |     |          | 
  1360|GEOTECHNICAL -           |LUMP           |LUMP      |     |          | 
      |TRADITIONAL SETTLEMENT   |               |          |     |          | 
      |PLATFORM                 |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |639.32 FIELD OFFICE -    |               |          |     |          | 
  1370|MODIFICATIONS            |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.31 TYPE I BARRICADE  |               |          |     |          | 
  1380|                         |         20.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.312 TYPE III         |               |          |     |          | 
  1390|BARRICADE                |         12.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.33 DRUM              |               |          |     |          | 
  1400|                         |         50.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.34 CONE              |               |          |     |          | 
  1410|                         |        100.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.342 42 INCH CONE     |               |          |     |          | 
  1420|                         |         50.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:          14 
                                                               DATE:      070629 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 008151.20         PROJECT(S): HP-8151(200) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |652.35 CONSTRUCTION      |               |          |     |          | 
  1430|SIGNS                    |       1550.000|          |     |          | 
      |                         |SF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.36 MAINTENANCE OF    |               |          |     |          | 
  1440|TRAFFIC CONTROL DEVICES  |        540.000|          |     |          | 
      |                         |CD             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  1450|                         |       2000.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.41 PORTABLE -        |               |          |     |          | 
  1460|CHANGEABLE MESSAGE SIGN  |          6.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |656.634 24" SILT FENCE   |               |          |     |          | 
  1470|                         |       3700.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |656.66 STONE CHECK DAM   |               |          |     |          | 
  1480|                         |         20.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |656.71 LEVEL LIP         |               |          |     |          | 
  1490|SPREADERS                |         55.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  1500|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |658.20 ACRYLIC LATEX     |               |          |     |          | 
  1510|COLOR FINISH, GREEN      |       1900.000|          |     |          | 
      |                         |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  1520|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |660.21 ON-THE-JOB        |               |          |     |          | 
  1530|TRAINING (BID)           |       6000.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 008151.20         PROJECT(S): HP-8151(200) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |803.011 TEST PITS  W-9   |               |          |     |          | 
  1540|                         |         24.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |822.315 TAPPING SLEEVE   |               |          |     |          | 
  1550|W-3                      |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |822.36 12 INCH DUCTILE   |               |          |     |          | 
  1560|IRON PIPE  W-1           |         15.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |822.3661 14" WATERMAIN   |               |          |     |          | 
  1570|W-2                      |        650.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |823.31 12 INCH GATE      |               |          |     |          | 
  1580|VALVE  W-4               |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |823.341 AIR RELEASE      |               |          |     |          | 
  1590|VALVE  W-6               |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |824.30 FIRE HYDRANT  W-5 |               |          |     |          | 
  1600|                         |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |825.431 1 1/2 INCH       |               |          |     |          | 
  1610|COPPER SERVICE  W-7      |        300.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |827.302 UNSUITABLE SOIL  |               |          |     |          | 
  1620|EXCAVATION - BELOW GRADE |        100.000|          |     |          | 
      |W-8                      |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 

------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 

 ------------------------------------------------------------------------------- 
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 SPECIAL PROVISIONS 

SECTION 104 
Utilities 

MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for 
utility and/or railroad work to be undertaken in conjunction with this project.  The following list 
identifies all known utilities or railroads having facilities presently located within the limits of 
this project or intending to install facilities during project construction.  

 
Overview: 

Utility/Railroad Aerial Underground 
Central Maine Power X  
Time Warner Cable X  
Verizon X  

Maritimes & Northeast Pipeline  X 

Portland Sewer District  X 

Portland Water District  X 

 
Temporary utility adjustments are not anticipated. If temporary relocation becomes necessary, 
sufficient time will need to be allowed prior to the construction for all required temporary 
relocation. If the Contractor feels temporary relocation is necessary they must notify the 
Department of their concerns prior to construction. 
 
All utility crossings over highways will provide not less than 18 feet vertical clearance over 
existing ground in cut or over finished grade in fill, during construction of this project. 
 
Any times and dates mentioned are estimates only and are dependent upon favorable weather, 
working conditions, and freedom from emergencies. The Contractor shall have no claim against 
the Department if they are exceeded. 
 
Utility working days are Monday through Friday, conditions permitting. Times are estimated on 
the basis of a single crew for each utility. 
  
In all cases, the utilities shall be notified, by the Contractor, well in advance (three weeks) 
before work in any area is to commence. 
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All clearing and tree removal which is a part of this contract in areas where utilities are involved 
must be completed by the Contractor before the utilities can relocate their facilities. Any tree 
removal or tree trimming required within ten feet of the electrical conductors must be done by a 
qualified contractor. A list of tree removal contractors qualified to remove trees or limbs within 
ten feet of the electrical conductors may be obtained from the power company. 
 
The Contractor must coordinate with the utilities any cuts, fills and provide accesses that are 
required for the completion of their work in this section. This work must be completed within 60 
calendar days after the award. The pole list provided has spot cuts and fills but cross sections 
should be used to double check grades by the Contractor. 
 
The Utilities will provide an initial layout (stakes/nails) of the pole locations based on the pole 
list that is in the project proposal/specification book. The Contractor is then responsible for 
maintaining and or replacing the pole location stakes/nails until the poles are set by the 
respective utilities. The Contractor shall re-establish these pole locations in a timely manner in 
order for the utility to complete its work as quickly as possible. Before re-staking the 
Contractor shall contact the utility to verify all locations before proceeding with the layout. The 
Contractor shall employ or retain competent Engineering and/or surveying personnel to fulfill 
these responsibilities. The Contractor must notify the Department of any errors or 
inconsistencies regarding the data and layout provided by the utilities.  
 
 
Special note to Contractor and the Utilities: The Contractor shall plan and schedule his work in 
such a manner that the utilities that are located on this project will not be harmed, damaged or 
impacted in any way. The Contractor and Utility will coordinate and communicate their work 
plans in an effort not to interfere with each other’s progress or the completion of the project.  
 
AERIAL 
 
   The existing pole list and estimated times for setting and transferring is noted below. All poles 
should be checked for spot cut and fills using the cross-sections on the plan and not rely solely 
on the below list. All above ground utility locations (hydrants, poles, guys, etc.) will be reviewed 
for compliance with the Department's Above Ground Pole Policy following the completion of 
the paving operation. Any above ground utility locations not meeting the Department's Above 
Ground Pole Policy will require relocation to the proper offset. 
 
Central Maine Power has 2 sets of 345,000 volt power lines which cross the project at 
approximately Sta 1008+00. The elevations of these existing lines were checked by Central 
Maine Power and were found to have sufficient height for our new by-pass. The Contractor is 
to be aware that these lines cannot be covered and should exercise caution when working with 
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over-height machinery. The Contractor is encouraged to inspect the existing height of these 
lines prior to bid. 
 
 
 
The Contractor shall not excavate around any pole or guy anchor to a depth that compromises 
the stability of the pole. 
 
The working days listed below are estimates given to the Department by the Utilities on the 
amount of time needed for them to complete their work. Any times and dates mentioned are 
estimates only and are dependent upon favorable weather, working conditions, and freedom from 
emergencies. The Contractor shall have no claim against the Department if they are exceeded. 
 
 

Utility Pole Set 
Days 

Trans. Wires/ 
Cables  

Remove 
Poles 

Estimated 
Working Days 

CMP 8 X X 15  
Verizon 8 X X 35 
Time Warner Cable  X  21               

 
 
 
Flaggy Meadow Rd 

CMP Pole# 

   Existing 
Pole 

Station 

Existing 
Pole Offset 

(feet) 
Proposed 

Pole Station 

Proposed 
Pole Offset 

(feet) 

Spot 
Cut* 
(feet) 

Spot 
Fill* 

(feet) 
       

32 400+65.0 17.0 Right Same 26.0 Lt 4.5 ----- 
31 402+08.0 21.0 Right Same 26.0 Lt ----- 5.5 

30 S 403+70.0 20.0 Lt Same 22.0 Rt ----- 10.0 
30 403+74.5 28.0 Rt Same 26.0 Lt -----     10.0 
29 404+97.0 28.0 Rt 405+24.0 26.0 Lt ----- 6.5 
28 406+55.0 26.0 Right 407+08.5 26.5 Lt ----- ----- 
27 407+80.5 25.0 Right Remove ----- ----- ----- 
26 409+46.5 23.5 Right 409+28.0 21.0 Lt ----- ----- 

26S   409+27.8 26.0 Rt   
25 411+07.5 21.5 Right Same ----- ----- ----- 
24 412+55.5 20.5 Right Same ----- ----- ----- 
23 414+08.5 21.5 Right Same ----- ----- ----- 

 
 
Route 202       

CMP Pole# 

   Existing 
Pole 

Station 

Existing 
Pole Offset 

(feet) 
Proposed 

Pole Station 

Proposed 
Pole Offset 

(feet) 

Spot 
Cut* 
(feet) 

Spot 
Fill* 

(feet) 
37 0+18.5 21.0 Right Same ----- ----- ----- 
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36 1+66.0 20.5 Right 1+64.0 28.0 Lt   
35 3+30.0 21.0 Right 3+40.0 33.0 Lt ----- ----- 

35S 3+42.0 33.0 Left Remove ----- ----- ----- 
34 4+68.0 16.0 Right 5+10.5  42.0 Lt 1.7 ----- 
33 6+00.5 11.0 Right Remove ----- ----- ----- 
32 7+27.0 12.5 Right 6+99.0  48.0 Lt 1.5      ----- 
31 8+84.5 14.50 Right 8+72.00 23.5 Rt ----- ----- 
30 9+90.0 14.5 Right Same 22.5 Rt ----- ----- 
29 11+49.5 16.5 Right 11+38.0 23.5 Rt ----- .7 
28 12+61.5 15.0 Right Same 21.0 Rt ----- ----- 
27 13+77.5 16.0 Right Field fit Right ----- ----- 

 
 
Cressey 
Road       

CMP Pole# 

   Existing 
Pole 

Station 

Existing 
Pole Offset 

(feet) 
Proposed 

Pole Station 

Proposed 
Pole Offset 

(feet) 

Spot 
Cut* 
(feet) 

Spot 
Fill* 

(feet) 
1 301+41.0 27.0 Left Same 32.0Lt   

 
 
 
Ledge Lane       

CMP Pole# 

   Existing 
Pole 

Station 

Existing 
Pole Offset 

(feet) 
Proposed 

Pole Station 

Proposed 
Pole Offset 

(feet) 

Spot 
Cut* 
(feet) 

Spot 
Fill* 

(feet) 
1 201+53.0 15.0 Lt Same Same   

 
 
Washburn Dr       

CMP Pole# 

   Existing 
Pole 

Station 

Existing 
Pole Offset 

(feet) 
Proposed 

Pole Station 

Proposed 
Pole Offset 

(feet) 

Spot 
Cut* 
(feet) 

Spot 
Fill* 

(feet) 

      NET 87     N/A N/A 

NET 86 1+23.5 25.0 Left 1+23.5 25.0 Left N/A N/A 

NET 85 2+57.0 25.5 Left 2+81.5 25.5 Left N/A N/A 
 
 

Route 114 
South Street        

NET 84 104+37 55.5 Left 104+45 63.0 Right N/A N/A 
NET 83 105+62.5 7.0 Right N/A N/A N/A N/A 

New Anchor 
Pole N/A N/A 106+82 56.0 Left N/A 1.0 
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NET 82D       
82             

1  CMP         106+23.5 112.0 Right N/A N/A N/A N/A 

NET 82 106+92 55.0 Right 106+63 58.0 Right N/A 2.0 

NET 81 108+18 103.0 Right 109+22 80.0 Right N/A 1.0 

NET 76 111+33.5 12.0 Right 111+50.5 38.0 Right 1.5 N/A 
New Anchor 

Pole N/A N/A 111+43 38.0 Left N/A N/A 
NET 3         

75 CMP 113+99 29.0 Left 113+51 37.0 Right 1.5 N/A 
New N/A N/A 115+70 32.0 Right 1.0 N/A 
No # 116+73.5 37.0 Left N/A N/A N/A N/A 

 
 

Route 25  
State Street    

CMP 39.5 504+72 
19.0 
Left N/A N/A N/A N/A 

CMP 39 506+14 
23.5 
Left N/A N/A N/A N/A 

CMP 38.1 507+46 
40.0 

Right Same 44.0 Right 0.0 0.0 

CMP 37/37 509+00 
43.0 
Left 509+34 48.0 Left 5.0 N/A 

CMP 38 507+64 
28.0 
Left 507+04 36.5 Left 7.5  

CMP 36/36 510+40 
66.0 
Left N/A N/A N/A N/A 

CMP 35/35 511+50 95.0 left 511+64 51 10.0 n/a 

CMP 34/38 512+82 
144.0 
Left N/A N/A N/A N/A 

No # 515+53 6.5 Left N/A N/A N/A N/A 

CMP 37/37 515+73 
176.0 
Left (514+90) 513+88 

136.0 Left 
106.0 Left 5.5 N/A 

CMP 32/32 517+55 
86.0 
Left 517+19 57.0 Left 7.0 N/A 

CMP 31/31 519+47 
29.0 
Left 519+39 34.0 Left 1.0 N/A 

CMP 
212G/30/30 521+86 

25.5 
Left 521+80 32.0 Left 0.0 0.0 

CMP 33S 522+46 
37.0 

Right N/A N/A N/A N/A 
CMP 

29/900/212G 524+22 
23.0 
Left N/A N/A N/A N/A 

CMP 28/28 526+41 23.5 N/A N/A N/A N/A 
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Left 
CMP 27 528+73 23.5 left N/A N/A N/A N/A 

 
 
 
 
 
 
 
UNDERGROUND 
Unless otherwise specified, any underground utility facilities shown on the project plans 
represent approximate locations gathered from available information.  The Department cannot 
certify the level of accuracy of this data.  Underground facilities indicated on the topographic 
sheets (plan views) have been collected from historical records and/or on-site designations 
provided by the respective utility companies.  Underground facilities indicated on the cross-
sections have been carried over from the plan view data and may also include further 
approximations of the elevations (depths) based upon straight-line interpolation from the nearest 
manholes, gate valves, or test pits. 
 
 
The Portland Water District has entered into an agreement with the Maine Department of 
Transportation to include installation of a new water main as shown on the plans and specs 
around the new bridge on Flaggy Meadow Road with bid items in Category 2 as part of this 
project.  The Contractor shall install this water system as part of the bid document and shall 
include installation of the new water system in the schedule for construction. This additional 
water line work will be included in the items used to determine low bid and is not an option out 
clause. The Contractor is encouraged to read the “Description” section of the Portland Water 
District spec for a time line of this water main installation. The contact for the Portland Water 
District is Ned Pierce at 774-5961 ext 3043. 
 
The Portland Water District has facilities in the area of Rte 202 and the by-pass and will 
require 5 working days notification before adjustments are required. The Portland Water 
District will check, loosen and lower their respective structures before any milling or shimming 
process. (see chart below)  Additional days may be required for repairs to any structures that are 
found to be broken or not operating properly.  The Portland Water District will then raise their 
respective structures during the paving operation.   There may be conflicts with the proposed 
drainage and the water or sewer lines in this area. The Contractor and Portland Water District 
are encouraged to dig test pits well in advance of the drainage operation to discover actual 
location of existing utilities to see if adjustments are needed. Work for pits will be paid under 
Portland Water Districts item. This work will be coordinated by the Contractor and the 
Portland Water District. The contact for the Portland Water District is Frank Meader at 774-
5961. 
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Utility Summary of Work Estimated Working Days 
Portland Water District Adjust Gate Valves  15 
Portland Sewer District Adjust Manholes to Grade 10 

 
 
The Portland Water District will inspect all existing valve boxes and manholes for damage 
prior to the start of the project. Any boxes or manholes damaged by the contractor will be 
repaired or replaced at the contractor’s expense. 
 
 
 
M&N Operating Company has a high pressure gas transmission main on the project which we 
cross at Sta. 1010+00. M&N Operating Company must be notified at least one week prior to 
any work in the area of the gas main. M&N Operating Company has provided the following 
rules for the Contractor to obey when working over or around their facility. The Contractor 
shall familiarize themselves with the below spec but should pay special attention to 3.6. The 
contact for M&N Operating Company is Don Thompson at 737-8249. 
 
1.0 PURPOSE 

1.1 This guideline presents the requirements for construction in the vicinity of a 

Company pipeline(s) or pipeline right-of-way.  These requirements are general in 

nature whereby specific circumstances may necessitate special considerations.  

The following areas are addressed. 

1.0 Purpose 

2.0 Company Notifications 

3.0 General Requirements 

4.0 Excavation and Blasting 

5.0 Foreign Line Crossings 

 

1.2 If any of the conditions stated in this document can not be satisfied, the Company 

representative shall be advised immediately. 

 

2.0 COMPANY NOTIFICATIONS 

2.1 The Company considers it essential that developers and contractors know the 

exact location and depth of the Company's pipeline(s) and requires that the 
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pipeline(s) be shown on the contractor's plans. 

 

2.2 The Company will field locate and stake its pipeline(s) at selected points in 

accordance with state and local requirements at no cost to the developer or 

contractor.  Note: A Company representative must be present during the 

excavation to expose the pipeline. 

 

 

 

2.3 The Company shall be given at least three (3) working days advance notice prior 

to the actual commencement of any work or excavation over or near its pipeline 

right-of-way so that the Company may locate its pipeline(s) and have a field 

representative present during excavation or construction activities. 

 

2.4 In addition to complying with the above Company requirements, developers, 

contractors, utility companies, and landowners shall comply with the provisions 

of all state and/or local one-call regulations relating to excavation and demolition 

work in the vicinity of underground facilities. 

 

3.0 GENERAL REQUIREMENTS 

3.1 No buildings, structures or other obstruction may be erected within, above or 

below the pipeline right-of-way.  If requested, the Company will furnish pipeline 

easement information which describes the pipeline right-of-way width. 

 

3.2 Wire type, stockade, decorative and similar type fencing that can be easily 

removed and replaced may cross the pipeline right-of-way at or near right angles. 

 

3.3 Planting of trees is not permitted on the pipeline right-of-way. 
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3.4 Planting of shrubs, bushes or other plants associated with landscaping on the 

pipeline right-of-way is subject to Company approval and shall not exceed 4 feet 

in height. 

 

3.5 No drainage swells and no reductions in grade are permitted on the pipeline right-

of-way.   

 

3.6 A Company representative shall give prior approval for heavy equipment to cross 

the Company pipeline(s) at any location.  Minimum cover and other requirements 

will be determined by the Company on an individual basis. 

 

3.7 Parking areas should be planned so as to avoid covering the pipeline right-of-way 

if possible. 

 

3.8 No roads, foreign lines, or utilities may be installed parallel to the pipeline within 

the pipeline right-of-way. 

 

3.9 All foreign lines, roads, electrical cables and other utilities shall cross the pipeline 

right-of-way at an angle at or near right angles, if practical. 

 

 

4.0 EXCAVATION AND BLASTING  

4.1 Excavation operations shall be performed in accordance with the guidelines set forth 

below. 

 

4.1.1 When a contractor excavates near Company pipelines, the Company 

representative shall be on site at all times to locate the pipeline(s), to 

determine the depth of cover before and during the excavation (see 

Section 2.4) and to witness the excavation and backfilling operations.  The 
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contractor shall not perform any excavation, crossing, backfilling or 

construction operations unless the Company representative is on site.  The 

Company representative shall have full authority to stop the work if it is 

determined that the work is being performed in an unsafe manner. 

 

4.1.2 Excavation by a third party backhoe or other mechanical equipment shall 

not be permitted within the Company pipeline right-of-way until an 

excavation plan has been reviewed and approved by the Company 

representative. The excavation plan may be a written document produced 

by the contractor or a verbal discussion between the contractor and the 

Company representative.  As a minimum, the excavation plan shall 

include but not be limited to the following: 

 

• Backhoe set-up position in relationship to the pipeline 

• Need for benching to level backhoe 

• Required excavation depth and length 

• Sloping and shoring requirements 

• Ingress/egress ramp locations 

• Minimum clearance requirements for mechanical equipment 

• Verify bar has been welded onto backhoe bucket teeth and side 

cutters have been removed 

• Pipeline location and depth 

• Spoil pile location 

• Compliance with OSHA regulations 

 

4.1.3 No mechanical excavation equipment shall be used within the greater of 

18 inches or the applicable dig-safe law of the pipeline(s). Hand shovels 

shall be used to push the dirt directly above the pipeline(s) into the ditch. 
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4.1.4 Federal regulations require that the Company's pipe be inspected 

whenever it is exposed.  OSHA regulations pertaining to excavations must 

therefore be met to ensure the safety of the Company representative who 

must enter the excavation. 

 

4.2 Blasting operations shall be performed in accordance with the minimum guidelines set 

forth below.  Consult TG-111, “Blasting Adjacent to In-Service Pipelines” for 

more detailed information. 

 

 

4.2.1 The Company shall be advised of any blasting proposed within 200 feet 

(500 feet for large scale quarry-type blasting) of its facilities.  No blasting 

is permitted within the pipeline right-of-way, and no blasting shall occur 

outside the pipeline right-of-way if the Company determines that such 

blasting may be detrimental to its facilities.  

 

4.2.2 The Company reserves the right to require that the party responsible for 

blasting furnish a detailed blasting plan at least three (3) working days 

prior to blasting to allow for evaluation and to make arrangements for 

witnessing the blasting operation. Blasting codes shall be followed in all 

cases. 

 

5.0 FOREIGN LINE CROSSINGS 

5.1 All buried foreign lines shall be installed as noted below and as stated in Sections 3.8 and 

3.9, as appropriate. 

 

5.1.1 Foreign lines shall be installed below the Company's pipeline(s) with a 

minimum of 12” of clearance except as noted in Section 5.1.2. Additional 
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separation may be required in marshy areas or other areas where the 12” 

of clearance would have a potential to cause future problems. 

 

5.1.2 If the normal crossing requirements present undue difficulties, foreign 

lines may be installed above the Company's pipeline(s) with prior 

approval from the Company representative.  All such lines shall be 

installed with a minimum of 12” of clearance. The Company will not be 

responsible for any damage or required repairs which are caused by the 

Company's operating and maintenance activities when foreign lines are 

installed above the pipeline(s).    

5.1.3 Suitable backfill shall be placed between the foreign line and the 

Company's pipeline(s).  

 

5.1.4 The installation of test leads (two No. 12 THW black insulated solid 

copper wires) attached at the point of crossing for corrosion control 

monitoring may be required for metallic foreign lines as directed by the 

Company representative. Test wires shall be routed underground and 

terminated at a point specified by the Company. 

 

5.2 The following requirements shall be met for fiber optic cables which encroach upon the 

pipeline right-of-way. 

 

5.2.1 High capacity fiber optic cable shall be installed in a rigid non-metallic 

conduit or covered in 6-8" of concrete which has been colored with an 

orange dye extending across the entire pipeline right-of-way. 

 

5.2.2 The fiber optic cable shall be installed a minimum of 12” below the 

Company’s pipeline(s) across the entire width of the pipeline right-of-

way, unless approved by the Company representative. 
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5.2.3 Orange warning tape shall be buried a minimum of 18” directly above the 

fiber optic cable across the entire width of the pipeline right-of-way, 

where practical. 

 

5.2.4 The fiber optic cable crossing shall be clearly and permanently marked 

with identification signs on both sides of the pipeline right-of-way. 

 

5.3 The information listed below shall be furnished to the Company for all proposed 

electrical cables which will encroach upon the pipeline right-of-way.   

 

• Number, spacing and voltage of cables 

• Line loading and phase relationship of cables 

• Grounding system 

• Position of cables and load facilities relative to pipeline(s) 

 

5.4 Specific installation requirements for cables carrying less than 600 volts shall be 

determined by the Company on a case by case basis.   

 

5.5 The following installation requirements shall be met for electrical cables carrying over 

600 volts but less than 7,600 volts.  The Company will determine the installation 

procedures for electrical lines carrying voltages over 7,600 volts on a case by case 

basis. 

 

5.5.1 The electrical cable shall be installed in a rigid non-metallic conduit 

covered in a minimum thickness of 2” of concrete which has been colored 

with a red dye extending across the entire pipeline right-of-way. 

 

5.5.2 The electrical cable shall be installed a minimum of 12” below the 
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Company's pipeline(s) across the entire width of the pipeline right-of-way, 

unless approved by the Company representative. 

 

5.5.3 Each phase conductor should be surrounded with a spirally wound, 

concentric neutral conductor.  The neutral may be within the outer cable 

jacket. 

 

5.5.4 Red warning tape shall be buried a minimum of 18” directly above the 

electric cable across the entire width of the pipeline right-of-way, where 

practical. 

 

5.5.5 The electric cable crossing shall be clearly and permanently marked with 

identification signs on both sides of the pipeline right-of-way. 

 

5.6 Overhead power line and telephone line installations shall be reviewed by the Company 

on an individual basis. As a minimum requirement, overhead lines shall be 

installed with a minimum clearance of 25 feet above the grade of the pipeline 

right-of-way. The installation of poles will not be permitted on the pipeline right-

of-way. 
 

UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling 
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic 
flaggers employed as determined by field conditions. All traffic controls shall be in accordance 
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and 
Highways, as issued by the Federal Highway Administration. 
 
 
SAFE PRACTICES AROUND UTILITY FACILITIES 
The Contractor shall be responsible for complying with M.R.S.A. Title35-A, Chapter 7-A 
Sections 751 -761 Overhead High-Voltage Line Safety Act. Prior to commencing any work that 
may come within ten (10) feet of any aerial electrical line; the Contractor shall notify the aerial 
utilities as per section 757 of the above act.  
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DIG SAFE 
 
The Contractor shall be responsible for determining the presence of underground utility 
facilities prior to commencing any excavation work and shall notify utilities of proposed 
excavation in accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System. The 
Contractor is also reminded that all utilities on the project may not be members of Dig Safe. 
 
 
 
MAINTAINING UTILITY LOCATION MARKINGS 
 
 
The Contractor will be responsible for maintaining the buried utility location markings 
following the initial locating by the appropriate utility or their designated representative. 
 
 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 
 
 
 
Utility Contacts                                             Coordinator                                                Phone          
 
Central Maine Power Co.                              Gary Crabtree                        791-8025                                            
Time Warner Cable                                        Don Johnson       253-2291  
Verizon              Marty Pease       797-1170 
Portland Water District (main extension)   Ned Pierce                               774-5961 ext 3043 
M&N Operating Co                                        Don Thompson                737-8249 ext 239 
Portland Water District (adjustments)            Frank Meader                          767-8418 (pager) 
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SPECIAL PROVISION 
SECTION 105 

CONTROL of WORK 
(Cooperation Between Contractors) 

 
It is hereby brought to the Contractor’s attention that the Department has plans to advertise and 
award a contract within the limits of this contract, which may be in progress simultaneously. 
 
The Contractor shall cooperate with other Contractors at all times and provide project access as 
necessary and as directed by the Resident. 
 
There are Bridge Construction projects being constructed during 2008.  The work on project HP-
8151(500) Gorham will occur on Flaggy Meadow Road while the bypass is being constructed 
below.  The HP-8151(500) Gorham contract states that the project shall be complete and ready 
for Aggregate Subbase Coarse – Gravel and Pavement by September 30, 2008.  If the Contractor 
is not ready for ASCG and Pavement by September 30, 2008, then the Contractor shall notify the 
Resident and Contractor for project HP-8151(500) Gorham. 
 
The work on project HP-8151(600) Gorham will occur on the bypass while the bypass is being 
constructed.  The Contractor shall provide access to the bridge locations for the Contractors for 
the other projects.  The HP-8151(600) Gorham contract states that the project shall be complete 
and ready for Aggregate Subbase Coarse – Gravel and Pavement by September 30, 2008.  If the 
Contractor is not ready for ASCG and Pavement by September 30, 2008, then the Contractor 
shall notify the Resident and Contractor for project HP-8151(600) Gorham. 
 
When the excavation for the abutments at Flaggy Meadow Road is ready for the bridge 
contractor, the Contractor shall notify the Resident and Contractor for project HP-8151(500) 
Gorham.  The excavation limits are shown in the diagrams to the end of the specification. 
 
When the excavation for the abutments at Gully Brook Bridge and the Newt Bridge is complete, 
the Contractor shall notify the Resident and Contractor for project HP-8151(600) Gorham.  The 
excavation limits are shown in the diagrams to the end of the specification. 
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SPECIAL PROVISION 
SECTION 107 

PROSECUTION OF WORK 
and 

SUPPLEMENTAL LIQUIDATED DAMAGES 
 

Once the Contractor commences work on this project the work shall be continuous 
through completion. 
 
The preload and wick drains at Flaggy Meadow Road, Gully Brook Bridge and Newt 
Bridge shall be complete and in place by November 1, 2007.  Supplemental liquidated 
damages will be assessed to the Contractor at the rate of five-hundred dollars ($500.00) 
per day the preload and wick drains installation is not complete by the aforementioned 
date. 
 
Flaggy Meadow Road may be closed for a maximum of six months during 2008.  The 
closure shall be consecutive in duration and may not occur until the settlement 
requirements of the contract have been met.  The Contractor shall have a maximum of 
two weeks to excavate below Flaggy Meadow Road Bridge to the limits shown in Special 
Provision 105 around the abutments and final grade elevations at all other locations.  
Supplemental liquidated damages will be assessed to the Contractor at the rate of five-
hundred dollars ($500.00) per day that the area is not excavated to the aforementioned 
limits.  No traffic shall be applied to the bridge until a minimum of waterproofing and 
one layer of pavement has been placed. 
 
This assessment of liquidated damages will be in addition to the liquidated damages 
specified in Section 107 of the Standard Specifications. 
 




