



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI
GOVERNOR

DAVID A. COLE
COMMISSIONER

October 2, 2007
Subject: **Gorham**
Project No's STP-1054(100)X & STP-
8460(00)X
Pin No's 010541.00 & 008460.00
Amendment No. 1

Dear Sir/Ms:

Please make the following change to the Bid Documents.

REMOVE the existing: "Special Provision, Section 107, Prosecution and Progress, Contract Time" dated February 23, 2007, one page total (page 60 in the book) and REPLACE with the attached updated: "Special Provision, Section 107, Prosecution and Progress, Contract Time" dated September 21, 2007, one page total.

The following question has been received.

Question: Will electronic Plan files be made available for bidding purposes for this project?

Response: Requests for electronic Plan files, submitted through the RFI process will be made available in a PDF format.

Consider this change and information prior to submitting your bid on October 10, 2007.

Sincerely,

Scott Bickford
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER

Special Provision
Section 107
Prosecution and Progress
(Contract Time)

- 1) **The contractor will be allowed to commence work on this project as long as all applicable plans as required under this contract have been submitted and approved and the office trailer is 100% complete.**
- 2) **The completion date for this contract is October 31, 2008.**
- 3) **For every work day not worked, once operations commence, the contractor will be charged Supplemental Liquidated Damages per Standard Specification 107.7.2 (excluding days lost to inclement weather).**
- 4) **The contractor shall cease all operations that effect traffic and have all lanes open to traffic and the roadway in safe operating condition as directed on the following dates :**

**May 23, 2008 by noon, and shall not commence work again until
May 27, 2008 (Memorial Day).**

**June 3, 2008 by noon, and shall not commence work again until
July 7, 2008 (4th of July).**

**August 29, 2008 by noon, and shall not commence work again until
September 2, 2008 (Labor Day).**