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Project Nos. NH- 1 107(700)E, NH- 1 107(800)E 
Pin Nos. 01 1077.00,O 1 1078.00 
Amendment No.3 

Dear SirMs: 

Make the following changes to the Bid Documents: 

In the Bid Book; REMOVE the "SCHEDULE OF ITEMS" pages 3 through 9 in the Bid 
Book (7 pages dated 080508) and REPLACE with the attached, new "SCHEDULE OF 
ITEMS" (7 pages dated 080602). 

In the Bid Book; REMOVE "SPECIAL PROVISION, SECTION 107, Prosecution and 
Progress, (Contract Time), 1 page and REPLACE with the attached, new SPECIAL 
PROVISION, SECTION 107, Prosecution and Progress, (Contract Time), 1 page. 

In the Plans; SHEET NUMBER 2 OF 156 and SHEET NUMBER 3 OF 156, CHANGE 
all occurrences of "ASC GRAVEL" to read "ASC TYPE " B  GRAVEL". Make this 
change in pen and ink. 

The following questions have been received: 

Question: Could the completion date be changed to Oct. 1,2009 or Nov. 1,2009? A lot 
of work to get done in three months (May, June & July 2009). There is a road fill and a 
ledge cut which will take time. Also 4 days waiting period between layers of PMRAP and 
first layer of hot top. 

Response: The Department believes that ample time has been allowed to complete the 
contract and is not extending the completion date. 

Question: The typical sections sheet (2 of 155) shows the majority of the gravel beneath 
the new construction as "ASC". Item 304.08 has a bid quantity of 17,400 c.y., I assume 
this quantity to be the "ASC" gravel. MDOT specifications state that the aggregate base 
course (screened) shall be type "A, B, or C". The specifications refer to a foot note that 
states the drawing should indicate what type shall be used, type "A, B, or C". Can you 
please clarify the type required? 
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Response: Type B Aggregate Base Course - Screened Gravel (Item #304.08) shall be 
used for the ASC Gravel referred to on the Typical Sections. Please see the above pen 
and ink change. 

Question: Item 3 10.26, PMRAP, will there be escalation for emulsion? 

Response: The amount of PMRAP material does not meet the requirements for an 
asp halt escalator. 

Question: Will there be a fuel adjustment? Section 108? 

Response: There is no diesel fuel escalator on the contract. 

Consider these changes and information prior to submitting your bid on June 4,2008. 

Sincerely, 

Scott Bickford 
Contracts & Specifications Engineer 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      080602 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 011077.00         PROJECT(S): NH-1107(700)E 
                                            NH-1107(800)E 

 
 CONTRACTOR :________________________________________________________________ 

 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 

 
 SECTION 0001  PROJECT ITEMS 

 
 ------------------------------------------------------------------------------- 
      |201.11 CLEARING          |               |          |     |          | 
  0010|                         |          2.700|          |     |          | 
      |                         |AC             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |201.23 REMOVING SINGLE   |               |          |     |          | 
  0020|TREE TOP ONLY            |         74.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |201.24 REMOVING STUMP    |               |          |     |          | 
  0030|                         |         74.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |202.203 PAVEMENT BUTT    |               |          |     |          | 
  0040|JOINTS                   |        365.000|          |     |          | 
      |                         |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.20 COMMON EXCAVATION |               |          |     |          | 
  0050|                         |      24800.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.21 ROCK EXCAVATION   |               |          |     |          | 
  0060|                         |       2200.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.242 DIRTY BORROW     |               |          |     |          | 
  0070|                         |       3100.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.25 GRANULAR BORROW   |               |          |     |          | 
  0080|                         |       1000.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |206.07 STRUCTURAL ROCK   |               |          |     |          | 
  0090|EXCAVATION - DRAINAGE    |        100.000|          |     |          | 
      |AND MINOR STRUCTURES     |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |304.08 AGGREGATE BASE    |               |          |     |          | 
  0100|COURSE - SCREENED        |      17400.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      080602 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 011077.00         PROJECT(S): NH-1107(700)E 
                                            NH-1107(800)E 

 
 CONTRACTOR :________________________________________________________________ 

 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |304.10 AGGREGATE SUBBASE |               |          |     |          | 
  0110|COURSE - GRAVEL          |       1500.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.207 HOT MIX ASPHALT  |               |          |     |          | 
  0120|19.0 MM HMA              |       5050.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.209 HOT MIX ASPHALT  |               |          |     |          | 
  0130|9.5 MM HMA (SIDEWALKS,   |        550.000|          |     |          | 
      |DRIVES, INCIDENTALS)     |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0140|9.5 MM HMA               |       4400.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0150|12.5 MM HMA  BASE        |       5900.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |409.15 BITUMINOUS TACK   |               |          |     |          | 
  0160|COAT - APPLIED           |       4325.000|          |     |          | 
      |                         |G              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |411.09 UNTREATED         |               |          |     |          | 
  0170|AGGREGATE SURFACE COURSE |        200.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |504.069 CONCRETE PIPE    |               |          |     |          | 
  0180|TIES                     |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |511.07 COFFERDAM:        |               |          |     |          | 
  0190|DOWNSTREAM               |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |511.07 COFFERDAM:        |               |          |     |          | 
  0200|UPSTREAM                 |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      080602 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 011077.00         PROJECT(S): NH-1107(700)E 
                                            NH-1107(800)E 

 
 CONTRACTOR :________________________________________________________________ 

 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |534.71 PRECAST CONCRETE  |               |          |     |          | 
  0210|BOX CULVERT              |LUMP           |LUMP      |     |          | 
      |DISTRIBUTION SLAB BOX    |               |          |     |          | 
      |CULVERT WITH WEIRS       |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.16 15 INCH CULVERT   |               |          |     |          | 
  0220|PIPE OPTION I            |       1400.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.17 18 INCH CULVERT   |               |          |     |          | 
  0230|PIPE OPTION I            |        330.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.179 18 INCH CULVERT  |               |          |     |          | 
  0240|PIPE OPTION III          |        260.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.199 24 INCH CULVERT  |               |          |     |          | 
  0250|PIPE OPTION III          |        360.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.43 36 INCH           |               |          |     |          | 
  0260|REINFORCED CONCRETE PIPE |         80.000|          |     |          | 
      |CLASS IV                 |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |605.09 6 INCH UNDERDRAIN |               |          |     |          | 
  0270|TYPE B                   |        320.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |605.10 6 INCH UNDERDRAIN |               |          |     |          | 
  0280|OUTLET                   |         40.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.24 GUARDRAIL TYPE 3D |               |          |     |          | 
  0290|- SINGLE RAIL            |       2350.500|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.241 GUARDRAIL TYPE   |               |          |     |          | 
  0300|3D - 15 FOOT RADIUS AND  |        112.500|          |     |          | 
      |LESS                     |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
                                                               DATE:      080602 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 011077.00         PROJECT(S): NH-1107(700)E 
                                            NH-1107(800)E 

 
 CONTRACTOR :________________________________________________________________ 

 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |606.242 GUARDRAIL TYPE   |               |          |     |          | 
  0310|3D - OVER 15 FOOT RADIUS |        112.500|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.265 TERMINAL END -   |               |          |     |          | 
  0320|SINGLE RAIL - GALVANIZED |          9.000|          |     |          | 
      |STEEL                    |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.353 REFLECTORIZED    |               |          |     |          | 
  0330|FLEXIBLE GUARDRAIL       |         19.000|          |     |          | 
      |MARKER                   |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.355 GUARDRAIL MOWING |               |          |     |          | 
  0340|DELINEATORS              |         15.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.47 SINGLE WOOD POST  |               |          |     |          | 
  0350|                         |         10.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.79 GUARDRAIL 350     |               |          |     |          | 
  0360|FLARED TERMINAL          |          5.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |609.31 CURB TYPE 3       |               |          |     |          | 
  0370|                         |       1540.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |610.08 PLAIN RIPRAP      |               |          |     |          | 
  0380|                         |        120.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |613.319 EROSION CONTROL  |               |          |     |          | 
  0390|BLANKET                  |       7200.000|          |     |          | 
      |                         |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |618.1401 SEEDING METHOD  |               |          |     |          | 
  0400|NUMBER 2 - PLAN QUANTITY |        490.000|          |     |          | 
      |                         |UN             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |619.1201 MULCH - PLAN    |               |          |     |          | 
  0410|QUANTITY                 |        490.000|          |     |          | 
      |                         |UN             |          |     |          | 

 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5 
                                                               DATE:      080602 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 011077.00         PROJECT(S): NH-1107(700)E 
                                            NH-1107(800)E 

 
 CONTRACTOR :________________________________________________________________ 

 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |620.58 EROSION CONTROL   |               |          |     |          | 
  0420|GEOTEXTILE               |        200.000|          |     |          | 
      |                         |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |627.76 TEMPORARY PVMT.   |               |          |     |          | 
  0430|MARK LINE, W OR YELLOW   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0440|STRAIGHT TIME            |         40.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  0450|EXCAVATOR (INCLUDING     |         40.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.15 ROLLER, EARTH AND |               |          |     |          | 
  0460|BASE COURSE (INCLUDING   |          5.000|          |     |          | 
      |OPERATOR )               |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  0470|(INCLUDING OPERATOR)     |         80.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.18 CHAIN SAW RENTAL  |               |          |     |          | 
  0480|(INCLUDING OPERATOR)     |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |639.19 FIELD OFFICE TYPE |               |          |     |          | 
  0490|B                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |641.78 HANDICAP RAMP     |               |          |     |          | 
  0500|                         |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.312 TYPE III         |               |          |     |          | 
  0510|BARRICADE                |         10.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.33 DRUM              |               |          |     |          | 
  0520|                         |        100.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6 
                                                               DATE:      080602 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 011077.00         PROJECT(S): NH-1107(700)E 
                                            NH-1107(800)E 

 
 CONTRACTOR :________________________________________________________________ 

 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |652.34 CONE              |               |          |     |          | 
  0530|                         |        100.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.35 CONSTRUCTION      |               |          |     |          | 
  0540|SIGNS                    |       1092.000|          |     |          | 
      |                         |SF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.36 MAINTENANCE OF    |               |          |     |          | 
  0550|TRAFFIC CONTROL DEVICES  |        280.000|          |     |          | 
      |                         |CD             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0560|                         |       5000.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0570|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0580|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |660.21 ON-THE-JOB        |               |          |     |          | 
  0590|TRAINING (BID)           |       1000.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
                                             | 

      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 

 
 SECTION 0002  PAVEMENT ALT. PMRAP 

          ALT GROUP AP1 
 ------------------------------------------------------------------------------- 
      |310.26 PLANT MIX         |               |          |     |          | 
  0600|RECYCLED ASPHALT         |      34700.000|          |     |          | 
      |PAVEMENT - 6 INCH DEPTH  |SY             |          |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
                                             | 

      | SECTION 0002 TOTAL                      |                           . 
------------------------------------------------------------------------------- 

 
 SECTION 0003  PAVEMENT ALT. FOAMED ASPHALT 

          ALT GROUP AP2 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           7 
                                                               DATE:      080602 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 011077.00         PROJECT(S): NH-1107(700)E 
                                            NH-1107(800)E 

 
 CONTRACTOR :________________________________________________________________ 

 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 ------------------------------------------------------------------------------- 
      |309.36 FULL DEPTH REC    |               |          |     |          | 
  0610|PAVEMENT W/FOAM ASPHALT  |      34700.000|          |     |          | 
      |6 INCH DEPTH             |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0003 TOTAL                      |                           | 

------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 

 ------------------------------------------------------------------------------- 



NH-1107(700)E 
NH-1107(800)E 

Canaan 
Route 2 

Page 1 of 1 

Special Provision 
Section 107 

Prosecution and Progress 
(Contract Time) 

 
 

1) The Contractor will be allowed to commence work on PINs 11077.00 & 
11078.00 anytime after award as long as all applicable plans, as required 
under this contract, have been submitted and approved and the office trailer 
is 100% complete. 

 
 
2) The Contractor shall begin centerline layout, clearing, tree removal and spot 

cuts/fills for the utilities no later than the third Monday after the contract 
has been awarded. 

 
       

3) The completion date for this contract is August 1, 2009. 
 
 

4) For every workday not worked once operations commence in 2009, the 
Contractor will be charged supplemental liquidated damages per standard 
specification 107.7.2 (excluding days lost to inclement weather). 

 
 

5)  The Contractor shall cease all operations and have all lanes open to traffic  
and the roadway in safe operating condition as directed on the following 
dates: 

• July 02, 2008 by the end of the normal workday. Work shall not 
commence again until July 07, 2008 (4th of July). 

• August 29, 2008 by the end of the normal workday. Work shall not 
commence again until September 02, 2008 (Labor Day). 

• May 22, 2009 by the end of the normal workday.  Work shall not 
commence again until May 26, 2009 (Memorial Day).  

• July 02, 2009 by the end of the normal workday.  Work shall not 
commence again until July 06, 2009 (4th of July). 




