



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI
GOVERNOR

DAVID A. COLE
COMMISSIONER

April 24, 2008
Subject: **Freeport**
Project Nos: STP-1118(500)X, STP-
1309(400)X, STP- 309(500)X,
STP-1445(300)X
Pin Nos: 011185.00, 013094.00, 013095.00,
014453.00
Amendment No. 1

Dear Sir/Ms:

Please make the following changes to the Bid Documents:

REMOVE from the Bid Book "SPECIAL PROVISION, SECTION 105, General Scope of Work, (Limitations of Operations)" pages 80 & 81(2 pages) and **REPLACE** with the attached new "SPECIAL PROVISION, SECTION 105, General Scope of Work, (Limitations of Operations)", dated April 23, 2008 (2 pages).

REMOVE from the Bid Book "SPECIAL PROVISION, SECTION 107, Prosecution and Progress, (Contract Time)", page 84 (1 page) and **REPLACE** with the attached new "SPECIAL PROVISION, SECTION 107, Prosecution and Progress, (Contract Time)", dated April 23, 2008 (1 page).

Consider these changes and information prior to submitting your bid on **May 7, 2008**.

Sincerely,

Scott Bickford
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Limitations of Operations)

1. Contractor shall maintain two way traffic at all times whenever possible except as noted below. Those locations where two way traffic can not be maintained will be specifically addressed in the Traffic Control Plan.
2. The contractor's traffic control plan shall address construction practices and schedules that will be implemented to minimize vehicular and pedestrian traffic disruptions. Accommodations for pedestrian traffic during paving on Main St. shall be specifically addressed.
3. The following limitations are applied to STP-1309(500)X, Main St.
 - i. Two way traffic shall be maintained between the hours of 12:00 pm and 7:00 pm.
 - ii. Paving and milling operations will only be allowed from sunrise to 12:00 pm.
 - iii. All on-site work must be concluded and all equipment removed from the work zone limits on Fridays by 5:00 pm.
 - iv. No work will be allowed on Saturdays.

Violations of the above limitations i through iii will be subjected to additional Supplemental Liquidated Damages of \$250.00 for every ten (10) minute period or fraction thereof beyond the specified limits.

4. Work will be allowed on PIN's 13094.00, and 14453.00 anytime.
5. Any milled surfaces or gravel must be covered with HMA prior to the June 28 shutdown.

6. The following limitations are applied to STP-1118(500)X / I-295 northbound off ramp:
- i. Ramp closure will be allowed for pavement removal, excavation, gravel placement, paving, curb installation, guardrail installation, and related items between Sunday at 6:00 pm and Friday at 12:00 pm. For every half hour or fraction thereof beyond the allowed time frame the ramp is closed, the Contractor shall be charged supplemental liquidated damages at the rate of \$500.
 - ii. At no time during the ramp closure will lane closures be allowed on projects STP-1309(400)X / Mallett Drive and STP-1309(500)X / Main Street.
 - iii. The total number of days that ramp closures will be allowed will be ten (10) days. For every day of lane closure beyond ten (10) days, the Contractor shall be charged supplemental liquidated liquidated damages at the rate of \$1500.
 - iv. Portable message sign(s) shall be placed preceding Northbound I-295 Exit 20 forty eight (48) hours prior to ramp closure with a message approved by the Project Resident.
 - v. Base pavement shall be placed on PIN 11185.00 prior to surfacing PIN 13094.00.

Freeport
STP-1118(500)X
STP-1309(400)X
STP-1309(500)X
STP-1445(300)X
April 23, 2008

Special Provision
Section 107
Prosecution and Progress
(Contract Time)

The Contractor will be allowed to commence work anytime, provided that all required plans/submittals have been received and approved by the MDOT.

The Contractor shall suspend all work on PIN's 11185.00, 13094.00, and 13095.00 by June 28 2008, and will not be allowed to recommence work until September 8, 2008.

The Completion date for this contract is October 18, 2008.

A 24 hour notice will be required for any changes in the work schedule.

For every weekday not worked once operations commence, (excluding inclement weather days) the Contractor will be charged Supplemental Liquidated Damages at the rate of \$325.00 per day.

Only one paving operation will be allowed excluding hand placed paving unless otherwise approved by the Project Resident.

The contractor will not be allowed to work on the following days: May 23, 24, 25, 26, and July 3, 4, 5, 6, 2008.