STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUVUGUSTA, MAINE

G4333-0016

JOHN ELIAS BALTWMOEC] CAVD A COLE

May 19, 2009 AVREROCH
Subject: Bar Harbor & Trenton

Federal Project No’s. STP-1279(700)X,
STP-1133(500)X & STP-1133(710)X

State Pin No’s. 012797.00, 011335.00 &

011337.10

Amendment No. 2

Dear Sir/Ms:
Make the following changes to the Bid Documents:

In the Bid Book (pages 4 through 15), REMOVE the “SCHEDULE OF ITEMS™ 12
pages dated 090424 and REPLACE with the attached new “SCHEDULE OF ITEMS”,
12 pages dated 090519.

In the Bid Book after page 55 INSERT the attached “Construction Notes™ for Trenton,
11337.10.

In the Plans, Sheet Number 51 of 80, at the bottom of the page above station 84 + 50.00
DELETE, in its entirety, the note that begins “FROM APPROXIMATE STA. 84+50 TO
STA. 91+00 GRIND ..." and REPLACE it with the following: “FROM
APPROXIMATE STA. 84+50 TO STA. 85+20 & STA. 87+80 TO STA. 91+00
GRIND 1 1/2 " (min.) OF EXISTING ROADWAY PAVEMENT AND THEN
OVERLAY WITH 3" HOT MIX ASPHALT. FROM STA. 85+20 TO 87+80
REMOVE UNDERLYING PCC ROADWAY, PAYMENT SHALL BE MADE
UNDER ITEM NO. 203.20- COMMON EXCAVATION.” Make this change in pen
and ink.

The following questions have been received:

Question: On page 3 of the Plans (Typical Sections), Note D (in relation to Stations
85+20 — 87+80) states to remove pavement and the underlying PCC road, re-grade with
304.08 and pave. On sheet 51 of the cross sections the note below section 84+50 states to
mill off 1 %™ and over lay with 3” (and shows the PCC staying we believe). Which is
right? If you do propose to remove the PCC pavement will you add a pay item for this?

Response: The Contractor will Mill 1.5” and Overlay with 3" of HMA from Stations
84+50 — 85+20 and Station 87+80 — 91+00. The removal of the PCC between Stations
85+20 — 87+80 will be paid for under Item No. 203.20 Common Excavation. Please sce
the Plan Sheet change (sheet 51 of 80) above.

.
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Question: In the plans and specs, there are references to 304.08 in places and the bid
item is 304.09 for roadway construction gravel. What is the correct material to be used?
Does the gravel have to be crushed (304.09) or can it be screened material (304.08)7

Response: Item No. 304.09 Aggregate Base Course- Crushed will be utilized on the
entire project. There will be NO other material excepted.

Question: The quantity for shoulder widening in the notes only shows a total of 76 sy but
the bid quantity is for 186 sy. Can you tell us where the additional shoulder widening
areas are?

Response: 186 square yards is the correct bid quantity. Please see the attached
Construction Notes.

Question: If two-way traffic can be obtained for work items within the night work PINs,
can these work items be done in the daytime?

Response: No.

Question: Under which bid item does payment for the removal of full depth pavement
and existing concrete roadway fall under?

Response: See Response to Question # 1.

Question: Sheet 3 of 80, Typical Sections, calls for removal of concrete roadway at sta.
85+20.0 to 87+80.0, notes D & E for route 102/198. Top right corner of the same page
calls for 1 4" grind + 3" overlay sta. 80 + 50 to 90 + 50. Sheet 51 of 80, Cross Sections
84 + 50.00 has note to grind and overlay sta. 84 + 50 to 91 + 00. Does concrete get
removed as requested?

Response: See Response to Question # 1.

Question: On Pin 12797, the work from sta. 48+92 to 76 + 00, the notes (both on the
typical sections — note 6 & 7, and in the construction notes) state that shoulders need to
be graded off the shim with millings from the milled area. The shoulders are presently
paved. Are you milling full width to include shoulders and removing all shoulder
pavement?

Response: Milling will be performed on mainline only.



Question: In the book I find only 2 350’s. Where are the other 13. is a page or 2 missing?

Response: See additional construction notes for PIN 11337.10 included as part of this
addendum.

Consider these changes and information prior to submitting your bid on May 20, 2009.

Sincerely,
Nowr L Chld

/U Seott Bickford
= Contracts & Specifications Engineer

tad



CONTRACT

CONTRACTOR :

ID: 012797.00

MAINE DEPARTMENT OF TRANSPORTATION

SCHEDULE OF ITEMS

PROJECT(S): STP-1133(500)X

PAGE: 1
DATE: 090519
REVISED:
STP-1133(710)X
STP-1279(700)X

APPROX . |

QUANTITY |——— o | —

AND UNITS | DOLLARS

ITEMS

|201.23 REMOVING SINGLE
O020| TREE TOP ONLY

|202.08 REMOVING BUILDING

0040INO.: 1

|202.08 REMOVING BUILDING

0050|NO.: 2

|202.202 REMOVING
0060 | PAVEMENT SURFACE

|202.203 PAVEMENT BUTT

0070]JOINTS

SECTION 0001 PROJECT
| |
I 2.500]
IAC |
|
I 3.000]
|IEA |
I
I 4.000]
|IEA |
| |
| LUMP | LUMP
| |
| |
| LUMP | LUMP
I |
|
I 15310.000]
ISY |
|
I 470.000]
ISY |
|
I 10200.000]
ICY |
| |
I 1000.000]
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012797.00 PROJECT(S): STP-1133(500)X
STP-1133(710)X
STP-1279(700)X
CONTRACTOR :
LINE] ITEM I APPROX . I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY |——— o | —
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]203.2312 HEALTH AND I | I I I
0100 | SAFETY PLAN | LUMP | LUMP I I I
I I | | | |
]203.2333 DISPOSAL OF I | | I I
0110 SPECIAL EXCAVATION I 50.000] I I I
I IT | | | |
]203.25 GRANULAR BORROW | I I I
0120] I 100.000]| I I I
I ICY | | | |
]205.51 WIDENING OF I | I I I
0130]EXISTING SHOULDER - PLAN | 186.000]| I I I
I

JQUANTITY
]206.061 STRUCTURAL EARTH | I I I

0140 | EXCAVATION - DRAINAGE I I I I
JAND MINOR STRUCTURES, jcy I I I I
|BELOW GRADE I I I I
]206.07 STRUCTURAL ROCK | I

0150 | EXCAVATION - DRAINAGE I 575.000]| I I I
JAND MINOR STRUCTURES I

]211.20 INSLOPE I
0160 | EXCAVATION I 19030.000] I I I
|

]211.22 INSLOPE |
0170 EXCAVATION - GUARDRAIL | 2771.000] I I I
I

]304.09 AGGREGATE BASE I |
0190 COURSE - CRUSHED I 6250.000| I I I
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012797.00 PROJECT(S): STP-1133(500)X
STP-1133(710)X
STP-1279(700)X
CONTRACTOR :
LINE] ITEM I APPROX . I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY |——— o | —
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]304.10 AGGREGATE SUBBASE | | I I I
0200 COURSE - GRAVEL I 175.000]| I I I
| ICY | | | |
]304.103 AGGREGATE I | | I I
0210 SUBBASE - GRAVEL (TRUCK | 30.000] I I I
|

| MEASURE)
]403.209 HOT MIX ASPHALT | I
0220]9.5 MM HMA (SIDEWALKS, | 325_000| I I I
IDRIVES, INCIDENTALS) I
]403.210 HOT MIX ASPHALT | |
0230]9.5 MM HMA I 8920.000| I I I
I

]403.211 HOT MIX ASPHALT |
0240 ] (SHIMMING) I 3740.000] I I I
|

|403.213 HOT MIX ASPHALT

|
0250]12.5 MM BASE | 2000.000]| I I I
I IT | | | |
]409.15 BITUMINOUS TACK | I | I |
0260 COAT - APPLIED I 5460000 | I I I
I

]411.09 UNTREATED I |
0270 AGGREGATE SURFACE COURSE | 100.000] I I I
|

]411.10 UNTREATED I I
0280 | AGGREGATE SURFACE COURSE | 60.000]| I I I
| (TRUCK MEASURE) I
]502.341 STRUCTURAL I
0290 | CONCRETE ROADWAY MEDIAN | 35.000] I I I
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4
DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012797.00 PROJECT(S): STP-1133(500)X
STP-1133(710)X
STP-1279(700)X
CONTRACTOR :
LINE] ITEM I APPROX . I UNIT PRICE BID AMOUNT
NO | DESCRIPTION I QUANTITY |——— o | —
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|527.303 ENERGY ABSORBING | | I
0300 SYSTEM (ET-PLUS) I 6.000] I
|IEA | |
]603.159 12 INCH CULVERT | | I
0310|PIPE OPTION 111 I 265_000| I
ILF | |
]603.16 15 INCH CULVERT | I
0320|PIPE OPTION 1| I 84.000] I
ILF | |
]603.169 15 INCH CULVERT | I
0330|PIPE OPTION 111 I 14.500] I
ILF | |
]603.175 18 INCH I | I
0340 |REINFORCED CONCRETE PIPE | 28.000| I
ICLASS 111 ILF I I
]603.179 18 INCH CULVERT | I I
0350|PIPE OPTION 111 I 221000 I
I ILF | |
]604.092 CATCH BASIN TYPE | I
0360|B1-C I 18.000] I
I |IEA | |
]605.09 6 INCH UNDERDRAIN | I
0370| TYPE B I 1800.000] I
I ILF | |
]605.11 12 INCH I I
0380 | UNDERDRAIN TYPE C I 1040.000]| I
I ILF | |
]605.13 18 INCH I | I
0390 |UNDERDRAIN TYPE C I 121.000]| I
I



CONTRACTOR :

0410]- SINGLE RAIL

|LESS

| STEEL

| MARKER

0480 |STEEL POST

MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5
DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012797.00 PROJECT(S): STP-1133(500)X
STP-1133(710)X
STP-1279(700)X
ITEM APPROX . I UNIT PRICE BID AMOUNT
DESCRIPTION QUANTITY |——— o | —
AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]606.178 GUARDRAIL BEAM | I
250.000| I
LF I I
]606.23 GUARDRAIL TYPE 3C | I
2436.000| I
LF I I
]606.231 GUARDRAIL TYPE I
0420]3C - 15 FOOT RADIUS AND 115.000]| I
LF I I
]606.232 GUARDRAIL TYPE I
0430]3C - OVER 15 FOOT RADIUS 50.000] I
F | |
]606.265 TERMINAL END - | I
0440|SINGLE RAIL - GALVANIZED 7.000] I
A | |
]606.353 REFLECTORIZED I I
0450 | FLEXIBLE GUARDRAIL 48.000] I
A | |
]606.358 GUARDRAIL, I
0460MODIFY, TYPE 3B TO 3C 3813.500]| I
F | |
]606.367 REPLACE UNUSABLE I
0470 |EXISTING GUARDRAIL POSTS 20.000]| I
A | |
]606.48 SINGLE GALVANIZED I
20.000] I
A | |
]606.79 GUARDRAIL 350 | I
15.000] I

0490 FLARED TERMINAL



CONTRACTOR :

O500|WITH SAND BASE

0530 CIRCULAR

0560 | BLANKET

0600]

MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6
DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012797.00 PROJECT(S): STP-1133(500)X
STP-1133(710)X
STP-1279(700)X
ITEM | APPROX . | UNIT PRICE BID AMOUNT
DESCRIPTION |  QUANTITY |- —— - J-——— -
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|608.28 GRANITE PAVERS | | |
I 51.000]| |
ISY | |
|609.31 CURB TYPE 3 | | |
I 2420.000]| |
ILF | |
]609.34 CURB TYPE 5 | |
I 1000.000} |
ILF | |
]609.35 CURB TYPE 5 - | |
I 370.000]| |
ILF | |
|610.08 PLAIN RIPRAP | | |
I 92.000] |
ICY [ |
1610.20 FIELD STONE | | |
I 18.000| |
IEA | |
|613.319 EROSION CONTROL | |
I 1623.000] |
ISY | |
1615.07 LOAM | |
I 1490.000| |
ICY [ |
|618.1301 SEEDING METHOD | |
0580 |NUMBER 1 - PLAN QUANTITY | 103.000| |
JUN | |
|618.1401 SEEDING METHOD | | |
0590 |NUMBER 2 - PLAN QUANTITY | 210.000]| |
IUN | |
]619.12 MULCH | |
I 100.000] |
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7
DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012797.00 PROJECT(S): STP-1133(500)X
STP-1133(710)X
STP-1279(700)X
CONTRACTOR :
LINE] ITEM APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l--——--———— |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1619.1201 MULCH - PLAN | | | | |
0610 QUANTITY I 213.000] l | |
I IUN | | | |
1619.1301 BARK MULCH | | | | |
0620]| | 40.000] | | |
I ICY | | | |
1620.56 DRAINAGE | | | |
0630 | GEOTEXTILE I 720.000] l | |
I ISY | | | |
1620.58 NON WOVEN | | | |
0640 | GEOTEXTILE I 82.000] l l |
I ISY | | | |
1621.044 EVERGREEN TREES | | | | |
0650] (6 FOOT - 8 FOOT) GROUP | 1.000] | | |
IB IEA [ | | |
1621.185 MEDIUM DECIDUOUS | | | | |
0660 TREES (8 FOOT - 10 FOOT) | 1.000] l | |
IGROUP B IEA | | | |
1621.186 MEDIUM DECIDUOUS | | | |
0670| TREES (8 FOOT - 10 FOOT) | 1.000] | | |
IGROUP C IEA | | | |
1621.202 MEDIUM DECIDUOUS | | | |
0680 TREE (2 INCH - 2.50 INCH | 18.000] | | |
ICALIPER) GROUP B IEA | I | |
1621.273 LARGE DECIDUOUS | | | | |
0690 TREE (2 INCH - 2.50 INCH | 1.000] | | |
ICALIPER) GROUP A IEA | | | I
1621.279 LARGE DECIDUOUS | | | | |
0700 TREE (2.50 INCH - 3 INCH | 8.000] | | |
ICALIPER) GROUP A IEA | | | I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 8
DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012797.00 PROJECT(S): STP-1133(500)X
STP-1133(710)X
STP-1279(700)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l--——--———— |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1621.389 DWARF EVERGREENS | | | | |
0710] (15 INCH - 18 INCH) I 50.000] | | |
IGROUP A IEA | | | |
1621.395 DWARF EVERGREENS | | | | |
0720] (18 INCH - 24 INCH) I 50.000] | | |
|GROUP A IEA | | | |
]621.401 DWARF EVERGREENS | l | |
0730] (2 FOOT - 2.50 FOOT) I 50.000] | | |
IGROUP A IEA | I I |
1621.559 DECIDUOUS SHRUBS | | | |
0740] (4 FOOT - 5 FOOT) GROUP | 2.000] | | |
IB IEA | | | |
1621.711 HERBACEOUS | | | | [
0750 PERENNIALS GROUP B I 1960.000] | | |
I IEA | | | |
|626.11 PRECAST CONCRETE | [ | | |
0760 ] JUNCTION BOX I 4.000] | l |
I IEA | | | |
1626.22 NON-METALLIC | | | |
0770 ]| CONDUIT I 300.000] | | I
I ILF | | | |
1626.33 30 INCH | | | |
0780 | FOUNDATION I 2.000] | | |
I IEA | | | |
1627.18 12 " SOLID WHITE | l | |
0790 | PAVEMENT MARKING I 9600.000] | | |
I ILF | | | |
1627.711 WHITE OR YELLOW | | l | |
0800 | PAINTED PAVEMENT MARKING | 24024.000| | | |
I

|[LINE (PLAN QUANTITY)



CONTRACTOR :

| MARKING

| OPERATOR)

0890 | OPERATOR)

MAINE DEPARTMENT OF TRANSPORTATION PAGE: 9
DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012797.00 PROJECT(S): STP-1133(500)X
STP-1133(710)X
STP-1279(700)X
ITEM I APPROX . I UNIT PRICE BID AMOUNT
DESCRIPTION I QUANTITY |——— o | —
I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1627.75 WHITE OR YELLOW | | I
0810 PAVEMENT AND CURB I 1200.000] I
ISF | |
]627.76 TEMPORARY PVMT. | | I
0820|MARK LINE, W OR YELLOW  JLUMP | LUMP I
I | |
]629.05 HAND LABOR, I I
0830 STRAIGHT TIME I 40.000] I
IHR | |
]631.10 AIR COMPRESSOR I I
0840] (INCLUDING OPERATOR) I 20.000]| I
IHR | |
]631.11 AIR TOOL I | I
0850 ] (INCLUDING OPERATOR) I 20.000]| I
IHR | |
]631.111 TRACTOR MOUNTED | I I
0860 | HYDRAULIC HAMMER I 10.000] I
IHR | |
]631.12 ALL PURPOSE I I
0870 EXCAVATOR (INCLUDING I 115.000]| I
IHR | |
]631.132 SMALL BULLDOZER | I
0880 ] (INCLUDING OPERATOR) I 10.000] I
IHR | |
]631.14 GRADER (INCLUDING | I
I 60.000]| I
IHR | |
]631.15 ROLLER, EARTH AND | | I
0900 |BASE COURSE (INCLUDING | 10.000] I
IHR | |

| OPERATOR )



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 10

DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012797.00 PROJECT(S): STP-1133(500)X
STP-1133(710)X
STP-1279(700)X
CONTRACTOR :
LINE] ITEM I APPROX . I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY |——— o | —
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]631.172 TRUCK - LARGE I | I I I
0910] (INCLUDING OPERATOR) I 205_000| I I I
| IHR | I |
]631.18 CHAIN SAW RENTAL | | | I I
0920] (INCLUDING OPERATOR) I 35.000] I I I
| IHR | | |
]631.20 STUMP CHIPPER I I I I I
0930] (INCLUDING OPERATOR) I 10.000] I I I
| IHR | | |
]631.22 FRONT END LOADER | | I I I
0940 ] (INCLUDING OPERATOR) I 10.000] I I I
| IHR | I |
]631.32 CULVERT CLEANER | | | I I
0950 ] (INCLUDING OPERATOR) I 45.000] I I I
I IHR | | | |
]635.31 PREFAB CONCRETE | I I I I
0960 BLOCK GRAVITY WALL I 765.000| I I I
| ISF | | |
1639.18 FIELD OFFICE TYPE | I I I
0970 A I 1.000] I I I
I |IEA | | | |
]643.80 TRAFFIC SIGNALS | | | I I
0980 | AT | LUMP | LUMP I I I
I | | | | |
]643.93 STRAIN POLE I I I I
0990] I 2.000] I I I
I |IEA | | | |

]645.106 DEMOUNT I I I I
1000 | REGULATORY, WARNING, I I I I
ICONFIRMATION AND ROUTE  |EA I I I I
IMARKER ASSEMBLY SIGN I I I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 11

DATE: 090519
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 012797.00 PROJECT(S): STP-1133(500)X

STP-1133(710)X

STP-1279(700)X

CONTRACTOR :

LINE] ITEM I APPROX . I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY |——— o | —
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS

]645.116 REINSTALL I I I I
1010 |REGULATORY, WARNING, I I I I
ICONFIRMATION AND ROUTE  |EA I I I I
IMARKER ASSEMBLY SIGN I I I I
]645.271 REGULATORY, I | I I
1020 |[WARNING, CONFIRMATION I I I I
JAND ROUTE MARKER |SF I I I I
JASSEMBLY SIGNS, TYPE I | I I I

I
1030]| | 8.000] | | |
I IEA | | | |
1652.311 TYPE 11 | | | | |
1040 BARRICADE I 75.000] l | |
I

I
1060 | | 240.000] | | |
I IEA I I I I
]652.35 CONSTRUCTION | I I | l
1070]SIGNS I 1192.000] | | I
I ISF I I I I
1652.361 MAINTENANCE OF | l I | I
1080 | TRAFFIC CONTROL DEVICES |LUMP |LUMP I I I

|
1090 I 10415.000] I I I
I IHR | | | |
]656.75 TEMPORARY SOIL | I | I I
1100 EROSION AND WATER | LUMP | LUMP I I I

| POLLUTION CONTROL | | | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 12

DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012797.00 PROJECT(S): STP-1133(500)X
STP-1133(710)X
STP-1279(700)X
CONTRACTOR :
LINE] ITEM I APPROX . I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY |——— o | —
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]658.20 ACRYLIC LATEX I | I I I
1110]COLOR FINISH, GREEN I 450.000] I I I
I ISY | | | |
]659.10 MOBILIZATION I | | I I
1120 | LUMP | LUMP I I I
I I | | | |
]660.21 ON-THE-JOB I I I I I
1130 TRAINING (BID) I 1000.000] I I I
I IHR | | | |
| |
| SECTION 0001 TOTAL I I



202.202 REMOVING PAVEMENT SURFACE

Station
111+40

to Station
112+15

Side
Lt & Rt

Construction Notes

202.203 PAVEMENT BUTT JOINTS

Station
112+93
114+63
117+10
172+15

Side
Lt
Lt
Lt
Lt

Station
132+93
134+10
152+10
160+25
165+55
167+55

211.20 INSLOPE EXCAVATION

Station to Station

115+80
137+45
145+90
154+25
160+50
162+25
164+00
172+00
175+50

123+92
139+15
153+70
160+00
161+50
163+25
165+25
174+00
182+15

Side
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt

Station
120+65
130+25
138+45
147+50
151+30
159+25
161+50
164+25
165+75
172+50
178+00

to

Side
Rt
Rt
Rt
Rt
Rt
Rt

Station
124+48
137+00
139+25
151+10
158+65
160-+00
163+25
165+00
172+00
177+50
182+15

Trenton
11337.10
Route 3, PPM

Side
Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt

211.22 INSLOPE EXCAVATION - BEHIND GUARDRAIL

Station
110+00
123+92
142+42
178+45

to Station
112+82
129+10
145+40
182+45

Side
Rt
Rt
Rt
Rt

Station
110+45
124+48
142+50
179+73

Page 1 of 8

to

Station
112+70
127+46
147+50
182+23

Side
Lt
Lt
Lt
Lt



Construction Notes

211.30 DITCH EXCAVATION

Station
112+82
114+47
133+15
134+25
135+90
139+15
165+75
167+75
174+00

to Station
114+07
115+80
133+95
134+65
136+75
142+48
166+50
170+75
175+50

Side
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt

Station
113+15
114+80
127+46
139+25

to

Station
114+45
116+80
129+75
142+50

304.103 AGGR SUBB CRS-GRAVEL-TRUCK MS

350s
Station
110+00
112+82
123+92
129+10
142+42
145+40
178+08

123+78
126+76
141+80
146+80
179+36
182+23

Note: Stations are aproximate.

to Station
110+38
113+20
124430
129+48
142480
145+78
178+45

124+16
127+14
142+18
147+18
179+73
182+60

Side
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.

Lt.
Lt.
Lt.
Lt.
Lt.
Lt.

width depth

2

[ NSNS \O TN \O I \S I )

[NSINN ST \O TN \S N \S I )

As directed by Resident for 350 widenings.

2.5
2.5
2.5
2.5
2.5
2.5
2.5

2.5
2.5
2.5
2.5
2.5
2.5

Page 2 of 8

Trenton
11337.10
Route 3, PPM

Side
Lt
Lt
Lt
Lt



Trenton
11337.10
Route 3, PPM

Construction Notes

403.209 HMA, 9.5 MM NOMINAL MAXIMUM SIZE
(sidewalks, drives, islands, and incidentals)

Drives
Station Side Station Side
114+27 Lt 112493 Rt
132493 Lt 114+63 Rt
134+10 Lt 117+10 Rt
136+85 Lt 120+40 Rt
137+33 Lt 130+00 Rt
147+45 Lt 137+25 Rt
152+10 Lt 138+33 Rt
153+85 Lt 151+20 Rt
160+25 Lt 159+00 Rt
161+90 Lt 160+60 Rt
163+60 Lt 163+75 Rt
165+55 Lt 165+30 Rt
167+55 Lt 172+15 Rt

177+75 Rt

403.210 HMA, 9.5 MM NOMINAL MAXIMUM SIZE

Station to Station Side
111+40 182+15 Lt/Rt
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Construction Notes Trenton

11337.10
Route 3, PPM
403.211 HOT MIX ASPHALT - SHIM
Station to Station Side
111+40 182+15 Lt/Rt
409.15 BITUMINOUS TACK COAT APPLIED
Station to Station Side
111+40 182+15 Lt/Rt
Note: This item is to be used on all joints and between all lifts of pavement placed.
411.10 UNTREATED AGGR SURFACE CRS, TRUCK MEASURE
Note: This item is to be used to back drives as directed by Resident.
606.178 GUARDRAIL BEAM
Station Side  # of beams Station Side # of beams
124+43 LT 2 126+68 RT 2
152+03 LT 2
126+00 LT 2

606.231 GR TP 3C -15Ft RADIUS & LESS

Station Station Side Length
182+45 182+60 Rt. 15
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Trenton
11337.10
Route 3, PPM

Construction Notes

606.232 GR TP 3C -15Ft RADIUS & OVER

Station Station Side Length
110+08 110+33 right 25
112+58 112+83 right 25

606.265 TERMINAL END - SINGLE RAIL - GALVANIZED

STEEL
Station Side Station Side
110+08 Left 182+60 Rt.
112+83 Left

606.353 FLEXIBLE REFLECTORIZED DELINEATOR

Station Side Station Side
160+75 Lt 166+65 Rt
165+50 Lt 167+40 Rt

606.353 FLEXIBLE REFLECTORIZED DELINEATOR

Station Side Station Side
124+30 Rt. 110+33 Lt.
129+48 Rt. 112+58 Lt.
142+80 Rt. 123+78 Lt.
145+78 Rt. 126+76 Lt.
00+00 Rt. 141+80 Lt.
124+16 Rt. 146+80 Lt.
110+38 Rt. 124+16 Lt.
113420 Rt. 127+14 Lt.
124+30 Rt. 142+18 Lt.
129+48 Rt. 147+18 Lt.
142+80 Rt. 179+73 Lt.
145+78 Rt. 182+23 Lt.
178+08 Rt. 182+60 Lt.
178+45 Rt.

182+45 Rt.
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Construction Notes

606.358 GUARDRAIL MODIFY TYPE 3B TO 3C

Station to
110+38
124430
142+80
178+45

Station
112+50
128480
145+05
182+45

Side
Rt.
Rt.
Rt.
Rt.

Station
110+33
124+86
142488
179+73

to

Station
112483
127+11
147+13
182+23

606.48 SINGLE GALVANIZED STEEL POST

Trenton
11337.10
Route 3, PPM

Side
Lt.
Lt.
Lt.
Lt.

Note: This item is to be used to replace damaged Posts in various locations as directed by Resident.

606.79 GUARDRAIL FLARED 350 TERMINAL

Station to
123+78
126+76
141+80
146+80
179+36
182+23

Station
124+16
127+14
142+18
147+18
179+73
182+60

Side
Lt.
Lt.
Lt.
Lt.
Lt.
Lt.

609.31 CURB TYPE 3

Station to
134+65
136+95
137+50

Station
135+90
137+20
138+20

Side
Rt
Rt
Lt

Station
110+00
112+82
123+92
129+10
142+42
145+40
178+08

Station
110+38
113+20
124+30
129+48
142+80
145+78
178+45

Side
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.

613.319 TEMPORARY EROSION CONTROL BLANKET

Note: Undetermined locations will be determined in the field by the Resident.

615.07 Loam

Note: To be used with Seeding Method #1 at nominal depth of 4 inches.
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Trenton
11337.10
Route 3, PPM

618.1301 SEEDING METHOD NUMBER 1, PLAN QUANTITY

Construction Notes

Note: To be used as directed by Resident.

618.1401 SEEDING METHOD NUMBER 2, PLAN QUANTITY

Note: Used for ditching and insloping items.

619.1201 MULCH, PLAN QUANTITY

Used for ditching and insloping items.

627.76 TEMP. PVMT. MARK LINE, W OR YELLOW

Note: To be used on Item 202.202, 403.210 and 403.211. RPM's shall be

spaced every 40 feet or painted line to be used at the Contractor's

The Contactor will be required to place yellow delineeators on the center line and
white delineators on the edge of travel lane until surface is placed.

629.05S HAND LABOR, STRAIGHT TIME

Note: To be used as directed by Resident.

631.10 AIR COMPRESSOR (INCL. OPERATOR)

Note: To be used as directed by Resident.

631.11 AIR TOOL (INCL. OPERATOR)

Note: To be used as directed by Resident.

631.12 ALL PURPOSE EXC (INC. OPERATOR)

Note: To be used as directed by Resident.

631.172 TRUCK-LARGE (INC. OPERATOR)

Note: To be used as directed by Resident.
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Trenton
11337.10
Route 3, PPM

Construction Notes

631.18 CHAIN SAW RENTAL (INC. OPERATOR)

Note: To be used as directed by Resident.

631.32 CULVERT CLEANER (INC. OPERATOR)

Note: To be used as directed by Resident.
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