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SPECIAL PROVISIONS 

SECTION 104 
Utilities 

MEETING

A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is required. 
 
GENERAL INFORMATION

These Special Provisions outline the arrangements made by the Department for utility and/or 
railroad work to be undertaken in conjunction with this project.  The following list identifies all 
known utilities or railroads having facilities presently located within the limits of this project or 
intending to install facilities during project construction. 

Overview: 
Utility/Railroad Aerial Underground Railroad 

Central Maine Power Company X None None 
MaineDOT None None X 

Portland Water District None X None 
Standish Telephone / Fairpoint 

Communications X X None 

Time Warner Cable X None None 
 
AERIAL 

 Central Maine Power will move their facilities to the back side of the poles if necessary for 
the removal of the existing bridge.  This will be discussed further at the Utility Pre-
Construction Meeting. 

Standish Telephone / Fairpoint Communications has facilities located within the area but 
does not anticipate doing any work at this time. 

Time Warner Cable has facilities located within the area but does not anticipate doing any 
work at this time. 

UNDERGROUND 

Portland Water District has facilities located within the area but does not anticipate doing 
any work at this time. 

 Standish Telephone / Fairpoint Communications has facilities located within the area but 
does not anticipate doing any work at this time. 
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Utility Specific Issues: 

RE:  Portland Water District 

1) Coordination and communication with the District is critical regarding the 16" water 
main. 

2) Due to the close proximity of the Lake to the project there will be “Water Shed 
Protection” requirements through the District. 

** Special Notes to Contractor** 
The Contractor will be responsible for removal of all trees, and brush if Central Maine Power 
Co. has to relocate to the back side of the poles for the removal of the existing bridge. 

RAILROAD (MAINEDOT) 

The Contractor will be responsible to coordinate work with the MaineDOT Rail Maintenance 
Manager and sign an agreement with the Office of Freight and Business Services for work 
around the railroad property.  Any work done below from the railroad property will require 
protection of the railroad infrastructure by covering the tracks with stone or bridging over the 
tracks with wood etc.  This work will be coordinated at the Utility Pre-Construction Meeting.   If 
bidders have any questions, please contact Nathan Moulton, Director, Office of Freight 
Transportation at 624-3563 or email at nathan.moulton@maine.gov. 

GENERAL NOTES

Temporary utility adjustments are not contemplated unless herein provided for. 

The approximate locations of major items of the existing and proposed (permanent and 
temporary) utility plan are shown on the highway construction plans. 
 
All utility crossings over highways will provide not less than 20 feet vertical clearance over 
existing ground in cut or over finished grade in fill, during construction of this project. 
 
Unless otherwise provided, utilities will not be required to make underground installations in 
frozen ground. 
 
Any times and dates mentioned are estimates only and are dependent upon favorable weather, 
working conditions and freedom from emergencies.  The Contractors shall have no claim against 
the Department if they are exceeded. 
 
Utility working days are Monday through Friday conditions permitting.  Times are estimated on 
the basis of a single crew for each utility. 
 
In all cases, the utilities shall be advised well in advance (generally three weeks) before work, 
dependent upon other work to be done by the Contractor, in any particular area, is to be 
commenced by them. 
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BLASTING 

In addition to any other notice which may be required, the Contractor shall notify an authorized 
representative of each utility that have a plant close to the site not later than 3:00 p.m. on the 
working day (Monday through Friday) before the Contractor intends to blast.   Notice shall state 
the approximate time of the blast. 
 
TREE REMOVAL 

See Standard Specifications Section 104.4.6 Utility Coordination, (C) Contractor’s 
Responsibilities (7). 
 
UTILITY SPECIFIC ISSUES 

Any tree removal or tree trimming required within ten feet of electrical conductors must be done 
by a qualified contractor.  A list of tree removal contractors qualified to remove trees or limbs 
within ten feet of the electrical conductors may be obtained from the power company. 
 
DIG SAFE 

The contractor will be responsible for determining the presence of underground utility facilities 
prior to commencing any excavation work and shall notify utilities of proposed excavation in 
accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System.  Call 1-888-344-7233. 
 
SAFE PRACTICES AROUND UTILITY FACILITIES 

The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A-
Sections 751–761 Overhead High-Voltage Line Safety Act.  Prior to commencing any work that 
may come within ten (10) feet of any aerial electrical line, the Contractor shall notify the aerial 
utilities as per Section 757 of the above act. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.  
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