STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI DAVID A. COLE

GOVERNOR COMMISSIONER

June 25, 2010

Subject: Waldo & Belfast

Federal Project No: STP-1771(600)X
State Pin No: 017716.00
Amendment No. 1

Dear Sir/Ms:
Make the following changes to the bid Documents:

In the Bid Book (pages 4 thru 10), REMOVE the “SCHEDULE OF ITEMS”, 7 pages
dated 100604 and REPLACE with the attached new “SCHEDULE OF ITEMS”, 7 pages
dated 100625.

In the Bid Book, after page 87, ADD the attached “SPECIAL PROVISION, SECTION
308, FDR w/Stabilizer, Mix Design”, 1 page undated.

The following questions have been received:

Question: Bid Item 627.733, 4” White or Yellow Painted Pavement Marking Line,
shows that the Contractor is expected to stripe approximately 32,910 LF. General Notes,
page 2 of 3, note 22 states; “MaineDOT will final stripe the project The Contractor is
responsible for transferring the existing striping pattern to the surface course. Any base
pavement left over the winter will have temporary striping applied by the contractor.” Is
the Contractor or MaineDOT responsible for final striping of the project?

Response: MaineDOT will final stripe the project. The Contractor will be responsible

for all temporary striping in disturbed areas per the contract documents. Item 627.733 has
been removed from the Schedule Of Items.

Question: Will the MDOT provide a job mix formula for item 308.35 (full depth
recycled pavement with bituminous stabilizer)?

Response: Please see the attached Special Provision 308.

Question: Does the MDOT have an estimate on the depth of the existing pavement?
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Response: The pavement depth on the project varies from approximately 5 — 8. Test
Borings are included in the Geotechnical Report (pages 23 thru 36) on the project
website.

Consider these changes and information prior to submitting your bid on June 30, 2010.

Sincerely,

ﬂ ﬂé =
Scott Bickford
Contracts & Specifications Engineer



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 100625
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 017716.00 PROJECT(S): STP-1771(600)X
CONTRACTOR :
LINE] ITEM I APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY N [
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 PROJECT ITEMS
|201.23 REMOVING SINGLE | I I I I
0010|TREE TOP ONLY I 3.000] I I I
| |EA | | | |
|201.24 REMOVING STUMP I I I I I
0020 I 6.000] I I I
| |EA | | | |
|202.202 REMOVING I I I I
0030 | PAVEMENT SURFACE I 1836.000| I I I
| ISY | | | |
|202.203 PAVEMENT BUTT I I I I
0040]JOINTS I 1000.000]| I I I
I Isy I I I I
|204.41 REHABILITATION OF | I I I
0050 |EXISTING SHOULDERS, PLAN | 29680.000| I I I
[QUANTITY Isy I I I I
|205.51 WIDENING OF I I I I
0060 | EXISTING SHOULDER - PLAN | 458_000] I I I
[QUANTITY 5% I I I I
|211.21 INSLOPE I I I I
0070 | REHABILITATION I 23600.000| I I I
| ILF | | | |
|211.30 DITCH EXCAVATION | | I I I
0080 I 31800.000] I I I
| ILF | | | |
|304.103 AGGREGATE I I I I I
0090 | SUBBASE - GRAVEL (TRUCK | 300.000] I I I
IMEASURE) lcy I I I I
|308.35 FULL DEPTH I
0100|RECYCLED PAVEMENT ( WITH 87500.000|

|BITUMINOUS STABILIZER)
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 100625
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 017716.00 PROJECT(S): STP-1771(600)X
CONTRACTOR :
LINE] ITEM I APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY N [
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]403.208 HOT MIX ASPHALT | I I I I
0110]12.5 MM HMA SURFACE I 9200.000] I I I
| IT | | | |

]403.209 HOT MIX ASPHALT |
0120]9.5 MM (SIDEWALKS, I 260.000] I I I
IDRIVES, INCIDENTALS) I

1403.213 HOT MIX ASPHALT | | I | |
0130]12.5 MM BASE I 15300.000] I I I
I IT I I I I
1409.15 BITUMINOUS TACK | | | I |
0140]COAT - APPLIED I 5600.000 | I I I
I IG I I I I
1411.10 UNTREATED | | | | |
0150 AGGREGATE SURFACE COURSE | 250.000]| I I I
| (TRUCK MEASURE) lcy | | | |
|504.07 CONCRETE PIPE | | | | |
0160 TIES I 142.000] | | |
I IGP I I I I
1603.16 15 INCH CULVERT | | | I |
0170|PIPE OPTION | I 2300.000]| I I I
I ILF I I I I
1603.17 18 INCH CULVERT | | | I |
0180|PIPE OPTION | I 160.000]| I I I
I ILF I I I I
|603.175 18 INCH | | | | |
0190 |REINFORCED CONCRETE PIPE | 588.000| I I I
ICLASS 111 ILF I | | |
1603.179 18 INCH CULVERT | | | | |
0200|PIPE OPTION 111 I 54.000] I I I
I ILF I I I I

1603.19 24 INCH CULVERT |
0210|PIPE OPTION I I 50.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 100625
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 017716.00 PROJECT(S): STP-1771(600)X
CONTRACTOR :
LINE] ITEM I APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY N [
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|603.195 24 INCH I I I I I
0220|REINFORCED CONCRETE PIPE | 470.000] I I I
ICLASS 111 ILF I I I I
|603.205 30 INCH I I I I I
0230 |REINFORCED CONCRETE PIPE | 64.000] I I I
ICLASS 111 ILF I I I I
|603.215 36 INCH I I I I I
0240 | REINFORCED CONCRETE PIPE | 48.000] I I I
ICLASS 111 ILF I I I I
|603.7418 REMOVE & RELAY | I I I I
0250]18 INCH CONCRETE PIPE I 224..000] I I I
| ILF | | | |
|603.7424 REMOVE & RELAY | I I I I
0260]24 INCH CONCRETE PIPE I 40.000] I I I
I ILF I I I I
|603.743 REMOVE & RELAY | I I I I
0270]30 INCH CONCRETE PIPE I 96.000] I I I
| ILF | | | |
|603.746 REMOVE & RELAY | | I I I
0280]60 INCH CONCRETE PIPE I 16.000] I I I
| ILF | | | |
|604.092 CATCH BASIN TYPE | I I I I
0290|B1-C I 6.000] I I I
| |EA | | | |
|604.247 CATCH BASIN TYPE | | | I I
0300 F5-C I 6.000] I I I
| |EA | | | |
1605.09 6 INCH UNDERDRAIN | I I I I
0310|TYPE B I 1180.000]| I I I
I ILF I I I I

|605.10 6 INCH UNDERDRAIN |
0320 OUTLET | 40.000] | | |
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4
DATE: 100625
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 017716.00 PROJECT(S): STP-1771(600)X
CONTRACTOR :
LINE] ITEM I APPROX. I UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY S
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|605.11 12 INCH I I I
0330 ] UNDERDRAIN TYPE C I 489.000] I I
| ILF | | |
|605.12 15 INCH I I I I
0340 UNDERDRAIN TYPE C I 550.000] I I
| ILF | | |
|606.23 GUARDRAIL TYPE 3C | I I I
0350]- SINGLE RAIL I 1022.000| I I
| ILF | | |
|606.231 GUARDRAIL TYPE | I I
0360]3C - 15 FOOT RADIUS AND | 25.000] I I
|LESS ILF I I I
|606.232 GUARDRAIL TYPE | I I
0370]3C - OVER 15 FOOT RADIUS | 25.000] I I
I ILF I I I
|606.265 TERMINAL END - | I I
0380|SINGLE RAIL - GALVANIZED | 2.000] I I
| STEEL |EA I I I
|606.353 REFLECTORIZED I I I
0390 | FLEXIBLE GUARDRAIL I 14..000] I I
IMARKER IEA I I I
|606.47 SINGLE WOOD POST | I I
0400 I 30.000] I I
| |EA | | |
|1606.51 MULTIPLE MAILBOX | | I I
0410 SUPPORT I 8.000] I I
| |EA | | |
|1606.754 WIDEN SHOULDER | I I I
0420|FOR GUARDRAIL 350 FLARED | 6.000] I I
| TERMINAL |EA I I I
1606.79 GUARDRAIL 350 | I I I
0430 FLARED TERMINAL I 6.000] I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE: 100625
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 017716.00 PROJECT(S): STP-1771(600)X
CONTRACTOR :
LINE] ITEM |  APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY  [-————mmmmmmm R
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]609.31 CURB TYPE 3 I I I I
0440 I 2780.000] I I I
I ILF I I I I
1610.08 PLAIN RIPRAP I I I I I
0450 I 165.000| I I I
I Icy I I I I
1610.18 STONE DITCH I I I I I
0460 PROTECTION I 300.000] I I I
I Icy I I I I
1613.319 EROSION CONTROL | I I I I
0470 BLANKET I 14200.000| I I I
I Isy I I I I
|615.07 LOAM I I I I
0480] I 110.000] I I I
I IcY I I I I
1618.13 SEEDING METHOD | I I I I
0490|NUMBER 1 I 300.000] I I I
I IUN I I I I
1618.1401 SEEDING METHOD | I I I I
0500|NUMBER 2 - PLAN QUANTITY | 390.000] I I I
I IUN I I I I
[619.1201 MULCH - PLAN | I I I I
0510 | QUANTITY I 690.000| I I I
I IUN I I I I
1620.58 EROSION CONTROL | I I I I
0520 | GEOTEXTILE I 2000.000] I I I
I Isy I I I I
1627.76 TEMPORARY PVMT. | I I I I
0530|MARK LINE, W OR YELLOW  |LUMP ILUMP I I I

1629.05 HAND LABOR, I
0540 | STRAIGHT TIME I 40.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 100625
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 017716.00 PROJECT(S): STP-1771(600)X
CONTRACTOR :
LINE] ITEM I APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY N [
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|631.111 TRACTOR MOUNTED | I I I I
0550 | HYDRAULIC HAMMER I 10.000] I I I
| IHR | | | |
631.12 ALL PURPOSE I I I I I
0560 | EXCAVATOR (INCLUDING I 40.000] I I I
| OPERATOR) IHR I I I I
1631.13 BULLDOZER I I I I I
0570] (INCLUDING OPERATOR) I 10.000] I I I
| IHR | . |
1631.14 GRADER (INCLUDING | I I I I
0580 | OPERATOR) I 44.000] I I I
| IHR | | | |
|631.15 ROLLER, EARTH AND | I I I
0590 | BASE COURSE (INCLUDING | 44.000] I I I
JOPERATOR ) 10 TON IHR I I I I
IMINIMUM I I I I I
|631.172 TRUCK - LARGE I I I I I
0600] (INCLUDING OPERATOR) I 200.000] I I I
I IHR I I I I
|631.18 CHAIN SAW RENTAL | | I I I
0610] (INCLUDING OPERATOR) I 20.000] I I I
| IHR | | | |
1631.20 STUMP CHIPPER I | I I I
0620] (INCLUDING OPERATOR) I 10.000] I I I
| IHR | | | |
|631.22 FRONT END LOADER | I I I I
0630] (INCLUDING OPERATOR) I 24._000] I I I
| IHR | | | |
1631.32 CULVERT CLEANER | | I I I
0640] (INCLUDING OPERATOR) I 10.000] I I I
| IHR | | | |

1639.19 FIELD OFFICE TYPE |
0650 B I 1.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7

DATE: 100625
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 017716.00 PROJECT(S): STP-1771(600)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1652.33 DRUM | | | |
0660] | 50.000] | | |
| IEA | | | |
1652.34 CONE | | | |
0670] | 209.000] | | |
| IEA | | | |
|652.35 CONSTRUCTION | | | | |
0680 | SIGNS | 1414 .000]| | | |
| ISF | | | |
|652.36 MAINTENANCE OF | | | | |
0690| TRAFFIC CONTROL DEVICES | 180.000] | | |
| ICD | | | |
|652.38 FLAGGER | | | |
0700] | 6500.000] | | I
| IHR | | | |
1656.75 TEMPORARY SOIL | | | | |
0710|EROSION AND WATER |LUMP |LUMP | | |
| POLLUTION CONTROL | | | | |
1659.10 MOBILIZATION | I | |
0720] | LUMP | LUMP | | I
| | | | | |
1660.21 ON-THE-JOB | | | | |
0730 TRAINING (BID) | 1000.000]| | | |
| IHR | | | |
| |
| SECTION 0001 TOTAL | |



Waldo-Belfast

SPECIAL PROVISION
SECTION 308
FDR w/ Stabilizer

Mix Design

The FDR Pavement layer on this project will be treated with the following material
proportions:

Emulsion 3.50%
Water 3.00% - 6.0%
Portland cement (Type 1 or 1) 1.00 %

The optimum moisture content for compaction shall be determined by the Department
using samples obtained from the pulverized material prior to addition of the emulsion and
Portland cement, by means of AASHTO T 180, Method D.

A contract modification will be executed if percentages change from the requirements
above for added emulsion or Portland cement by more than 0.10%. Positive and negative
price adjustments will be made. The price adjustment will be based upon receipted bills
for materials delivered the project site. If a price adjustment is warranted, the contractor
will supply the Department with all receipted bills for emulsion and Portland cement for
the entire project. Adjustments in water content exceeding the initial targets shall not be
paid for directly, but shall be incidental.
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