


April 5, 2007 
Supersedes March 8, 2007 

SPECIAL PROVISION 
SECTION 107

TIME 
(Scheduling of Work – Projected Payment Schedule) 

 
Description  The Contractor shall also provide the Department with a Quarterly Projected 
Payment Schedule that estimates the value of the Work as scheduled, including requests 
for payment of Delivered Materials.  The Projected Payment Schedule must be in 
accordance with the Contractor's Schedule of Work and prices submitted by the 
Contractor’s Bid.  The Contractor shall submit the Projected Payment Schedule as a 
condition of Award. 
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                                    SPECIAL PROVISION       
SECTION 403 

HOT MIX ASPHALT 

Desc. of Grad.           Item     Bit Cont.       Total        No. Of          Comp.   
Course          Design        Number      % of Mix        Thick       Layers           Notes   

Wearing  9.5 mm      403.210          N/A                ¾”              1                 1,4,10,17,20                  
Base               4.75mm      403.212          N/A             variable         1                 1,4,10,17,20                                  
 
                                                  COMPLEMENTARY NOTES 
 
1. All work under this contract shall conform to the Special Provision 400 – Section   
    401-Hot Mix Asphalt Pavement; with the following revisions.   
4.  The design traffic level for mix placed shall be 0.3 to <3 million ESALS.  The design,                    
     verification, Quality Control, and Acceptance tests for this mix will be performed at  
     50 gyrations.  
10. Section 106.6 Acceptance, (2) Method D - For hot mix asphalt items designated as Method D in     
    Special Provision Section 403 --Hot Mix Asphalt, one sample will be taken from the paver hopper or  
    the truck body per 500 ton, per pay item.  The mix will be tested for gradation and PGAB content.   
    Disputes will not be allowed. If the mix is within the tolerances listed in Table 9, below the  
    Department will pay the contract unit price.                                                                  

Table 9 
Property            USL and LSL 

  Method D 
Percent Passing 4.75 mm [No. 4] and 
larger sieves 

                                   Target ± 7  

Percent Passing 2.36 mm [No. 8] to 
1.18 mm [No. 16] sieves 

                                   Target ± 5  

Percent Passing 0.60 mm [No. 30]                                    Target ± 4  
Percent Passing 0.30 mm {No. 50] to 
0.075 mm [No. 200] sieve 

                                   Target ± 3  

PGAB Content                                    Target ± 0.5  
   

 
    If the test results for each 500 ton increment are outside these limits the following deductions   
(Table 9b) shall apply to the HMA quantity represented by the test. A second consecutive failing test 
shall result in cessation of production 

 
TABLE 9b 

PGAB Content -5% 
2.36 mm sieve [No. 8] -2% 
0.30 mm sieve [No. 50] -1% 

0.075 mm sieve [No. 200]   -2% 
  

 
17. Compaction of the new Hot Mix Asphalt Pavement on the Project will be obtained     
      using a minimal roller train consisting of a 10 ton, dual drum vibratory roller, 12-16 ton rubber tired  
      roller equipped with heat retentive skirting,  and 10 ton, dual drum finish roller. Cores may be taken  
      by the Department for informational purposes. An approved release agent is required to ensure the  
      mixture does not adhere to hand tools, rollers, pavers, and truck bodies. The use of petroleum based     
      fuel oils will not be permitted. 
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20. The Contractor may place the specified HMA pavement course, not to exceed ¾ inch 
       (20mm) compacted depth, over the full single travel lane width, for each production day. If 
       this option is utilized the Contractor will be required to place a matching course of HMA 
       over the adjacent section of travel lane before the end of the following calendar day. The 
       Contractor will also be responsible for installing additional warning signage that clearly 
       defines the centerline elevation differential hazard, as well as additional centerline 
       delineation such as double RPM application, or temporary painted line. The Traffic Control 
       Plan shall be amended to include this option and the additional requirements. All signs and 
       traffic control devices will conform to Section 719.01, and Section 652, and will be installed 
       prior to the work, at a maximum spacing of 0.50 mile [0.80 km] for the entire length of 
       the effected roadway section. On roadways with two-way traffic, the Contractor will be 
       required to place the specified course over the full width of the mainline traveled way being 
       paved prior to opening the sections to weekend or holiday traffic. If this option is utilized, all          
       additional signing, labor, traffic control devices, or incidentals will not be paid for directly,   
       but will be considered incidental to the appropriate 652 items. 

 
 
 

Tack Coat 
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item 409.15 shall be applied to any existing 
pavement at a rate of approximately 0.025 gal/yd², and on milled pavement approximately  0.05 gal/yd²,  
prior to placing a new course. All joints between existing and new pavement will be tacked. Cleaning 
objectionable material from the pavement and furnishing and applying Item 409.15 bituminous material to 
joints and contact surfaces is incidental. 




