LETTING DATE : 06/03/09 MAINE DEPARTMENT OF TRANSPORTATION DATE : 06703709
PAGE : 1
COUNTIE(S): HANCOCK TABULATION OF BIDS
CONTRACT 1D : 015689.00 COMPLETION DATE : 08/18/09
PROJECT(S): STP-1568(900)S LOCATION(S): SULLIVAN, INTERSECTION IMPROVEMENTSE STATE DEPARTMENT OF TRANSPORTATION
A TRUE COPY :
TITLE :
ATTEST :
CONTRACT DESCRIPTION : SULLIVAN, INTERSECTION IMPROVEMENTS. WORK INCLUDES HOT MIX NOTARY PUBLIC
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 000022 LANE CONSTRUCTION CORPORATION (THE) $ 288,943.00 100.0000%
2 001195 VAUGHN THIBODEAU & SONS, INC. $ 309,047.00 106.9578%
3 000491 MOOSEHORN LAND CO. D/B/A/ PEASLEY & O"HALLORAN CONST. $ 391,133.00 135.3668%

( 1 ) 000022 IC 2 ) 001195 IC 3 ) 000491

LANE CONSTRUCTION CORP. (THE |VAUGHN THIBODEAU & SONS, INC |PEASLEY & O"HALLORAN CONST.
LINE NO 7 ITEM CODE / ALT I

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUN

F —— — —

UNTREATED AGGREGATE SURFACE COURSE

ITEM DESCRIPTION QUANTITY
_______________________________________________________________________ e
SECTION 0001  PROJECT ITEMS
| | |
0010 201.23 1.000 EA | 600.00000 600.00] 1025.00000 1025.00] 350.00000 350.
REMOVING SINGLE TREE TOP ONLY I I I
0020 201.24 1.000 EA | 240.00000 240.00] 1025.00000 1025.00] 350.00000 350.
REMOVING STUMP I I I
0030 202.202 630.000 SY | 9.00000 5670.00] 9.00000 5670.00] 10.00000 6300.
REMOVING PAVEMENT SURFACE I I I
0040 203.22 1340.000 CY | 36.00000 48240.00] 20.00000 26800.00] 59.00000 79060.
UNCLASSIFIED EXCAVATION I I I
0050 304.10 1440.000 CY | 34.00000 48960.00] 32.00000 46080.00] 43.00000 61920.
AGGREGATE SUBBASE COURSE - GRAVEL I I I
0060 403.209 38.000 T I 145.00000 5510.00] 112.00000 4256.00] 120.00000 4560.
HOT MIX ASPHALT 9.5 MM HMA (SIDEWALKS, | I I
DRIVES, INCIDENTALS) I I I
0070 403.210 430.000 T I 93.00000 39990.00] 112.00000 48160.00] 120.00000 51600.
HOT MIX ASPHALT 9.5 MM HMA I I I
0080 403.211 250.000 T I 92.00000 23000.00] 112.00000 28000.00] 120.00000 30000.
HOT MIX ASPHALT (SHIMMING) I I I
0090 403.213 460.000 T I 90.00000 41400.00] 115.00000 52900.00] 125.00000 57500.
HOT MIX ASPHALT 12.5 MM BASE I I I
0100 409.15 340.000 G I 11.00000 3740.00] 12.00000 4080.00]| 15.00000 5100.
BITUMINOUS TACK COAT - APPLIED I I I
0110 411.09 10.000 CY | 145.00000 1450.00] 86.00000 860.00]| 150.00000 1500.
|

T
00
00
00
00
00
00

00
00
00
00
00
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TEMPORARY SOIL EROSION AND WATER

PAGE : 2
COUNTIE(S): HANCOCK TABULATION OF BIDS
CONTRACT ID : 015689.00
IC 1 ) 000022 IC 2 ) 001195 I 3 ) 000491
|LANE CONSTRUCTION CORP. (THE |VAUGHN THIBODEAU & SONS, INC |PEASLEY & O"HALLORAN CONST.
LINE NO 7 ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0120 603.171 7.000 LF | 110.00000 770.00] 170.00000 1190.00] 60.00000 420.00
18 INCH CORRUGATED METAL PIPE I I I
0130 606.151 663.000 LF | 19.00000 12597.00] 24.00000 15912.00] 22.00000 14586.00
GUARDRAIL TYPE 3AA - SINGLE RAIL I I I
0140 606.353 3.000 EA | 30.00000 90.00] 38.00000 114.00] 40.00000 120.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER | I I
0150 606.79 1.000 EA | 3000.00000 3000.00] 3850.00000 3850.00] 3700.00000 3700.00
GUARDRAIL 350 FLARED TERMINAL TYPE 3AA | I I
0160 606.80 1.000 EA | 4000.00000 4000.00] 5500.00000 5500.00] 5000.00000 5000.00
BURIED- IN-SLOPE GUARDRAIL END I | |
0170 610.08 3.000 CY | 90.00000 270.00] 160.00000 480.00] 50.00000 150.00
PLAIN RIPRAP I | I
0180 613.319 200.000 SY | 2.50000 500.00] 4.00000 800.00] 8.00000 1600.00
EROSION CONTROL BLANKET I | |
0190 618.1401 20.000 UN | 45.00000 900.00] 55.00000 1100.00] 50.00000 1000.00
SEEDING METHOD NUMBER 2 - PLAN QUANTITY | I I
0200 619.1201 20.000 UN | 13.00000 260.00] 25.00000 500.00] 20.00000 400.00
MULCH - PLAN QUANTITY I I I
0210 620.59 11.000 SY | 6.00000 66.00] 11.00000 121.00] 8.00000 88.00
EROSION CONTROL GEOTEXTILE (SEWN SEAMS) | I I
0220 627.811 30.000 EA | 1.40000 42.00] 55.00000 1650.00] 10.00000 300.00
TEMPORARY BI-DIRECTIONAL YELLOW I I I
DEL INEATORS I I |
0230 629.05 10.000 HR | 38.00000 380.00] 37.00000 370.00] 40.00000 400.00
HAND LABOR, STRAIGHT TIME I I I
0240 631.12 10.000 HR | 150.00000 1500.00]| 160.00000 1600.00]| 150.00000 1500.00
ALL PURPOSE EXCAVATOR (INCLUDING I I I
OPERATOR) | | I
0250 631.172 10.000 HR | 90.00000 900.00] 85.00000 850.00] 70.00000 700.00
TRUCK - LARGE (INCLUDING OPERATOR) I I I
0260 652.33 17.000 EA | 30.00000 510.00] 38.00000 646.00] 60.00000 1020.00
DRUM | | I
0270 652.34 40.000 EA | 12.00000 480.00] 12.00000 480.00] 20.00000 800.00
CONE | | I
0280 652.35 434.000 SF | 7.00000 3038.00] 12.00000 5208.00] 12.00000 5208.00
CONSTRUCTION SIGNS I | |
0290 652.36 42.000 CD | 40.00000 1680.00] 100.00000 4200.00] 240.00000 10080.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES | I I
0300 652.38 480.000 HR | 17.00000 8160.00] 24.00000 11520.00] 20.00000 9600.00
FLAGGER | | I
0310 656.75 LUMP | 3000.00000 3000.00] 3300.00000 3300.00]  11240.00000 11240.00
|
|

POLLUTION CONTROL
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PAGE : 3
COUNTIE(S): HANCOCK TABULATION OF BIDS

CONTRACT ID : 015689.00

( 1 ) 000022 IC 2 ) 001195 IC 3 ) 000491

LANE CONSTRUCTION CORP. (THE |VAUGHN THIBODEAU & SONS, INC |PEASLEY & O"HALLORAN CONST.

LINE NO /7 ITEM CODE / ALT | |
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

ITEM DESCRIPTION QUANTITY
_______________________________________________________________________ O S
MOBILIZATION | |
SECTION TOTALS $ 288,943.00] $ 309,047.00] $ 391,133.00
_______________________________________________________________________ O S

|
I
|
I
+
0320 659.10 LUMP | 28000.00000 28000.00] 30800.00000 30800.00] 24981.00000 24981.00
|
I
+
I

CONTRACT TOTALS $ 288,943.00] $ 309,047.00] $ 391,133.00




