MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER :

CONTRACT 1D : 009184.50
PROJECTS

HP-9184(500)E

COUNTY : OXFORD



MAINE DEPARTMENT OF TRANSPORTATION

PAGE:

CONTRACT 1D : 009184.50
HIGHWAY RECONSTRUCTION. WORK INCLUDES GRADING, DRAINAGE,
BASE, HOT MIX ASPHALT, PRECAST CONCRETE BOX CULVERTS,
GUARDRAIL, AND OTHER INCIDENTAL WORK.

SITE CONTRACT TIME LIQUIDATED DAMAGES
CONTRACT 07/24/10 $ 1875.00
01 INCREMENTAL PERIOD $ 1875.00

FOLLOWING GROUPS ARE ALTERNATES :
GROUP AP1  ALTERNATE PAVEMENT 1
GROUP AP2  ALTERNATE PAVEMENT 2

FOLLOWING ITEMS ARE ALTERNATES :

BIDDERS MUST ENTER ALL UNIT PRICES, MAKE ALL EXTENSIONS AND TOTAL THE BID.



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 090109
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 009184.50 PROJECT(S): HP-9184(500)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 PROJECT ITEMS
|201.11 CLEARING | | | |
0010} | 6.000] | | |
| IHA | | | |
|201.23 REMOVING SINGLE | | | |
0020| TREE TOP ONLY | 2.000]| | | |
| IEA | | | |
|201.24 REMOVING STUMP | | | | |
0030] | 2.000] | | |
| IEA | | | |
1202.08 REMOVING BUILDING | | | | |
0040|NO.: 1 | LUMP | LUMP | | |
| | | | | |
|202.15 REMOVING MANHOLE | | | | |
0050]OR CATCH BASIN | 1.000] | | |
| IEA | | | |
|202.19 REMOVING EXISTING | | |
0060 | BRIDGE | LUMP | LUMP | | |
| | | | | |
|203.20 COMMON EXCAVATION | | | | |
0070] | 71400.000] | | |
| IM3 | | | |
|203.21 ROCK EXCAVATION | | | | |
0080] | 7550.000] | | |
| IM3 | | | |
|203.211 PRESPLITTING | | | | |
0090 | ROCK | 1950.000] | | |
| IM | | | |

]203.213 FRACTURING
O100]EXISTING SUBGRADE LEDGE



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2
DATE: 090109
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 009184.50 PROJECT(S): HP-9184(500)E
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|203.24 COMMON BORROW | | | |
0110} | 15600.000] | | |
| IM3 | | | |
|203.242 DIRTY BORROW | | | |
0120] | 1700.000] | | |
| IM3 | | | |
|203.25 GRANULAR BORROW | | | |
0130] | 500.000] | | |
| IM3 | | | |
|206.061 STRUCTURAL EARTH | | | | |
0140 EXCAVATION - DRAINAGE | 50.000] | | |
|AND MINOR STRUCTURES, [M3 | | | |
|BELOW GRADE | | | | |
|206.07 STRUCTURAL ROCK | | | | |
0150 | EXCAVATION - DRAINAGE | 45.000] | | |
|AND MINOR STRUCTURES IM3 | | | |
1211.30 DITCH EXCAVATION | | | | |
0160] | 400.000] | | |
| IM | | | |
|403.208 HOT MIX ASPHALT | | | | |
0170]12.5 MM, SURFACE | 3520.000] | | |
| IMG | | | |
|403.209 HOT MIX ASPHALT | | | | |
0180]9.5 MM (SIDEWALKS, | 40.000] | | |
IDRIVES, INCIDENTALS) IMG | | | |
|403.211 HOT MIX ASPHALT | | | | |
0190] (SHIM) I 100.000] | | |
| IMG | | | |
|403.213 HOT MIX ASPHALT | | | |
0200]12.5 MM, BASE | 4020.000]| | | |
| IMG | | | |
1409.15 BITUMINOUS TACK | | | |
0210]COAT APPLIED | 5500.000] | | |
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3
DATE: 090109
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009184.50 PROJECT(S): HP-9184(500)E
CONTRACTOR :
LINE] ITEM I APPROX. I UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY S [
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|504.069 CONCRETE PIPE I I I
0220| TIES I 52.000] I I
| |EA | | |
|508.13 MEMBRANE I I I
0230 | WATERPROOF ING |LUMP |LUMP I I
| | | | |
|511.07 COFFERDAM: I I I
0240 | DOWNSTREAM |LUMP |LUMP I I
| | | | |
|511.07 COFFERDAM: I I I I
0250 | UPSTREAM |LUMP |LUMP I I
| | | | |
|526.301 TEMPORARY I I I I
0260 | CONCRETE BARRIER TYPE I |LUMP |LUMP I I
I I I I I
|534.71 PRECAST CONCRETE | I I
0270]BOX CULVERT Bog Brook  |LUMP | LUMP I I
| | | | |
|534.71 PRECAST CONCRETE | I I
0280]|BOX CULVERT STA 6+938.5 |LUMP |LUMP I I
| | | | |
|534.71 PRECAST CONCRETE | I I
0290|BOX CULVERT STA 7+270.9 |LUMP |LUMP I I
| | | | |
I534.71 PRECAST CONCRETE | I I
0300]|BOX CULVERT STA 9+065.8 |LUMP |LUMP I I
| | | | |
|603.15 300 MM CULVERT | I I
0310|PIPE OPTION | I 4.000] I I
I IM I I I
1603.16 375 MM CULVERT I I I
0320|PIPE OPTION | I 30.000] I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4
DATE: 090109
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009184.50 PROJECT(S): HP-9184(500)E
CONTRACTOR :
LINE] ITEM I APPROX. I UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY S
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|603.17 450 MM CULVERT I I I
0330|PIPE OPTION | I 64.000] I I
| IM | | |
|603.175 450 MM RCP CLASS | I I
0340] 111 I 245.000] I I
| IM | | |
|603.19 600 MM CULVERT I I I
0350|PIPE OPTION I I 32.000] I I
| IM | | |
|603.195 600 MM RCP CLASS | I I I
0360] 111 I 71.000] I I
| IM | | |
|603.41 600 MM REINFORCED | I I I
0370|CONCRETE PIPE CLASS IV | 44.000] I I
I IM I I I
|604.092 CATCH BASIN TYPE | | I I
0380]B1-C I 1.000] I I
| |EA | | |
|605.09 150 MM UNDERDRAIN | | I I
0390| TYPE B I 215.000] I I
| IM | | |
|605.10 150 MM UNDERDRAIN | I I I
0400 | OUTLET I 35.000] I I
| IM | | |
|606.23 GUARDRAIL TYPE 3C | I I I
0410]- SINGLE RAIL I 1950.000]| I I
| IM | | |
|606.232 GUARDRAIL TYPE | I I I
0420]3C - OVER 4.5 M RADIUS | 50.000] I I
I IM I I I
|606.265 TERMINAL END - | I I I
0430|SINGLE RAIL - GALVANIZED | 2.000] I I
| STEEL |EA I I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5
DATE: 090109
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009184.50 PROJECT(S): HP-9184(500)E
CONTRACTOR :
LINE] ITEM I APPROX. I UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY S
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|606.353 REFLECTORIZED I I I
0440 | FLEXIBLE GUARDRAIL I 30.000] I I
|MARKER |EA I I I
|606.356 UNDERDRAIN I I I
0450 | DELINEATOR POST I 3.000] I I
| IEA | | |
|606.79 GUARDRAIL 350 I I I
0460 | FLARED TERMINAL I 13.000] I I
| |EA | | |
|609.31 CURB TYPE 3 I I I I
0470 I 700.000] I I
| IM | | |
1610.08 PLAIN RIPRAP I I I I
0480 I 2050.000] I I
I IM3 I I I
|610.18 STONE DITCH I | I I
0490 | PROTECTION I 140.000] I I
| IM3 | | |
|613.319 EROSION CONTROL | | I I
0500 | BLANKET I 2400.000] I I
| IM2 | | |
|618.1401 SEEDING METHOD | I I I
0510|NUMBER 2 - PLAN QUANTITY | 350.000] I I
| IUN | | |
|618.1411 SEEDING METHOD | I I I
0520|NUMBER 3 - PLAN QUANTITY | 310.000] I I
| IUN | | |
|618.145 SPECIAL SEED I I I I
0530 I 80.000] I I
I IKG I I I
1619.1201 MULCH - PLAN I I I I
0540 | QUANTITY I 350.000] I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 090109
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009184.50 PROJECT(S): HP-9184(500)E
CONTRACTOR :
LINE] ITEM I APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY S [
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|619.1401 EROSION CONTROL | I I I I
0550 | MIX I 3050.000] I I I
| IM3 | | | |
1620.54 STABILIZATION I I I I I
0560 | GEOTEXTILE I 1000.000| I I I
| IM2 | | | |
|620.58 EROSION CONTROL | I I I I
0570 | GEOTEXTILE I 4500.000] I I I
| IM2 | | | |

1627.711 WHITE OR YELLOW |
0580 | PAINTED PAVEMENT MARKING | 9700.000] I I I
ILINE (PLAN QUANTITY ) I

1627.76 TEMPORARY I I I I I
0590 | PAVEMENT MARKING LINE,  |LUMP |LUMP I I I
[WHITE OR YELLOW I I I I I
1629.05 HAND LABOR, I | I I I
0600 | STRAIGHT TIME I 100.000] I I I
| IHR | | | |
631.12 ALL PURPOSE I | I I I
0610 ] EXCAVATOR (INCLUDING I 50.000] I I I
|OPERATOR) IHR I I I I
1631.172 TRUCK - LARGE I I I I I
0620] (INCLUDING OPERATOR) I 30.000] I I I
| IHR | | | |
631.22 FRONT END LOADER | I I I I
0630] (INCLUDING OPERATOR) I 20.000] I I I
| IHR | | | |
1635.14 PREFABRICATED I I I I I
0640 CONCRETE MODULAR GRAVITY | 160.000]| I I I
JWALL M2 I I I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7
DATE: 090109
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009184.50 PROJECT(S): HP-9184(500)E
CONTRACTOR :
LINE] ITEM I APPROX. I UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY S [
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1652.34 CONE I I I
0660 I 150.000] I I
| |EA | | |
1652.35 CONSTRUCTION I I I
0670 SIGNS I 110.000] I I
| IM2 | | |
|652.361 MAINTENANCE OF | I I
0680 | TRAFFIC CONTROL DEVICES |LUMP |LUMP I I
| | | | |
1652.38 FLAGGER I I I I
0690 I 12000.000| I I
| IHR | | |
1652.41 PORTABLE - I I I
0700 ] CHANGEABLE MESSAGE SIGN | 2.000] I I
I IEA I I I
|656.75 TEMPORARY SOIL I I I
0710]EROSION AND WATER |LUMP |LUMP I I
|POLLUTION CONTROL I I I I
1659.10 MOBILIZATION I I I
0720 |LUMP |LUMP I I
| | | | |
1660.21 ON-THE-JOB I I I
0730| TRAINING (BID) I 2000.000] I I
| IHR | | |

SECTION 0002 ALTERNATE PAVEMENT 1

ALT GROUP AP1

|304.09 AGGREGATE BASE
0740]COURSE - CRUSHED



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 8
DATE: 090109
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009184.50 PROJECT(S): HP-9184(500)E
CONTRACTOR :
LINE] ITEM I APPROX. I UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY Sy [
I | AND UNITS | DOLLARS |CTS
|304.10 AGGREGATE SUBBASE | I
0750 | COURSE - GRAVEL I 18650.000] I
[ IM3 | |
|403.207 HOT MIX ASPHALT | I
0760]19.0 MM NOMINAL MAX SIZE | 5500.000| I
| IMG | |
|
| SECTION 0002 TOTAL I
SECTION 0003 ALTERNATE PAVEMENT 2
ALT GROUP AP2
|304.10 AGGREGATE SUBBASE | I
0770|COURSE - GRAVEL I 20350.000]| I
[ IM3 | |
|304.1311 DENSE-GRADED I I
0780 CRUSHED AGGREGATE BASE | 11000.000] I
[ IM3 | |
]403.207 HOT MIX ASPHALT | I
0790]19.0 MM NOMINAL MAX SIZE | 4850.000] I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 9

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 009184.50 PROJECT(S): HP-9184(500)E
LIST ITEMS ON THIS PAGE BY AMENDMENT
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |—m— e [
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| | | |
| | [ |
I I I I
| | | |
[ | | |
| | [ |
I I I I
| | | |
| | | |
| | | |
I I I I
| | | |
| | | |
| | | |
[ | | |
| | | |
| | | |
| | | |
| | | |
I I I I
| | | |
| | | |
| | | |
I I I I
| | | |
| | | |
| | | |
I I I I
| | | |
[ | | |
| |
| TOTAL BID I ) I

SPECIAL PROVISIONS ATTACHED



