

Lincoln/Haney Engineering Associates, Inc.

Structural Engineering Consultants

Michael A. Cunningham, P.E., LEED AP
Peter L. Lincoln, P.E.
William D. Haney, P.E.

ADDENDUM #1

DATE: July 28, 2016

PROJECT: Structural Improvements & Re-roofing
at Edmunds Consolidated School
Harrison Road
Edmunds Township, Maine

OWNER: Maine Department of Education
5th Floor Cross State Office Building
23 State House Station
Augusta, ME 04333-0077

BID DATE: August 4, 2016

The contract documents dated July 18, 2016 are modified in accordance with this addendum as follows:

DESCRIPTION	<u>Relating to Specifications:</u> Section 00 52 13 Construction Contract, ARTICLE 2 COMPLETION DATE, paragraph 2.1: Revise the second sentence to read: For each calendar day the project remains uncompleted \$750.00 shall be charged as liquidated damages.
	<u>Relating to Drawings:</u> S1: Revise Part Plan B as shown.
	<u>Responses to Questions:</u> none
ATTACHMENTS	Drawing S1 and section 00 52 13.