STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016
JOHN ELIAS BALDACCI DAVID A. COLE

GOVERNOR November 9, 2007 COMMISSIONER
Subject: Dixfield
Project No. NH-1001(500)E
Pin No. 010015.00
Amendment No. 3

‘Dear Sir/Ms:
Please make the following changes to the Bid Documents.

In the Bid Book, REMOVE the existing: “Schedule of Items” dated 070926 nine pages
total and REPLACE with the attached updated: “Schedule of Items™ dated 071107 nine
pages total.

In the Plan Sheets, ADD the placement of 1200mm X 19.5m RCP Class III pipe at the
following Station locations:

Station 4+500 — 9.9m LT, elevation 142.4 to 9.6 m RT, elevation 142.0.
Station 4+560 — 9.8m LT, elevation 142.2 to 9.7 m RT, elevation 142.1.

Make these changes in pen and ink.

Apply the following notes to the 1200mm X 19.5m RCP Class I1I pipe only:

1) These pipes are meant to be dry.

2) Do not put highway drainage into these pipes.

3) Pipes should be as perpendicular to road as possible.

4) No inlet or outlet protection is needed.

5) Minor grading at inlets and outlets may be necessary.

6) No work is to take place in the mapped vernal pool.

7) An exclusion zone will be set up around the vernal pool.

8) Inlets and outlets need to be level with surrounding ground. No hanging ends
will be allowed.

9) A representative from the Departments Environmental Office must be present
during installation.

Make these changes in pen and ink.
-
@

THE MAINE DEPARMENT OF TRANSPORTATION IS AN AFFIRMATIVE ACTION - EQUAL OPPORTUNITY EMPLOYER



Consider these changes and information prior to submitting your bid on November 14,

2007.
M oy
Scott Bickford

Contracts & Specifications Engineer

Singerely,




MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1

DATE: 071107
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |----————- l--—
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 MAIN ITEMS
|201.11 CLEARING | | | | |
0010] | 3.400] | | |
| IHA | I I |
|201.23 REMOVING SINGLE | | | | |
0020| TREE TOP ONLY | 7.000] | | |
| IEA | I I |
1201.24 REMOVING STUMP | | | | |
0030] | 7.000] I | |
| IEA | I I |
1202.19 REMOVING EXISTING | | | | |
0040 | BRIDGE | LUMP |LUMP I | |
| | | I I |
|203.20 COMMON EXCAVATION | | | | |
0050 ]| | 52000.000] | I |
| IM3 | I I |
|203.21 ROCK EXCAVATION | | | | |
0060 | 1350.000] I I |
| IM3 | I I |
1203.2318 DISPOSAL OF | | | | |
0070|SPECIAL WASTE | 50.000] | | |
| IMG | I I |
1203.242 DIRTY BORROW | | | | |
0080] | 2200.000] | I |
| IM3 | I I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 071107
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY | [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS

]206.061 STRUCTURAL EARTH | I I I
0100 | EXCAVATION - DRAINAGE I I I I
JAND MINOR STRUCTURES, M3 I I I I
|BELOW GRADE I I I I

|206.07 STRUCTURAL ROCK | I I
0110 |EXCAVATION - DRAINAGE I 100.000]| I I I
JAND MINOR STRUCTURES IM3 I I I I
|304.10 AGGREGATE SUBBASE | I I I I
0120 COURSE - GRAVEL I 1200.000] I I I
| IM3 | | | |
]403.208 HOT MIX ASPHALT | I I I I
0130]12.5 MM, SURFACE I 3800.000| I I I
| IMG | | | |
]403.209 HOT MIX ASPHALT | I | I I
0140]9.5 MM (SIDEWALKS, I 240.000]| I I I
IDRIVES, INCIDENTALS) MG I I I I
]409.15 BITUMINOUS TACK | I I I I
0150 COAT APPLIED I 7700.000] I I I
| IL | | | |
|509.12 STEEL STRUCTURAL | I I I I
0160 PLATE PIPE ARCH: |LUMP | LUMP I I I

|510.10 SPECIAL

| | | | |

0170 DETOUR (M) ROADWAY  |LUMP |LUMP I I I
[WIDTH VEHICULAR & I I I I I
|PEDESTRIAN TRAFFIC NOT | I I I I

| SEPARATED 4.2 M RDW. I I I I I
|WIDTH | | | | |
|511.07 COFFERDAM: I | | | I
0180 | DOWNSTREAM |LUMP JLUMP I I I
| | | | | |
|511.07 COFFERDAM: | | I | I

0190 | UPSTREAM | LUMP | LUMP | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 071107
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY | [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|527.3031 ENERGY I I I I I
0200 ABSORBING SYSTEM (ET - | 2.000] I I I
|PLUS) |EA | I I |
|603.159 300 MM CULVERT | I | I I
0210|PIPE OPTION 111 I 27.000] I I I
| IM | I I |
|603.16 375 MM CULVERT I I I I I
0220|PIPE OPTION I I 63.000] I I I
| IM | I I |
]603.17 450 MM CULVERT I I I I I
0230|PIPE OPTION I I 56.000] I I I
| IM | I I |
|603.175 450 MM RCP CLASS | I I I I
0240|111 I 20.000] I I I
| IM | I I |
|603.179 450 MM CULVERT | I I I I
0250 |PIPE OPTION 111 I 39.000] I I I
| IM | I I |
]603.19 600 MM CULVERT I I I I I
0260|PIPE OPTION I I 67.000] I I I
| IM | I I |
]603.195 600 MM RCP CLASS | I I I I
0270|111 I 135.000]| I I I
| IM | I I |
]603.21 900 MM CULVERT I I | I I
0280|PIPE OPTION I I 14..000] I I I
| IM | I I |
|603.215 900 MM I I I I I
0290 | REINFORCED CONCRETE PIPE | 24.000] I I I
ICLASS 111 IM I I I I

|603.225 1050 MM I
0300 |REINFORCED CONCRETE PIPE | 70.000] I I I
ICLASS 111 I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4
DATE: 071107
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l--——--—— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|603.235 1200 MM | | | | |
0310|REINFORCED CONCRETE PIPE | 39.000] I I |
ICLASS 111 IM I I I |
1604.092 CATCH BASIN TYPE | | | | |
0320]B1-C | 5.000] | | |
| IEA | I I |
|605.09 150 MM UNDERDRAIN | | | | |
0330|TYPE B I 270.000] | | |
| IM | I I |
|605.11 300 MM UNDERDRAIN | | | | |
0340 TYPE C | 135.000] | | I
| IM | I I |
1606.23 GUARDRAIL TYPE 3C | | | |
0350]- SINGLE RAIL | 970.000]| I I I
| IM | I I |
|606.232 GUARDRAIL TYPE | | | | |
0360|3C - OVER 4.5 M RADIUS | 55.000] I I |
| IM | I I |
|606.265 TERMINAL END - | | | | |
0370|SINGLE RAIL - GALVANIZED | 1.000] I I |
| STEEL |EA | I I |
|1606.353 REFLECTORIZED | | | | |
0380 | FLEXIBLE GUARDRAIL | 22.000] I I |
IMARKER |IEA | I I |
|1606.356 UNDERDRAIN | | | | |
0390 | DEL INEATOR POST | 3.000] I I |
| IEA | I I |
|606.47 SINGLE WOOD POST | | | | |
0400] I 6.000] I I |
| IEA | I I |

|606.78 LOW VOLUME |
0O410]|GUARDRAIL END - TYPE 3 | 2.000]
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE: 071107
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |----————- l--—
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|606.79 GUARDRAIL 350 | | | | |
0420|FLARED TERMINAL | 9.000] | | |
| IEA | I I |
|607.17 CHAIN LINK FENCE | | | | |
0430]- 1.8 METER | 88.000]| | | |
| IM | I I |
|607.32 BRACING ASSEMBLY | | | | |
0440|TYPE 1 - METAL POSTS | 2.000] | | |
| IEA | I I |
|607.33 BRACING ASSEMBLY | | | I |
0450|TYPE Il - METAL POSTS | 1.000] | | |
| IEA | I I |
|609.31 CURB TYPE 3 | | | | |
0460 | | 440.000] | | |
| IM | I I |
|610.08 PLAIN RIPRAP | | | | |
0470] | 400.000] | | |
| IM3 | I I |
|610.16 HEAVY RIPRAP | | | | |
0480] | 500.000] I | |
| IM3 | I I |
|610.18 STONE DITCH | | | | |
0490 PROTECTION | 55.000] | | |
| IM3 | I I |
|610.210 STREAM CHANNEL | | | | |
0500 | ROCKS | 50.000] | | |
| IM3 | I I |
|610.212 STREAM CHANNEL | | | I |
0510 | SAND | 100.000] | I |
| IM3 | I I |

|613.319 EROSION CONTROL |
0520 | BLANKET I 2800.000| I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 071107
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |--——--—— - l--— -
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1615.07 LOAM | | | I |
0530] | 110.000] I | |
I IM3 I I I I
1618.1401 SEEDING METHOD | | | | |
0540 |NUMBER 2 - PLAN QUANTITY | 270.000] I I I
I IUN I I I I
1618.1411 SEEDING METHOD | | | | |
0550 |[NUMBER 3 - PLAN QUANTITY | 180.000] I I |
I IUN I I I I
1619.1201 MULCH - PLAN | | | | |
0560 | QUANTITY I 450.000] I I |
I IUN I I I I
1619.1301 BARK MULCH | | | | I
0570] | 30.000] | | |
I IM3 I I I I
1620.54 STABILIZATION I | | | |
0580 | GEOTEXTILE | 1450.000] I I |
I M2 I I I I
1620.58 EROSION CONTROL | | | | |
0590 | GEOTEXTILE I 2200.000] I I I
I M2 I I I I
1621.396 DWARF EVERGREENS | | I | |
0600] (450 MM - 600 MM) GROUP | 250.000] I I I
IB |EA | I I |

1627.711 WHITE OR YELLOW |
0610 PAINTED PAVEMENT MARKING | 9100.000] I I I
ILINE (PLAN QUANTITY ) I

1627.76 TEMPORARY I | | | I
0620 | PAVEMENT MARKING LINE,  JLUMP JLUMP I I I
IWHITE OR YELLOW I I I I I

1629.05 HAND LABOR, I
0630 STRAIGHT TIME I 100.000]| I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7

DATE: 071107
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l--——--—— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1631.10 AIR COMPRESSOR | | | | |
0640] (INCLUDING OPERATOR) | 25.000] I I |
| IHR | I I |
|631.11 AIR TOOL | | | | |
0650] (INCLUDING OPERATOR) | 25.000] I I |
| IHR | I I |
|631.12 ALL PURPOSE | | | | |
0660 | EXCAVATOR (INCLUDING | 50.000] I I |
| OPERATOR) IHR | I I |
1631.172 TRUCK - LARGE | | | I |
0670] (INCLUDING OPERATOR) | 25.000] I I |
| IHR | I I |
1631.22 FRONT END LOADER | | | | |
0680| (INCLUDING OPERATOR) | 25.000] I I |
| IHR | I I |
1643.72 TEMPORARY TRAFFIC | | | | |
0690 | SIGNAL | LUMP |LUMP I I |
| | | I I |
1652.312 TYPE 111 | | | | |
0700 | BARRICADE | 4.000] | | I
| IEA | I I |
1652.33 DRUM | | I I |
0710] | 100.000] | I |
| IEA | I I |
|652.34 CONE | | I | |
0720] | 110.000] | | |
| IEA | I I |
1652.35 CONSTRUCTION | | | | |
0730|SIGNS | 70.000] | | |
| IM2 | I I |

1652.36 MAINTENANCE OF I
0740 TRAFFIC CONTROL DEVICES | 390.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 8

DATE: 071107
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY | [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|652.38 FLAGGER I I I I
0750] I 7500.000| I I I
| IHR | I I |
|652.41 PORTABLE - I I | I I
0760 ] CHANGEABLE MESSAGE SIGN | 2.000] I I I
| |EA | I I |
1656.75 TEMPORARY SOIL I I | | I
0770]EROSION AND WATER |LUMP JLUMP I I I
|POLLUTION CONTROL I I I I I
1659.10 MOBILIZATION I I I I I
0780] | LUMP JLUMP I I I
| | | I I |
1660.21 ON-THE-JOB I I I I I
0790 TRAINING (BID) I 2000.000| I I I
| IHR | I I |
|
| SECTION 0001 TOTAL I
SECTION 0002 ALTERNATE PAVEMENT 1
ALT GROUP AP1
|304.09 AGGREGATE BASE I I I I I
0800 COURSE - CRUSHED I 28800000 | I I I
| IM3 | I I |
]403.207 HOT MIX ASPHALT | I | I I
0810]19.0 MM NOMINAL MAX SIZE | 3950.000| I I I
| IMG | I I |
]403.213 HOT MIX ASPHALT | I I I I
0820]12.5 MM, BASE I 4750.000] I I I
| IMG | I I |

SECTION 0003 ALTERNATE PAVEMENT 2
ALT GROUP AP2
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DATE: 071107
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY | [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]304.09 AGGREGATE BASE I I I I I
0830 COURSE - CRUSHED I 27700.000]| I I I
| IM3 | |
[310.24 PLANT MIX I | I I
0840 |RECYCLED ASPHALT I 23500.000| I I I
IPAVEMENT - 100 MM DEPTH M2 I I I I
| | | I I |
]403.207 HOT MIX ASPHALT | I I
0850]19.0 MM NOMINAL MAX SIZE | 5500000 | I I I
| IMG | I I |
| |
| SECTION 0003 TOTAL I I





