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Dear SirIMs: 

Please make the following changes to the Bid Documents: 

In the Bid Book, REMOVE the existing: "Schedule of Items" dated 07071 1, eleven pages 
total and REPLACE wit the attached updated: "Schedule of Items" dated 070823, eleven 
pages total. 

REMOVE the existing: "Special Provision, Section 107, Time, Supplemental Liquidated 
Damages for Fabrication Time" dated March 2007 one page total and REPLACE with 
the attached updated: "Special Provision, Section 107, Time, Supplemental Liquidated 
Damages for Fabrication Time" dated August 2007 one page total. 

ADD the attached: "Special Provision, Section 841, Removable Bollard" one page total. 

In the Plan Sheets, on sheet two of ninety-nine titled: "Estimated Quantities" within the 
table named: "Estimated Quantities Pin No. 10 198.0 1" ADD the following Items: 

206.082 - Structural Earth Excavation, Major Structures - 100 - M3 

206.10 - Structural Earth Excavation, Piers - 60 - M3 

Make these changes in pen and ink. 

PRINTED O N  RECYCLED PAPER 
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On Plan Sheet two of ninety-nine titled: "Estimated Quantities" within the table named: 
"Estimated Quantities Pin No. 101 84.01" ADD the following Items: 

20 1.1 1 - Clearing - 0.5 - Hectare 

206.082 - Structural Earth Excavation, Major Structures - 60 - M3 

841.48 1 - Bollards - 2 - EA 

Make these changes in pen and ink. 

On Plan Sheet three of ninety-nine titled: "General Construction Notes" DELETE in its 
entirety the existing note twenty that begins: "Bidders and Contractors may obtain.. ." 
Make this change in pen and ink. 

On Plan Sheet three of ninety-nine titled: "General Construction Notes" ADD the 
following note thirty-three that states: "All clearing necessary for abutment 1 on North 
Turner West Bridge, and Routes 219 and 108 in Turner, shall be considered incidental to 
related contract items for PIN 10 198.0 1. For all other clearing, payment shall be made 
under PIN 10 184.0 1 item 20 1.1 1 Clearing". 

REMOVE the existing Plan Sheet number four of ninety-nine titled: "Plan No. 1" and 
REPLACE with the attached updated Plan Sheet number four of ninety-nine titled: "Plan 
No. 1". 

REMOVE the existing Plan Sheet number five of ninety-nine titled: "Plan No. 2" and 
REPLACE with the attached updated Plan Sheet number five of ninety-nine titled: "Plan 
No. 2". 

The following questions have been received. 

Question: Note number 6 of the General Notes, sheet 3 of 99 states that the clearing 
limits are approximate on plans and will be determined by the Resident for payment. I 
cannot find a payment item for clearing? 

Response: See changes made to the Quantity Sheet and Schedule of Items earlier in this 
amendment. 

Question: On sheet 2 of 99, the cut and fill quantity break down is not shown. Has the 
amount of common borrow required been determined by subtracting out common 
excavation and can we get the break down? 



Response: Useable common excavation has been subtracted fiom the common borrow 
quantity. The breakdown is as follows: 

Common borrow and common excavation quantities West of Abutment 1 on the West 
Bridge are included under Pin 10198.01. All other common borrow and common 
excavation in included under PIN 10 184.01. 

Pin: 10184.01 
Common Excavation: 1750 mA3 ' 

Useable Common Excavation: 900 mA3 
Common Borrow required: 5909 x 1.1 5 = 6850 mA3 
Common Borrow quantity on plans = 6850-900 = 5950 mA3 - 550 (waste 
From 10198.01) = 5400 mA3 

Pin 10198.01 
Common Excavation: 2800 mA3 
Useable Common Excavation: 2000 mA3 
Common Borrow required: 12 14 x 1.1 5 = 1450 mA3 
Common Borrow quantity on plans = 1450-2000 = 550 mA3 waste. 

Question: Can the temporary access road by the west bridge piers be increased to 
encompass the entire pier on each side? 

Response: The environmental permits received for the project allow a maximum of 
5694 sq. ft. of impacts in the river at any given time which must be within the limits 
shown on the plans and specifications. Any changes to the impact limits will require 
modifLing the environmental permits and proposed changes can be submitted to the 
Department by the Contractor after award. While it is likely that adjustments to the 
temporary fill limits will be allowed, final approval will be made by the appropriate 
regulatory agencies and the Department can not guarantee this. 

Question: Please provide elevation of 'Normal Low Water." 

Response: The MaineDOT survey estimated the Normal Low Water to be at elevation 
80.4 m. The Normal Low Water elevation is not calculated as part of MaineDOT's 
hydrology and hydraulics analysis; therefore the contractor will be required to verifl all 
low water elevations used during construction. 

Question: For removal of the existing west bridge pier (ref. Note #24, p.3), will 
temporary fills be allowed for access to the pier, will a cofferdam be required and how 
will that be paid for? 

Response: Please refer to the revised plan sheets 4 of 99 and 5 of 99 provided as part of 
this amendment. Approximate limits of temporary fills have been added fiom the West 



river bank to the existing pier so that the plan sheets reflect what is already shown in 
Special Provision Section 105 and in the US Army Corps of Engineers permit. 

Per Section 202, Removing Structures and Obstructions, the containment and disposal of 
pollutants during the removal of materials fiom an existing bridge will not be paid for 
directly but shall be incidental to related contract pay items. The containment process 
used during removal of the existing bridge will be detailed in the Temporary Soil Erosion 
and Water Pollution Control plan and no separate payment for a Cofferdam will be made. 

Question: The seal elevation and distribution slab elevation shown on sheets 10 & 16 do 
not correspond with the elevations given on sheets 54 & 56. Which is correct? What is 
the assumed elevation for bottom of seal? 

Response: Please refer to the specific abutment and pier detail sheets for each bridge for 
the correct elevations and dimensions. 

To compute the seal depth the water level was assumed to be at 82.4m and the bottom of 
seal was assumed to be at elevation 78.2m for pier 1 and elevation 77m for pier 2. To 
compute the quantity of seal concrete the seal depth was assumed to be 2m for pier 1 and 
2.7m for pier 2 or elevation 78m for pier 1 and elevation 76.55 for pier 2. 

Question: On sheet #5 there is a note for the boat ramp that states: "Construct 1.8m 
carry in boat access as directed by the Resident". Please claritjr how a contractor can put 
a price to a lump sum item that has no details or sections, & will be built as directed in 
the field by the Resident after the bid. Shouldn't there be more information or just pay for 
the boat access with the appropriate pay item? 

Response: Due to uncertainty of the site conditions after the existing bridge abutment is 
removed we noted that the final fit of the carry in boat access may need to be adjusted by 
the Resident during construction. For more information on what is required to build the 
carry in boat access, please refer to Special Provision Section 835 Boat Ramp that's in 
the book. 

Question: I find no mention in the contract documents and permits regarding access for 
removal of the existing bridge. It appears that span 2 (1 60'1 ") will require temporary 
bents to dismantle, which will require crane access to the river below the existing 
structure. What access will be allowed at the existing bridge? 

Response: The temporary fill limits given for this project are unique and allow actual in- 
water fills within these limits in accordance with the plans, specifications and permits. 
Please note that plan sheets 4 and 5 of 99 have been revised per this amendment to show 
temporary fill limits fiom the West riverbank to the existing pier. The Contractor may 
access the river within the existing and proposed right of way and the temporary 



construction limits acquired for the project, however, if the Contractor's method of work 
requires additional property rights for staging, yarding, construction, waste disposal or 
other project-related purposes the Contractor may acquire these rights in accordance with 
the Standard Specifications Section 104.3.2. Short term (less than six months in 
duration) non-fill impacts such as bents will be allowed in the river without altering the 
existing environmental permits. 

Question: Please explain the expected project impact of the note on sheet 96 "Note: Use 
or land of FPL Energy Maine Hydro LLC reserved to them until 12-31-07". 

Response: MaineDOT and FPL Energy are currently working towards the necessary 
right of way easements and agreement that will allow the project to be constructed on 
FPL Energy's property (FERC Project No. 2283 Project Boundary Elevation 270' as 
shown on the RIW map). In order to advertise the project MaineDOT chose to put reserve 
limits on FPL Energy's property while the easements and agreement are completed. 
These reserve limits preclude work fiom being done in the river below elevation 270 feet 
until such time that the necessary rights are obtained which will happen no later than 
December 3 1,2007. The reserved limits are also covered in General Construction Note # 
32 on sheet 3 of 99. 

Consider these changes and information prior to submitting your bid on August 29,2007. 

%ott Bickford 
Contracts & Specifications Engineer 



Turner-Leeds, Twin Bridges 
BR-1018(401)X & BR-1019(801)X 
March 2007 

 
SPECIAL PROVISION 

SECTION 107 
TIME 

(Supplemental Liquidated Damages for Fabrication Time) 
 
107.8.1 Fabrication Time. 
 
The Department has budgeted for the following amounts of continuous full time 
fabrication/shop inspection for certain Work components: 
 
 Element    Time   Supplemental LD
 
1)  Precast Concrete Deck Panels  30 calendar days $500 per calendar day 
 
2) Structural Steel    198 calendar days $500 per calendar day 
 
The Contractor is responsible for requiring their fabricators and suppliers to produce 
these products for the Work continuously until finished, including any needed actions to 
correct unacceptable workmanship or materials.  If the Department determines that shop 
inspection beyond these times is required, then the corresponding Supplemental 
Liquidated Damages will be deducted as they occur from amounts otherwise due the 
Contractor.  The Contractor will be notified by the Department when these times begin 
and when the allotted time will expire. 
 
If a fabricator or supplier works more than one shift per day and the Department 
determines that inspection is required for each shift, each shift will count as a calendar 
day and the LD rate will be the noted amount per shift per calendar day in lieu of per 
calendar day.  
 
Inspection is required for the following activities:  
For metal fabrication work - welding, including tack welding, heat correcting, non-
destructive examination, assembly verification, protective coating application.  
 
For concrete work – tensioning of strands, batching and casting of concrete, breaking of 
test cylinders, de-tensioning. 
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Turner-Leeds, Twin Bridges 
BR-1018(401)X & BR-1019(801)X 
August 2007 

 

SPECIAL PROVISION 
SECTION 841

REMOVABLE BOLLARD 
 
Description: This work shall consist of installing removable galvanized steel bollards with 6 mm 
galvanized steel cap and associated hardware necessary to complete the work. Bollards shall be 
Model 2190-RC or approved equal, as manufactured by Columbia Cascade Company, phone 
800-547-1940 Ext 850, www.timberform.com. All portions of the bollard shall be painted green. 
Each bollard shall be provided with a weatherproof padlock with matching keys. The keys shall 
be given to the Resident. All earth work, excavation and compacted backfill shall be incidental. 
 
Construction: Galvanized steel bollards shall be spaced approximately 4 feet apart. Bollards shall 
be located at the entrance to the walking path on the South side of the proposed parking area on 
the island as directed by the Resident.  
 
Method of Measurement: Bollards and all necessary incidentals to complete the work shall be 
paid for by each complete and accepted in place.  
 
Basis of Payment: The quantity of bollards will be paid for by the contract unit price for each 
installation. Such payment will be full compensation for all labor, excavation, backfill, tools, 
associated hardware, weatherproof padlocks, and any other incidentals necessary to complete the 
work. 
 
Payment will be made under: 
 
Pay Item      Pay Unit 
841.481 Bollard     Each  
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      070823 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010198.01         PROJECT(S): BR-1018(401)X 
                                            BR-1019(801)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  Project I 
 
 ------------------------------------------------------------------------------- 
      |201.11 CLEARING          |               |          |     |          | 
  0010|                         |          0.500|          |     |          | 
      |                         |HA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |202.19 REMOVING EXISTING |               |          |     |          | 
  0020|BRIDGE                   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.20 COMMON EXCAVATION |               |          |     |          | 
  0030|                         |       4550.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.21 ROCK EXCAVATION   |               |          |     |          | 
  0040|                         |        375.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.24 COMMON BORROW     |               |          |     |          | 
  0050|                         |       5400.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.25 GRANULAR BORROW   |               |          |     |          | 
  0060|                         |       1090.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |206.07 STRUCTURAL ROCK   |               |          |     |          | 
  0070|EXCAVATION - DRAINAGE    |         40.000|          |     |          | 
      |AND MINOR STRUCTURES     |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |206.082 STRUCTURAL EARTH |               |          |     |          | 
  0080|EXCAVATION - MAJOR       |        160.000|          |     |          | 
      |STRUCTURES               |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |206.092 STRUCTURAL ROCK  |               |          |     |          | 
  0090|EXCAVATION - MAJOR       |         67.000|          |     |          | 
      |STRUCTURES               |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |206.10 STRUCTURAL EARTH  |               |          |     |          | 
  0100|EXCAVATION - PIERS       |         60.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      070823 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010198.01         PROJECT(S): BR-1018(401)X 
                                            BR-1019(801)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |206.11 STRUCTURAL ROCK   |               |          |     |          | 
  0110|EXCAVATION - PIERS       |         40.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |304.10 AGGREGATE SUBBASE |               |          |     |          | 
  0120|COURSE - GRAVEL          |       5100.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.209 HOT MIX ASPHALT  |               |          |     |          | 
  0130|9.5 MM (SIDEWALKS,       |         20.000|          |     |          | 
      |DRIVES, INCIDENTALS)     |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0140|9.5 MM NOMINAL MAX SIZE  |       1726.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0150|12.5 MM, BASE            |       1093.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |409.15 BITUMINOUS TACK   |               |          |     |          | 
  0160|COAT APPLIED             |        660.000|          |     |          | 
      |                         |L              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |501.231 DYNAMIC LOADING  |               |          |     |          | 
  0170|TEST                     |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |501.50 STEEL H-BEAM      |               |          |     |          | 
  0180|PILES 132 KG/M,          |         63.000|          |     |          | 
      |DELIVERED                |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |501.501 STEEL H-BEAM     |               |          |     |          | 
  0190|PILES 132 KG/M, IN PLACE |         63.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |501.90 PILE TIPS         |               |          |     |          | 
  0200|                         |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |501.91 PILE SPLICES      |               |          |     |          | 
  0210|                         |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      070823 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010198.01         PROJECT(S): BR-1018(401)X 
                                            BR-1019(801)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |501.92 PILE DRIVING      |               |          |     |          | 
  0220|EQUIPMENT MOBILIZATION   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.21 STRUCTURAL        |               |          |     |          | 
  0230|CONCRETE, ABUTMENTS AND  |        535.000|          |     |          | 
      |RETAINING WALLS          |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.219 STRUCTURAL       |               |          |     |          | 
  0240|CONCRETE, ABUTMENTS AND  |LUMP           |LUMP      |     |          | 
      |RETAINING WALLS          |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.239 STRUCTURAL       |               |          |     |          | 
  0250|CONCRETE PIERS           |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.24 STRUCTURAL        |               |          |     |          | 
  0260|CONCRETE PIERS (PLACED   |        270.000|          |     |          | 
      |UNDER WATER)             |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.26 STRUCTURAL        |               |          |     |          | 
  0270|CONCRETE ROADWAY AND     |LUMP           |LUMP      |     |          | 
      |SIDEWALK SLABS ON STEEL  |               |          |     |          | 
      |BRIDGES                  |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.31 STRUCTURAL        |               |          |     |          | 
  0280|CONCRETE APPROACH SLABS  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.49 STRUCTURAL        |               |          |     |          | 
  0290|CONCRETE CURBS AND       |LUMP           |LUMP      |     |          | 
      |SIDEWALKS                |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.56 CONCRETE FILL     |               |          |     |          | 
  0300|                         |         70.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |503.12 REINFORCING STEEL,|               |          |     |          | 
  0310|FABRICATED AND DELIVERED |      44900.000|          |     |          | 
      |                         |KG             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
                                                               DATE:      070823 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010198.01         PROJECT(S): BR-1018(401)X 
                                            BR-1019(801)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |503.13 REINFORCING STEEL,|               |          |     |          | 
  0320|PLACING                  |      44900.000|          |     |          | 
      |                         |KG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |504.702 STRUCTURAL STEEL |               |          |     |          | 
  0330|FABRICATED AND DELIVERED,|LUMP           |LUMP      |     |          | 
      |WELDED                   |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |504.71 STRUCTURAL STEEL  |               |          |     |          | 
  0340|ERECTION                 |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |505.08 SHEAR CONNECTORS  |               |          |     |          | 
  0350|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |507.0834 WYOMING STEEL   |               |          |     |          | 
  0360|BRIDGE RAILING           |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |508.14 HIGH PERFORMANCE  |               |          |     |          | 
  0370|WATERPROOFING MEMBRANE   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |511.07 COFFERDAM:  PIER  |               |          |     |          | 
  0380|NO. 1                    |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |511.07 COFFERDAM:  PIER  |               |          |     |          | 
  0390|NO. 2                    |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |512.081 FRENCH DRAINS    |               |          |     |          | 
  0400|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |514.06 CURING BOX FOR    |               |          |     |          | 
  0410|CONCRETE CYLINDERS       |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5 
                                                               DATE:      070823 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010198.01         PROJECT(S): BR-1018(401)X 
                                            BR-1019(801)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |515.21 PROTECTIVE        |               |          |     |          | 
  0420|COATING FOR CONCRETE     |LUMP           |LUMP      |     |          | 
      |SURFACES                 |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |520.21 EXPANSION DEVICE  |               |          |     |          | 
  0430|- GLAND SEAL             |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |523.52 BEARING           |               |          |     |          | 
  0440|INSTALLATION             |         21.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |523.5401 LAMINATED       |               |          |     |          | 
  0450|ELASTOMERIC BEARINGS,    |          4.000|          |     |          | 
      |FIXED                    |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |523.5402 LAMINATED       |               |          |     |          | 
  0460|ELASTOMERIC BEARINGS,    |         17.000|          |     |          | 
      |EXPANSION                |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |526.34 PERMANENT         |               |          |     |          | 
  0470|CONCRETE TRANSITION      |          8.000|          |     |          | 
      |BARRIER                  |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.169 375 MM CULVERT   |               |          |     |          | 
  0480|PIPE OPTION III          |         15.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.17 450 MM CULVERT    |               |          |     |          | 
  0490|PIPE OPTION I            |         15.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.092 CATCH BASIN TYPE |               |          |     |          | 
  0500|B1-C                     |          5.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.246 CATCH BASIN TYPE |               |          |     |          | 
  0510|F5                       |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |605.09 150 MM UNDERDRAIN |               |          |     |          | 
  0520|TYPE B                   |        440.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6 
                                                               DATE:      070823 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010198.01         PROJECT(S): BR-1018(401)X 
                                            BR-1019(801)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |605.10 150 MM UNDERDRAIN |               |          |     |          | 
  0530|OUTLET                   |         35.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |605.11 300 MM UNDERDRAIN |               |          |     |          | 
  0540|TYPE C                   |        130.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.1721 BRIDGE          |               |          |     |          | 
  0550|TRANSITION - TYPE 1      |          8.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.23 GUARDRAIL TYPE 3C |               |          |     |          | 
  0560|- SINGLE RAIL            |        302.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.232 GUARDRAIL TYPE   |               |          |     |          | 
  0570|3C - OVER 4.5 M RADIUS   |         23.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.265 TERMINAL END -   |               |          |     |          | 
  0580|SINGLE RAIL - GALVANIZED |          3.000|          |     |          | 
      |STEEL                    |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.353 REFLECTORIZED    |               |          |     |          | 
  0590|FLEXIBLE GUARDRAIL       |         21.000|          |     |          | 
      |MARKER                   |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.79 GUARDRAIL 350     |               |          |     |          | 
  0600|FLARED TERMINAL          |          3.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.31 CURB TYPE 3       |               |          |     |          | 
  0610|                         |        450.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.08 PLAIN RIPRAP      |               |          |     |          | 
  0620|                         |        685.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.16 HEAVY RIPRAP      |               |          |     |          | 
  0630|                         |         80.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |610.18 STONE DITCH       |               |          |     |          | 
  0640|PROTECTION               |         92.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |613.319 EROSION CONTROL  |               |          |     |          | 
  0650|BLANKET                  |        520.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |615.07 LOAM              |               |          |     |          | 
  0660|                         |       1590.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1301 SEEDING METHOD  |               |          |     |          | 
  0670|NUMBER 1 - PLAN QUANTITY |         18.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1401 SEEDING METHOD  |               |          |     |          | 
  0680|NUMBER 2 - PLAN QUANTITY |         30.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1411 SEEDING METHOD  |               |          |     |          | 
  0690|NUMBER 3 - PLAN QUANTITY |         48.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |619.1201 MULCH - PLAN    |               |          |     |          | 
  0700|QUANTITY                 |         48.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |619.1401 EROSION CONTROL |               |          |     |          | 
  0710|MIX                      |        480.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |620.58 EROSION CONTROL   |               |          |     |          | 
  0720|GEOTEXTILE               |       1025.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.01 EVERGREEN TREES   |               |          |     |          | 
  0730|(200 MM - 300 MM)        |         50.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |621.019 EVERGREEN TREES  |               |          |     |          | 
  0740|(600 MM - 900 MM) GROUP  |          3.000|          |     |          | 
      |A                        |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.025 EVERGREEN TREES  |               |          |     |          | 
  0750|(900 MM - 1200 MM) GROUP |          3.000|          |     |          | 
      |A                        |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.031 EVERGREEN TREES  |               |          |     |          | 
  0760|(1200 MM - 1500 MM)      |          3.000|          |     |          | 
      |GROUP A                  |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.037 EVERGREEN TREES  |               |          |     |          | 
  0770|(1500 MM - 1800 MM)      |          2.000|          |     |          | 
      |GROUP A                  |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.043 EVERGREEN TREES  |               |          |     |          | 
  0780|(1800 MM - 2400 MM)      |         10.000|          |     |          | 
      |GROUP A                  |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.045 EVERGREEN TREES  |               |          |     |          | 
  0790|(1800 MM - 2400 MM)      |          1.000|          |     |          | 
      |GROUP C                  |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.047 EVERGREEN TREES  |               |          |     |          | 
  0800|(2400 MM - 2700 MM)      |          7.000|          |     |          | 
      |GROUP B                  |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.121 SMALL DECIDUOUS  |               |          |     |          | 
  0810|TREES (1500 MM - 1800    |          5.000|          |     |          | 
      |MM) GROUP B              |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.196 MEDIUM DECIDUOUS |               |          |     |          | 
  0820|TREE (45 MM - 50 MM      |          1.000|          |     |          | 
      |CALIPER) GROUP B         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.246 LARGE DECIDUOUS  |               |          |     |          | 
  0830|TREES (900 MM - 1200 MM) |         12.000|          |     |          | 
      |GROUP A                  |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |621.255 LARGE DECIDUOUS  |               |          |     |          | 
  0840|TREES (2400 MM - 3000    |          6.000|          |     |          | 
      |MM) GROUP A              |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.273 LARGE DECIDUOUS  |               |          |     |          | 
  0850|TREE (50 MM - 65 MM      |          1.000|          |     |          | 
      |CALIPER) GROUP A         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.388 DWARF EVERGREENS |               |          |     |          | 
  0860|(300 MM - 375 MM)        |         15.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.487 BROADLEAF        |               |          |     |          | 
  0870|EVERGREENS (450 MM - 600 |          3.000|          |     |          | 
      |MM) GROUP B              |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.498 BROADLEAF        |               |          |     |          | 
  0880|EVERGREENS (750 MM - 900 |          1.000|          |     |          | 
      |MM) GROUP A              |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.51 DECIDUOUS SHRUBS  |               |          |     |          | 
  0890|(375 MM - 450 MM)        |         18.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.511 DECIDUOUS SHRUBS |               |          |     |          | 
  0900|(450MM - 600MM) GROUP A  |         25.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.52 DECIDUOUS SHRUBS  |               |          |     |          | 
  0910|(200 MM - 375 MM) ROOTED |         40.000|          |     |          | 
      |CUTTINGS                 |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.546 DECIDUOUS SHRUBS |               |          |     |          | 
  0920|(600 MM - 900 MM) GROUP  |         16.000|          |     |          | 
      |A                        |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.552 DECIDUOUS SHRUBS |               |          |     |          | 
  0930|(900 MM - 1200 MM) GROUP |         17.000|          |     |          | 
      |A                        |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.616 BLUEBERRY SOD    |               |          |     |          | 
  0940|                         |          6.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |621.711 HERBACEOUS       |               |          |     |          | 
  0950|PERENNIALS GROUP B       |         54.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.80 ESTABLISHMENT     |               |          |     |          | 
  0960|PERIOD                   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.711 WHITE OR YELLOW  |               |          |     |          | 
  0970|PAINTED PAVEMENT MARKING |       2520.000|          |     |          | 
      |LINE (PLAN QUANTITY )    |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0980|STRAIGHT TIME            |         45.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.121 HEAVY DUTY ALL   |               |          |     |          | 
  0990|PURPOSE EXCAVATOR        |         45.000|          |     |          | 
      |(INCLUDING OPERATOR)     |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.15 ROLLER, EARTH AND |               |          |     |          | 
  1000|BASE COURSE (INCLUDING   |         45.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  1010|(INCLUDING OPERATOR)     |         50.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.36 FOREPERSON        |               |          |     |          | 
  1020|                         |         20.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |637.071 DUST CONTROL     |               |          |     |          | 
  1030|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |639.18 FIELD OFFICE TYPE |               |          |     |          | 
  1040|A                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |639.261 INSTRUMENTATION  |               |          |     |          | 
  1050|GEOTECHNICAL -           |LUMP           |LUMP      |     |          | 
      |TRADITIONAL SETTLEMENT   |               |          |     |          | 
      |PLATFORM TRADITIONAL     |               |          |     |          | 
      |SETTLEMENT PLATFORMS     |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  1060|                         |       1000.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.39 WORK ZONE TRAFFIC |               |          |     |          | 
  1070|CONTROL                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  1080|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  1090|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |660.21 ON-THE-JOB        |               |          |     |          | 
  1100|TRAINING (BID)           |       3000.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |835.15 BOAT RAMP         |               |          |     |          | 
  1110|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |841.481 REMOVABLE        |               |          |     |          | 
  1120|BOLLARD                  |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 
------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 
 ------------------------------------------------------------------------------- 








