STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
V4 333-0016

JOHN ELIAS BALDACCI

DAVID A COLE
June 19, 2009
Subject: Portland Rail Trail
Federal Project No: STP-1184(400)S
State Pin No: 011844.00
Amendment No. 1
Dear Sir/Ms:

Make the following change to the Bid Document:

In the Bid Book (page 4). “NOTICE TO CONTRACTORS”, CHANGE the bid opening
date from June 24, 2009 to read “July 8, 2009”. Make this change in pen and ink.

In the Bid Book (page 4), “NOTICE TO CONTRACTORS?", in the paragraph that
begins; “For general information regarding ....”, CHANGE the forth sentence to read as
follows:” Questions received after 12:00 noon of the Thursday prior to bid date will not
be answered.” Make this change in pen and ink.

In the Bid Book (pages 7 through 17), REMOVE the “SCHEDULE OF ITEMS™ 11
pages dated 090528 and REPLACE with the attached new “SCHEDULE OF ITEMS”
14 pages dated 090619.

Consider these changes and information prior to submitting your bid on July 8, 2009.

Achul

Scott Bickford
Contracts & Specifications Engineer

Sincerely,

B A
9.
A
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1

DATE: 090619
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |--——--—— - l--— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 PROJECT ITEMS
|201.111 CLEARING | I |
0010] | LUMP | LUMP I | |
| | | I I |
|202.01 REMOVING | | | | |
0020 | STRUCTURES AND | LUMP | LUMP I | |
| OBSTRUCTIONS | | I | |
1202.211 DECORATIVE | | | | |
0030|BOULDER RELOCATION | 17.000] I I |
| IEA | I I |
|203.200 COMMON | | | | |
0040 | EXCAVAT ION | LUMP |LUMP I | |
| | | I I |
|203.233 DISPOSAL OF | | | | |
0050 | SPECIAL EXCAVATION | 1560.000] I I |
|SURPLUS GRP 2 SOILS [93% | | | |
|203.24 COMMON BORROW | | | | |
0060 | 1750.000] I I |
| ICY | I I |
|203.2401 COMMON BORROW | | | | |
0070|WITH PREVIOUSLY | 1085.000] I I |
| PURCHASED MATERIALS ICY | | | |
|203.2501 GRANULAR BORROW | | | | |
0080|WITH PREVIOUSLY | 10.000] I I |
| PURCHASED MATERIALS [93% | I I |
1203.35 CRUSHED STONE | | | | |
0090|FILL TYPE "A" | 10.000] I I |
| (OVERDEPTH) (3% | |

|]203.3501 CRUSHED STONE | I I I
0100 CHOKER COURSE WITH I I I I
IPREVIOUSLY PURCHASED 9% I I I I
IMATERIALS I I I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 090619
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY | [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]203.3502 CRUSHED STONE | I I I I
0110 CHOKER COURSE I 7.000] I I I
| ICY | |
|203.3503 CRUSHED STONE | I | I I
0120 | DRAINAGE COURSE WITH I 121.000]| I I I
IPREVIOUSLY PURCHASED 9% I I I I
IMATERIAL I I I I I

|206.061 STRUCTURAL EARTH | | | I
0130 | EXCAVATION - DRAINAGE I | | I
IAND MINOR STRUCTURES, Icy I | | I
IBELOW GRADE I | | I

1206.07 STRUCTURAL ROCK | | |
0140 EXCAVATION - DRAINAGE | 10.000] I I |
|AND MINOR STRUCTURES 9% | I I I
1304.09 AGGREGATE BASE | | | | |
0150 COURSE - CRUSHED | 91.000] I I I
| ICY | I I |
|304.0901 AGGR BASE CRS- | | | | |
0160|CRUSHED WITH PREVIOUSLY | 183.000] I I |
| PURCHASED MATERIAL 9% | I I I
1304.10 AGGREGATE SUBBASE | | | | |
0170]COURSE - GRAVEL | 1914.000] I I |
| ICY | |
1304.1001 AGGR SUBB | | | | |
0180 COURSE GRAVEL WITH | 427.000] I I |
|PREVIOUSLY PURCHASED 9% | I I |
IMATERIAL I | I I |
|403.207 HOT MIX ASPHALT | | |
0190]19.0 MM HMA | 159.000] I I I
| IT | |
1403.2073 HOT MIX ASPHALT | |

I | |
0200]19.0 MM HMA WITH I 67.000] I I I
IPREVIOUSLY PURCHASED MAT.|T I I I I

I I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 090619
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- |-——----——-—-
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1403.208 HOT MIX ASPHALT | | | | I
0210]12.5 MM HMA SURFACE I 599.000] I I I
I IT I I I I
1403.2082 HOT MIX ASPHALT | | | | |
0220]12.5 MM HMA WITH PREV. | 142.000]| I I I
|PURCHASED MAT . IT I | I I
|403.209 HOT MIX ASPHALT | | | | |
0230]9.5 MM HMA (SIDEWALKS, | 15.000]| I I I
IDRIVES, INCIDENTALS) IT I I I I
|411.14 CRUSHED STONE I | | | I
0240|DUST SURFACE COURSE |LUMP |LUMP I I I
I I I I I I
1603.149 10" DIAMETER PVC | | | | |
0250 PIPE I 400.000] I I I
I ILF I I I I
1603.1491 10" DIA. PVC | | | I |
0260|PIPE WITH PREV. I 211.000] I I I
|PURCHASED MAT . ILF I I I I
1603.157 12 INCH PVC PIPE | | | | |
0270] | 427.000] | I |
I ILF I I I I
1603.1571 12" DIA. PVC | | I | I
0280|PIPE WITH PREV. I 111.000] I I I
|PURCHASED MAT. ILF I I I I
1603.1651 15" DIA. RCP | | | | I
0290|CLASS 111 WITH PREV. I 120.000]| I I I
|PURCHASED MAT . ILF I I I I
1603.177 18 INCH PVC PIPE | | | | |
0300] | 512.000] | | |
I ILF I I I I

]603.1771 18" DIA. PVC I
0310|PIPE WITH PREV. I 592_000| I I I
|PURCHASED MAT. I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 090619
SCHEDULE OF ITEMS REVISED:
CONTRACT 1ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- |-——----——-—-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1603.195 24 INCH | | | | |
0320|REINFORCED CONCRETE PIPE | 88.000]| I I |
ICLASS 111 ILF I I I I
1603.197 24 INCH PVC PIPE | | | | |
0330] | 442 .000] | | |
| ILF | I I |
|603.199 24 INCH CULVERT | | | | |
0340|PIPE OPTION 111 | 88.000] I I |
| ILF | I I |
|604.131 4" DIAMETER | | | | |
0350 CATCH BASIN | 14.000] I I |
| IEA | I I |
1604.15 MANHOLE | | | | |
0360| | 5.000] | | |
| IEA | I I |
|604.153 60 INCH MANHOLE | | | | |
0370} [ 2.000] I I |
| IEA | I I |
|604.156 96 INCH MANHOLE | | | | |
0380] | 1.000] I | |
| IEA | I I |
|604.164 REBUILDING CATCH | | | | |
0390|BASIN | 1.000] | | |
| IEA | I I |
1604.18 ADJUSTING MANHOLE | | | | |
0400]OR CATCH BASIN TO GRADE | 1.000] I I |
| IEA | I I |
|604.2411 24" NYLOPLAST | | | | |
0410]AREA DRAIN | 26.000] I I |
| IEA | I I |

]605.09 6 INCH UNDERDRAIN |
0420 TYPE B I 441.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE: 090619
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY | [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]606.611 TIMBER GUARDRAIL | I I I I
0430] I 55.000] I I I
| ILF | I I |
]607.163 CHAIN LINK FENCE | I | I I
0440]- 4 FOOT P.V.C. COATED | 240.000]| I I I
| ILF | I I |
|607.173 CHAIN LINK FENCE | I I I I
0450]- 6 FOOT PVC COATED I 228_000| I I I
| ILF | I I |
|607.24 REMOVE AND RESET | I I I I
0460 | FENCE I 116.000]| I I I
| ILF | I I |
]608.09 BRICK SIDEWALK I I I I I
0470] I 70.000] I I I
| ISY | I I |
]608.0901 BRICK SIDWALK | I I I I
0480|WITH PREV. PURCHASED MAT.| 205000 | I I I
| ISY | I I |
]608.241 PRECAST CONCRETE | I I I I
0490 | PAVERS I 747000 I I I
| ISF | I I |
|608.2511 PRECAST CONC. | I I I I
0500 | PAVERS WITH PREV. I 3429 ._000]| I I I
|PURCHASED MAT. ISF I I I I
1608.2911 PERM. CONC. I | | | I
0510 PAVING STONE WITH PREV. | 183.000]| I I I
|PURCHASED MAT. 5% I I I I
|608.2912 PERV. CONC. I I I I I
0520|WITH PREV. PURCHASED MAT.| 14..000] I I I
| ICY | I I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 090619
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |----————- l--—
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1609.40 RESET CURB TYPE 5 | | | | |
0540 | 85.000] | I |
| ILF | I I |
1613.319 EROSION CONTROL | | | | |
0550 | BLANKET | 429.000] I | |
| ISY | I I |
|614.14 MASONRY PLUG | | | | |
0560] | 1.000] | | |
| IEA | I I |
1615.07 LOAM | | | I |
0570] | 998.000] | I |
| ICY | I I |
1615.0702 LOAM WITH PREV. | | | | |
0580 | PURCHASED MAT. | 1085.000] I I |
| ICY | I I |
|615.12 RAIN GARDEN SOIL | | | | |
0590 | ENHANCEMENT | 244 .000] I I |
| ICY | I I |
1618.13 SEEDING METHOD | | | | |
0600 | NUMBER 1 | 140.000] I I |
| |UN | I I |
|619.12 MULCH | | | | |
0610] | 140.000] | | |
| IUN | I I |
1620.54 STABILIZATION | | | | |
0620 | GEOTEXTILE | 4879.000| I | |
| ISY | I I |
1620.541 STABILIZATION | | | | |
0630|GEOTEXTILE WITH PREV. | 1843.000] I I |
| PURCHASED MAT. ISY | | | |

]620.58 NON WOVEN I
0640 | GEOTEXTILE I 10265.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7

DATE: 090619
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- |-——----——-—-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|620.581 NON WOVEN | | | | |
0650 | GEOTEXTILE WITH PREV. | 7250.000] I I |
| PURCHASED MAT. |SY | | |
|626.2111 WIRING DEVICE, | | | | |
0660 | FOUNDATIONS, CONDUIT, | LUMP | LUMP I I |
| JUNCTION BOXES, | | | | |
| SECONDARY WIRING, | | | | |
|LUMINAIRES, SERVICE | | | | |
|EQUIPMENT | | I I |
|627.711 WHITE OR YELLOW | | |
0670 PAINTED PAVEMENT MARKING | 1153.000]| I I |
|[LINE (PLAN QUANTITY) |LF | | | |
1639.19 FIELD OFFICE TYPE | | | | |
0680|B | 1.000] | | |
| IEA | I I |
|645.3031 SIGNAGE POLES | | | | |
0690] | LUMP | LUMP | I |
| | | I I |
|648.53 REMOVE EXISTING | | | | |
0700 TRACK - AT GRADE | 4575.000| I I |
| ITF | I I |
|652.31 TYPE I BARRICADE | | | | |
0710] | 40.000] | | |
| IEA | I I |
|652.311 TYPE I1 | | | | |
0720 | BARRICADE | 10.000] I | |
| IEA | I I |
|652.33 DRUM | | | | |
0730] | 40.000] | I |
| IEA | I I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 8

DATE: 090619
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- |-——----——-—-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1652.35 CONSTRUCTION | | | | |
0750 SIGNS | 144 _.000] | | |
| ISF | I I |
1652.36 MAINTENANCE OF | | | | |
0760| TRAFFIC CONTROL DEVICES | 250.000] I I |
| ICD | I I |
|652.38 FLAGGER | I | |
0770] | 400.000] | | |
| IHR | I I |
1656.75 TEMPORARY SOIL | | | | |
0780 ]| EROSION AND WATER | LUMP | LUMP I I |
|POLLUTION CONTROL | | | | |
1659.10 MOBILIZATION | | | | |
0790] |LUMP |LUMP I I |
| | | I I |
1803.01 TEST PITS | I | |
0800| | 11.000] | | |
| IEA | I I |
1830.1011 WATER MAIN | | | | |
0810 | RELOCATION | LUMP |LUMP I I |
| | | I I |
832.071 CONTRACTOR | | | | |
0820 | ALLOWANCE ~ CMP |LUMP |LUMP I I |
| | | I I |
1841.02 RECYCLED GRANITE | | | | |
0830 BOLLARDS AND BLOCKS | 22.000] I I |
| IEA | I I |
1841.46 WOOD BOLLARD | | | |
0840] | 244._000] | I |
| IEA | I I |

|841.481 REMOVABLE I I
0850 | BOLLARD I 11.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 9

DATE: 090619
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- |-——----——-—-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1890.07 BIKE RACKS | | | |
0860 ]| | 1.000] | I |
| IEA | I I |
|
| SECTION 0001 TOTAL |
SECTION 0002 OPTION 1
|201.111 CLEARING | | |
0880 | LUMP |LUMP I I |
| | | I I |
|202.01 REMOVING | | | | |
0890 | STRUCTURES AND |LUMP |LUMP I I |
| OBSTRUCTIONS | | I I |
1203.24 COMMON BORROW | | | | |
0900| | 540.000] | | |
| ICY | I I |
|203.2401 COMMON BORROW | | | | |
0910|WITH PREVIOUSLY | 540.000] I I |
| PURCHASED MATERIALS (9% | I I I
1203.25 GRANULAR BORROW | | | | |
0920] | 10.000] I I |
| ICY | I I |
1203.35 CRUSHED STONE | | | | |
0930|FILL TYPE "A" | 10.000] I I |
| (OVERDEPTH) (9% | | I |
|203.3502 CRUSHED STONE | | | | |
0940 CHOKER COURSE | 66.000] I I |
| ICY | |

|203.3503 CRUSHED STONE | I I I
0950 | DRAINAGE COURSE WITH I I I I
|PREVIOUSLY PURCHASED 9% I I I I
IMATERIAL I I I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 10

DATE: 090619
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY | [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS

]206.061 STRUCTURAL EARTH | I I I
0960 | EXCAVATION - DRAINAGE I I I I
JAND MINOR STRUCTURES, 9% I I I I
|BELOW GRADE I I I I

|206.07 STRUCTURAL ROCK | | |
0970 EXCAVATION - DRAINAGE | 10.000] I I |
|AND MINOR STRUCTURES 9% | | | |
|304.0901 AGGR BASE CRS- | | | | |
0980|CRUSHED WITH PREVIOUSLY | 193.000] | | |
| PURCHASED MATERIAL [93% | |
|304.1001 AGGR SUBB | | | | |
0990 | COURSE GRAVEL WITH | 104.000] I I |
|PREVIOUSLY PURCHASED [93% | | | |
IMATERIAL | | I I |
|403.207 HOT MIX ASPHALT | | |
1000]19.0 MM HMA | 13.000] | | |
| IT | |
|403.2073 HOT MIX ASPHALT | | | | |
1010]19.0 MM HMA WITH | 83.000] I I |
|PREVIOUSLY PURCHASED MAT.|T | | | |
| | | I I |
|403.2082 HOT MIX ASPHALT | | |
1020]12.5 MM HMA WITH PREV. | 46.000] I I |
| PURCHASED MAT. IT I | I |
1603.1491 10" DIA. PVC | | | | |
1030|PIPE WITH PREV. | 251.000] I I |
| PURCHASED MAT. |LF | | | |
|603.1571 12" DIA. PVC | | | | |
1040]PIPE WITH PREV. | 175.000] I I |
| PURCHASED MAT. ILF | | | |

|604.131 4" DIAMETER |
1050 CATCH BASIN | 1.000] | | |
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 11

DATE: 090619
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- |-——----——-—-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|604.15 MANHOLE | | | | |
1060]| | 1.000] I | |
| IEA | I I |
1604.164 REBUILDING CATCH | | | | |
1070|BASIN | 1.000] | | |
| IEA | I I |
|604.2411 24" NYLOPLAST | | | | |
1080] AREA DRAIN | 3.000] | | |
| IEA | I I |
|605.09 6 INCH UNDERDRAIN | | | | |
1090 | TYPE B | 515.000]| | | I
| ILF | I I |
|608.0901 BRICK SIDWALK | | | | |
1100|WITH PREV. PURCHASED MAT. | 412.000] I I |
| ISY | I I |
|608.2511 PRECAST CONC. | | | | |
1110|PAVERS WITH PREV. | 2412.000] I I |
| PURCHASED MAT. | SF | | | |
|608.291 PERVIOUS | | | | |
1120 | CONCRETE WITH BASE | 8.000]| I I |
| ISY | I I |
|608.2911 PERM. CONC. | | | | |
1130|PAVING STONE WITH PREV. | 275.000] I I |
| PURCHASED MAT. ISY | I I I
1608.2912 PERV. CONC. | | | | |
1140|WITH PREV. PURCHASED MAT. | 36.000] I I |
| ICY | I I |
|608.47 SAND CEMENT BASE | | | | |
1150} | 30.000] | I |
| ICY | I I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 12

DATE: 090619
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY l-----— |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1613.319 EROSION CONTROL | | | | |
1170 | BLANKET | 360.000] I I |
| ISY | I I |
1615.07 LOAM | | | | |
1180] I 16.000]| | I I
| ICY | I I |
|615.0702 LOAM WITH PREV. | | | | |
1190 | PURCHASED MAT. | 616.000]| I I |
| ICY | I I |
1615.12 RAIN GARDEN SOIL | | | | |
1200 | ENHANCEMENT | 69.000] I I |
| ICY | I I |
1618.13 SEEDING METHOD | | | | |
1210|NUMBER 1 | 35.000] I I |
| IUN | I I |
1619.12 MULCH | | | I |
1220} | 35.000] I I |
| IUN | I I |
1620.541 STABILIZATION | | | | |
1230 GEOTEXTILE WITH PREV. | 1284.000] I I |
| PURCHASED MAT. ISy | I | |
1620.58 NON WOVEN | | | | |
1240 GEOTEXTILE | 1449.000] I I |
| ISY | I I |
1620.581 NON WOVEN | | | I |
1250 | GEOTEXTILE WITH PREV. | 2950.000] I I |
| PURCHASED MAT. |SY | |

1626.2111 WIRING DEVICE, |
1260 | FOUNDATIONS, CONDUIT, I
|JUNCTION BOXES, I
| SECONDARY WIRING, I
ILUMINAIRES, SERVICE I
|EQUIPMENT I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 13

DATE: 090619
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY l-----— |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1627.711 WHITE OR YELLOW | | | | |
1270 PAINTED PAVEMENT MARKING | 12.000] I I |
ILINE (PLAN QUANTITY) ILF | I I |
1633.01 SEAT WALLS | | | | |
1280| | 202.000] | | |
| ILF | I I |
|645.3031 SIGNAGE POLES | | | | |
1290 | LUMP | LUMP I I |
| | | I I |
|652.311 TYPE 11 | | | | |
1300 | BARRI CADE | 10.000] I I |
| IEA | I I |
1652.33 DRUM | | I I |
1310] | 10.000] | | |
| IEA | I I |
1652.34 CONE | | | | |
1320] | 40.000] | | |
| IEA | I I |
1652.35 CONSTRUCTION | | | | |
1330 SIGNS | 8.000] | | |
| ISF | I I |
1652.36 MAINTENANCE OF | | | | |
1340 TRAFFIC CONTROL DEVICES | 13.000] I I |
| ICD | I I |
1652.38 FLAGGER | | | I |
1350] | 40.000] | | |
| IHR | I I |
1656.75 TEMPORARY SOIL | | | | |
1360|EROSION AND WATER | LUMP |LUMP I I |
|POLLUTION CONTROL | | | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 14

DATE: 090619
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY | [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|841.02 RECYCLED GRANITE | I I I I
1380 | BOLLARDS AND BLOCKS I 9.000] I I I
| IEA | I I |
|841.481 REMOVABLE I I | I I
1390 | BOLLARD I 1.000] I I I
| |EA | I I |
|
| SECTION 0002 TOTAL I
SECTION 0003 OPTION 2
626.41 POWER TO PLAZAS | I I I I
1400 |LUMP JLUMP I I I
| | | I I |
| |
| SECTION 0003 TOTAL I
SECTION 0004 OPTION 3
[890.07 BIKE RACKS I I I I
0870] I 4.000] I I I
| |EA | I I |
| |
| SECTION 0004 TOTAL I I





