STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

DAVID A. COLE

JOHN ELIAS BALDACCI

GOVERNOR

THE M

October 6, 2009 COMMISSIONER
Subject: Brooks

State Pin No’s: 012717.00 & 014309.00
Amendment No. 4

Dear Sir/Ms:

In the Bid Book (pages 3 thru 8): REMOVE the “SCHEDULE OF ITEMS” 6 pages
dated 090924 (replaced in Bid Amendment #2) and REPLACE with the attached new
“SCHEDULE OF ITEMS” 6 pages dated 091006.

In the Plans, SHEET NUMBER 5 OF 29, CHANGE Note #21 from “._ .3 inch Untreated
Aggregate Surface Course unless otherwise noted in the plans or directed by the
Resident.” to read as follows “...Untreated Aggsregate Surface Course as directed by
the Resident.” Make this change in pen & ink.

The following questions have been received:

Question: Due to the possibility on inconsistent pavement depth, varying existing cross
slope and other conditions, - how will the quantity of 304.10 be measured?

Response: ASCG will be measured in-place using approved methods.

Question: Note 21 calls for 3” of untreated aggregate to be used for grading driveways —
as there is no 411.10 item in the bid item, how will this item be paid for?

Response: See new Schedule of Items.
Question: Would precast footers for the strut be acceptable?
Response: Please refer to Special Provision 534 — section 534.20 & 534.30. The

Department will review the stamped design. Precast footers are not prohibited.

Consider these changes information prior to submitting your bid on October 7, 2009.

Sincerely,
/ o
Scott Bickford
Contracts & Specifications Engineer
[ A
.
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 091006
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012717.00 PROJECT(S): 012717.00
014309.00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY l-----— |-
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 PROJECT ITEMS
1201.23 REMOVING SINGLE | | | I l
0010|TREE TOP ONLY I 4.000] | | |
I IEA I I I I
|201.24 REMOVING STUMP | | | |
0020] | 4.000] | | |
I IEA I I I I
1202.20 REMOVING | | | I |
0030|BITUMINOUS CONCRETE I 4430.000} I I I
| PAVEMENT ISY I | I I
]203.20 COMMON EXCAVATION | | | |
0040] | 210.000] I I I
I ICY I I I I
[203.21 ROCK EXCAVATION | | | | |
0050| | 20.000] | | |
I ICY I I I I
[203.2312 HEALTH AND | | | | |
0060 | SAFETY PLAN |LUMP |LUMP I I I
I I I I I I
1203.2333 DISPOSAL OF | | | | |
0070| SPECIAL EXCAVATION I 800.000]| I I I
I IT I I I I
1204.41 REHABILITATION OF | | | I
0080 |EXISTING SHOULDERS, PLAN | 1529.000] I I I
[QUANTITY ISY I | | I
1206.061 STRUCTURAL EARTH | | | | |
0090 | EXCAVATION - DRAINAGE I 20.000] I I I
]AND MINOR STRUCTURES, 9% | | | |
I I I I

| BELOW GRADE



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2
DATE: 091006
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012717.00 PROJECT(S): 012717.00
014309.00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY R e
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]206.07 STRUCTURAL ROCK | | | |
0100 EXCAVATION - DRAINAGE I 30.000] I I
JAND MINOR STRUCTURES ICY I | |
]211.21 INSLOPE | | I |
0110 |REHABILITATION I 1150.000]| I I
I ILF I I |
1211.30 DITCH EXCAVATION | I |
0120] I 700.000] I |
I ILF I I I
1304.10 AGGREGATE SUBBASE | | | |
0130 COURSE - GRAVEL I 2300.000] I |
I ICY I I |
]403.208 HOT MIX ASPHALT | | I
0140]12.5 MM HMA SURFACE I 510.000] I I
I IT I I I
]403.209 HOT MIX ASPHALT | | | |
0150]9.5 MM HMA (SIDEWALKS, | 200.000] I I
IDRIVES, INCIDENTALS) IT I I I
]403.213 HOT MIX ASPHALT | I |
0160]12.5 MM BASE I 860.000] I |
I IT I I I
]409.15 BITUMINOUS TACK | | | |
0170|COAT - APPLIED I 160.000]| I I
I IG I I I
]411.10 UNTREATED | | I
0180 | AGGREGATE SURFACE COURSE | 50.000]| I I
| (TRUCK MEASURE) ICY I I I
|507.0841 STEEL PIPE HAND | | | |
0190|RAILING | LUMP | LUMP I |
I I I I I
]526.301 TEMPORARY | | | I
0200 CONCRETE BARRIER TYPE 1 |LUMP LUMP I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3
DATE: 091006
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 012717.00 PROJECT(S): 012717.00
014309.00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY l-----— |-
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
I534.71 PRECAST CONCRETE | | | |
0210]BOX CULVERT |LUMP |LUMP | |
I I I I I
1603.04 4" PVC DRAIN | | I |
0220 SERVICE I 10.000]| | |
I ILF I I I
1603.16 15 INCH CULVERT | | I
0230|PIPE OPTION 1 I 237.000] I |
I ILF I I I
1603.17 18 INCH CULVERT | | | |
0240]PIPE OPTION 1 I 15.000]| | |
I ILF I I I
]603.179 18 INCH CULVERT | | I
0250]PIPE OPTION 111 I 40.000] I |
I ILF I I I
1603.199 24 INCH CULVERT | | | |
0260|PIPE OPTION 111 I 270.000] I I
I ILF I I I
1603.21 36 INCH CULVERT | | I
0270]PIPE OPTION 1 I 40.000]| | |
I ILF I I I
]603.42 30 INCH | | | |
0280 REINFORCED CONCRETE PIPE | 32.000] I I
ICLASS 1V ILF | | I
|604.092 CATCH BASIN TYPE | | | |
0290]B1-C I 5.000] | |
I IEA I I I
|604.097 72 INCH CATCH | | | |
0300]BASIN TYPE B1-C I 2.000]| | |
I IEA I I I
1605.09 6 INCH UNDERDRAIN | | |
0310|TYPE B I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4
DATE: 091006
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012717.00 PROJECT(S): 012717.00
014309.00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I  QUANTITY R e
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]605.10 6 INCH UNDERDRAIN | | | |
0320 OUTLET I 20.000] I |
I ILF I I I
]605.13 18 INCH | | I I
0330| UNDERDRAIN TYPE C I 470.000] I I
I ILF I I I
]606.356 UNDERDRAIN | | I
0340|DELINEATOR POST I 2.000] I |
I IEA I I I
]606.47 SINGLE WOOD POST | | | |
0350] | 2.000] I |
I IEA I I I
]609.31 CURB TYPE 3 | | I
0360 I 760.000] I |
I ILF I I I
1610.08 PLAIN RIPRAP | | | |
0370] | 10.000] | I
I ICY I I I
]613.319 EROSION CONTROL | | I
0380 | BLANKET I 240.000] I |
I ISY I I I
1615.07 LOAM | | | |
0390] I 30.000]| I |
I ICY I I I
1618.1401 SEEDING METHOD | | |
0400 |NUMBER 2 - PLAN QUANTITY | 30.000] I I
I IUN I I I
[619.1201 MULCH - PLAN | | | |
0410 QUANTITY I 30.000] I |
I JUN I I I
1620.56 DRAINAGE | I
0420 | GEOTEXTILE 30.000] I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: )

DATE: 091006
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012717.00 PROJECT(S): 012717.00
014309.00
CONTRACTOR :

LINE]| ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | —————m o | ————— o
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1627.76 TEMPORARY PVMT. | | | | |
0430|MARK LINE, W OR YELLOW  |LUMP | LUMP | | |

|629.05 HAND LABOR,

I
0440|STRAIGHT TIME | 10.000] | | |
I IHR I I I I
[631.111 TRACTOR MOUNTED | | I | I
0450 |HYDRAULIC HAMMER I 4.000] | | |
| IHR I I I I
1631.12 ALL PURPOSE | | | I |
0460 EXCAVATOR (INCLUDING | 10.000] | | |
| OPERATOR) IHR | | | |
1631.13 BULLDOZER | | | | |
0470] (INCLUDING OPERATOR) I 5.000] I I I
I IHR I I I I
1631.14 GRADER (INCLUDING | | | | |
0480] OPERATOR) I 5.000] | | |
I IHR I I I I
[631.172 TRUCK - LARGE | | | | |
0490] (INCLUDING OPERATOR) | 20.000] | I |
I IHR I I I I
1631.18 CHAIN SAW RENTAL | | | | |
0500 (INCLUDING OPERATOR) I 10.000] | I |
| IHR I I I I
|631.20 STUMP CHIPPER | | | | |
0510] (INCLUDING OPERATOR) | 5.000] | | |
| IHR I I I I
|631.32 CULVERT CLEANER | | | | |
0520 (INCLUDING OPERATOR) I 4.000] | | |
I IHR I I I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6
DATE: 091006
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 012717.00 PROJECT(S): 012717.00
014309.00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY - |-
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1643.72 TEMPORARY TRAFFIC | | | |
0540 SIGNAL |LUMP |LUMP I |
I I I I I
1652.33 DRUM | I | I
0550] | 20.000] I |
I IEA I I I
652.34 CONE | I I
0560] | 50.000] | |
I IEA I I I
]652.35 CONSTRUCTION | | I I
0570|SIGNS I 30.000] I |
I ISF I I I
1652.36 MAINTENANCE OF | | I
0580 | TRAFFIC CONTROL DEVICES | 68.000]| I I
I ICD I I I
|652.38 FLAGGER | | I I
0590] | 2000.000] I I
I IHR I I I
|656.75 TEMPORARY SOIL | | | |
0600 | EROSION AND WATER | LUMP |LUMP I I
|POLLUTION CONTROL I I I I
1659.10 MOBILIZATION | | I I
0610]| | LUMP | LUMP | |





