



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI
GOVERNOR

DAVID A. COLE
COMMISSIONER

March 11, 2008
Subject: **South Portland & Falmouth**
Project No. IM-1302(200) E
Pin No. 013022.00
Amendment No. 1

Dear Sir/Ms:

Please make the following change to the Bid Document:

In the Bid Book, **REMOVE** the SCHEDULE OF ITEMS, dated 080229, four pages total (pages 3 thru 6) and **REPLACE** with the attached new SCHEDULE OF ITEMS, dated 080311, four pages total.

Please make the following changes to the Plans:

On plan SHEET NUMBER 2 of 22, titled GENERAL NOTES & DETAILS, in the Estimated Quantities schedule, **DELETE** pay item 656.75, Temporary Soil Erosion and Water Pollution Control, 1 Lump Sum. Make this change in pen and ink.

On plan SHEET NUMBER 2 of 22, titled GENERAL NOTES & DETAILS, in the GENERAL NOTES section, Under the heading EROSION AND SEDIMENT CONTROL, in note no. 1, **DELETE** the last sentence "Payment for Erosion and Sediment Control measures will be made under 656.75, Temporary Soil Erosion and Water Pollution Control, Lump Sum". Make this change in pen and ink.

The following question has been received:

Question: Can the contractor use spread footing foundation designs in lieu of the drilled shafts?

Response: Yes, alternative designs, such as cast-in place, spread footing foundation design, may be considered upon award of the project contract. Alternative designs shall be designed by a Licensed Professional Engineer registered in the State of Maine. Upon review by the Department of the contract specifications, such as quality assurance testing method may require revision.



PRINTED ON RECYCLED PAPER

Consider these changes and information prior to submitting your bid on **March 26, 2008**.

Sincerely,

A handwritten signature in black ink, appearing to read "Scott Bickford". The signature is written in a cursive style with a large initial "S" and "B".

Scott Bickford

Contracts & Specifications Engineer

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 013022.00

PROJECT(S): IM-1302(200)E

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
SECTION 0001 PROJECT ITEMS						
0010	606.24 GUARDRAIL TYPE 3D - SINGLE RAIL	999.500 LF				
0020	606.265 TERMINAL END - SINGLE RAIL - GALVANIZED STEEL	4.000 EA				
0030	606.353 REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	14.000 EA				
0040	606.363 GUARDRAIL REMOVE AND DISPOSE	340.000 LF				
0050	606.3651 GUARDRAIL-REMOVE, MODIFY, AND RESET EXISTING TO 3D	2627.500 LF				
0060	606.48 SINGLE GALVANIZED STEEL POST	34.000 EA				
0070	606.754 WIDEN SHOULDER FOR GUARDRAIL 350 FLARED TERMINAL	5.000 EA				
0080	606.79 GUARDRAIL 350 FLARED TERMINAL	5.000 EA				
0090	629.05 HAND LABOR, STRAIGHT TIME	28.000 HR				
0100	631.10 AIR COMPRESSOR (INCLUDING OPERATOR)	28.000 HR				

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 013022.00

PROJECT(S): IM-1302(200)E

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0110	631.11 AIR TOOL (INCLUDING OPERATOR)	28.000 HR				
0120	631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	28.000 HR				
0130	631.172 TRUCK - LARGE (INCLUDING OPERATOR)	28.000 HR				
0140	631.18 CHAIN SAW RENTAL (INCLUDING OPERATOR)	28.000 HR				
0150	631.22 FRONT END LOADER (INCLUDING OPERATOR)	28.000 HR				
0160	645.103 DEMOUNT GUIDE SIGN	16.000 EA				
0170	645.106 DEMOUNT REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGN	8.000 EA				
0180	645.113 REINSTALL GUIDE SIGN	8.000 EA				
0190	645.12 OVERHEAD GUIDE SIGN: I-295 SB @ EXIT 1	LUMP	LUMP			
0200	645.12 OVERHEAD GUIDE SIGN: I-295 SB @ EXIT 11	LUMP	LUMP			
0210	645.12 OVERHEAD GUIDE SIGN: I-295 SB @ EXIT 2	LUMP	LUMP			

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 013022.00

PROJECT(S): IM-1302(200)E

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0220	645.12 OVERHEAD GUIDE SIGN: I-295 SPUR NB @ I-295 Split	LUMP	LUMP			
0230	645.12 OVERHEAD GUIDE SIGN: I-295 SPUR NB @ RTE.9 OVERPASS	LUMP	LUMP			
0240	645.12 OVERHEAD GUIDE SIGN: I-295 SPUR NB @ US 1 NB RAMP	LUMP	LUMP			
0250	645.15 CANTILEVER GUIDE SIGN I-295 NB @ EXIT 1	LUMP	LUMP			
0260	645.271 REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGNS, TYPE I	SF	136.500			
0270	645.281 5 INCH ALUMINUM POLE	EA	1.000			
0280	652.30 FLASHING ARROW BOARD	EA	2.000			
0290	652.312 TYPE III BARRICADE	EA	4.000			
0300	652.32 BATTERY OPERATED LIGHT	EA	80.000			
0310	652.33 DRUM	EA	240.000			
0320	652.34 CONE	EA	100.000			

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 013022.00

PROJECT(S): IM-1302(200)E

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0330	652.35 CONSTRUCTION SIGNS	375.000 SF				
0340	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES	LUMP	LUMP			
0350	652.381 TRAFFIC OFFICERS	300.000 HR				
0360	652.41 PORTABLE - CHANGEABLE MESSAGE SIGN	5.000 EA				
0370	659.10 MOBILIZATION	LUMP	LUMP			
	SECTION 0001 TOTAL					
	TOTAL BID					