

## STATE OF MAINE DEPARTMENT OF TRANSPORTATION 16 STATE HOUSE STATION AUGUSTA, MAINE 04333-0016

DAVID A. COLE

February 9, 2010 Subject: **Yarmouth** 

Maine Project No's: 013124.00 &

013125.00

Amendment No. 2

Dear Sir/Ms:

The following questions have been received:

Question: Is it possible to extend the bid date by 1 week?

Response: No

**Question:** I was wondering if we would be able to make PMRAP at the DOT garage that is off the interstate in Yarmouth?

**Response:** Yes, however room is limited and must be coordinated with the Regional Engineer and the Project Manager.

Question: Will a rubber tired roller be required for the compaction of PMRAP?

**Response:** Yes, it is required.

Consider this information prior to submitting your bid on February 10, 2010.

Sincerely,

Scott Bickford

Contracts & Specifications Engineer

