


The following questions have been received: 
 
Question: The Schedule of Items calls for Item 502.329, Structural Concrete Culver End 
Walls, Lump Sum. I cannot find a detail or location for these head walls. Please clarify. 
 
Response:  There are no end walls required and this item has been removed from the 
schedule of items. 
 
 
Question: Reference Item 607.34, Bracing Assembly Chain Link Fence. Is the quantity 
of 98 ea. Correct? 
 
Response:  The quantity is not correct. The actual quantity should be 8 each. The 
schedule of items has been corrected to reflect this. 
 
 
Question: Plan Sheet 10, Stanwood Street and Plan Sheet 11 Union Street show a detail 
of 6” HMA – 4” base and 2” surface. Special Pro vision 403 states 4” HAM – 2 ½” base 
and 1 ½” surface. Which is correct? 
 
Response:  The 6 inch thickness is placed from end of tie to end of tie and between the 
tracks, where there is a double track in the crossing, see Sections A-A and B-B on sheets 
10 and 11. The 4 inch pavement is transitioned to from the end of tie and is used until the 
transition into existing pavement as shown on the plans. 
 
 
Question: Is the four day work window provided by the railroads for Brunswick Station 
work a one time event or will it be weekly between the end of October and Mothers Day? 
 
Response:  It will be weekly from the end of October until the middle of June. 
 
 
Question: The specs state that 320 LF of 115 RE rail in 80 foot lengths has been 
provided for grade crossings. Two crossings with double track at 80 feet equal 640 LF of 
rail. Please clarify. Is the DOT supplying all of the rail necessary to complete this project 
including crossings and turnouts? 
 
Response:  No. Contractor needs to supply 320 feet of 115 # RE rail in 80 foot lengths 
for the second track at each crossing. We will add a pay item for this rail. 
 
 
Question: Item 648.5201 Reconstruct Grade Crossing has a quantity of 82 TF for 2 
crossings, Stanwood and Union streets. If the rail being installed in the crossing is 80 feet 
long, how is the remainder being paid for? 
 
Response:  This item has been adjusted to show 160 TF. 
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Question: What are the limits of excavation along the track centerline for the 
reconstruction of Stanwood St. grade crossing? 
 
Response:  See plans for the limits or be more specific with the question. 
 
 
Question: How will the 80-foot rails installed in the grade crossings be connected to the 
CWR on the main line? Are there insulated joints off the crossings or are the rails to be 
welded? 
 
Response:  The rails are to be welded for the main line track and yard track is jointed. 
 
 
Question: What are the lengths of rubber rail seal required for each grade crossing? 
 
Response:  See the plans and notes on plans for this information. 
 
 
Question: The specs state that the DOT is supplying the turnout steel packages. Does this 
include everything required for installation of the turnouts, switch stands, plates, 
connecting rods etc? 
 
Response:  Yes 
 
 
Question: Are the turnouts to be built with jointed rail? 
 
Response:  Yes 
 
 
Question: Item 648.70, Final Tamping, Lining and Surfacing; will this item be paid for 
over the entire project including turnouts, new track construction, relayed track and 
surfacing existing track? If not, would you include the stationing where this item will be 
paid? 
 
Response:  Item 648.70 will be used for all new main line track and turnouts and item 
648.512 will be used for all existing yard track. The Schedule of Items quantities has 
been adjusted for these items as follows:  Item 648.70 will be 3,500 TF and Item 648.512 
will be 3,200 TF 
 
 
Question: Item 648.511 Remove and Relay Existing Track. Please clarify. If ties 
removed from the track are to be relayed are they paid for under item 648.80, Install 
Timber Cross-Ties or are they paid for under item 648.511? 
 
Response:  Ties removed and relayed are included in Pay Item 648.511. 
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Question: I am assuming that new ties installed under relayed track are paid for under 
item 648.80, is this correct? 
 
Response:  Yes, this is correct. 
 
 
Question: Are new ties paid under item 648.80 being installed at locations other that 
under relayed track? 
 
Response:  No 
 
 
Question: Will the Contractor be allowed to thermite weld joints? 
 
Response:  Yes 
 
 
Question: Is there any RR flagger required? I know there are normal traffic flaggers but 
many times the RR Companies require their own flaggers during construction. If so, how 
will they be paid? 
 
Response:  The Department will contract with and pay for any necessary flagging by the 
railroad. 
 
 
Question: SP 648 Track Construction Ballast has many tests we have never seen before 
on any of these RR jobs (nor has any supplier). Specifically, the hardness test seems very 
restrictive and nobody seems to know what the cementing value is or how a Logan 
Walter Page Method is done. Seems like most of the normal suppliers are not going to be 
able to make or assure this material meets specifications? Is there a supplier you are 
aware of who can meet these specifications? 
 
Response: Please see the above change, ballast shall meet the requirements as outlined 
by AREMA Chapter 1, Section 2. 
 
 
Question: Work to build a new platform at Brunswick Station is to begin in 2011. What 
will be the completion date for that project? If we cannot complete track work until they 
are done we may have to rethink our schedule. It seems we are at the mercy of another 
contractor. What is the reason why we cannot complete our work? 
 
Response: Special Provision Section 104 - Coordination with Railroad Operations covers 
coordination with other contractors. This paragraph was not to stop the contractor from 
completing the work as soon as possible but does indicate that they will need to make any 
final adjustments to the track once the platform is installed. There is a concern that during 
pile driving for the platform, the track may shift slightly out of alignment and need to be 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      100915 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 015236.00         PROJECT(S): 015236.00 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 

 
 SECTION 0001  DEEP CUT 

 
 ------------------------------------------------------------------------------- 
      |202.20 REMOVING          |               |          |     |          | 
  0010|BITUMINOUS CONCRETE      |        944.000|          |     |          | 
      |PAVEMENT                 |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |202.401 REMOVE EXISTING  |               |          |     |          | 
  0020|TRACK                    |        400.000|          |     |          | 
      |                         |TF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.20 COMMON EXCAVATION |               |          |     |          | 
  0030|                         |       6633.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.21 ROCK EXCAVATION   |               |          |     |          | 
  0040|                         |        100.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.2312 HEALTH AND      |               |          |     |          | 
  0050|SAFETY PLAN              |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.2333 DISPOSAL OF     |               |          |     |          | 
  0060|SPECIAL EXCAVATION       |      14780.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |304.10 AGGREGATE SUBBASE |               |          |     |          | 
  0070|COURSE - GRAVEL          |        171.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.207 HOT MIX ASPHALT  |               |          |     |          | 
  0080|19.0 MM HMA              |        212.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.208 HOT MIX ASPHALT  |               |          |     |          | 
  0090|12.5 MM HMA SURFACE      |        160.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.209 HOT MIX ASPHALT  |               |          |     |          | 
  0100|9.5 MM (SIDEWALKS,       |         50.000|          |     |          | 
      |DRIVES, INCIDENTALS)     |T              |          |     |          | 

 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      100915 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 015236.00         PROJECT(S): 015236.00 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |409.15 BITUMINOUS TACK   |               |          |     |          | 
  0110|COAT - APPLIED           |        100.000|          |     |          | 
      |                         |G              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.191 24 INCH          |               |          |     |          | 
  0120|CORRUGATED METAL PIPE    |         68.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.90 12" DUCTILE IRON  |               |          |     |          | 
  0130|PIPE                     |        158.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.910 18" DUCTILE IRON |               |          |     |          | 
  0140|PIPE                     |        951.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.92 24" DUCTILE IRON  |               |          |     |          | 
  0150|PIPE                     |         18.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |604.15 MANHOLE           |               |          |     |          | 
  0160|                         |          6.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |604.221 18" STORMWATER   |               |          |     |          | 
  0170|CHECK VALVE              |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |604.242 CATCH BASIN TYPE |               |          |     |          | 
  0180|F3                       |         11.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |604.244 CATCH BASIN TYPE |               |          |     |          | 
  0190|F4                       |          8.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |604.246 CATCH BASIN TYPE |               |          |     |          | 
  0200|F5                       |         12.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |604.248 CATCH BASIN TYPE |               |          |     |          | 
  0210|F6                       |         10.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
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                                                               DATE:      100915 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 015236.00         PROJECT(S): 015236.00 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |604.371 SEEPAGE          |               |          |     |          | 
  0220|COLLECTION BASIN         |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |605.11 12 INCH           |               |          |     |          | 
  0230|UNDERDRAIN TYPE C        |       1457.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |605.13 18 INCH           |               |          |     |          | 
  0240|UNDERDRAIN TYPE C        |       6605.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |605.131 18" UNDERDRAIN   |               |          |     |          | 
  0250|OUTLET                   |         15.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |605.15 24 INCH           |               |          |     |          | 
  0260|UNDERDRAIN TYPE C        |         25.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |605.151 24" UNDERDRAIN   |               |          |     |          | 
  0270|OUTLET                   |         25.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |605.20 12" PERFORATED    |               |          |     |          | 
  0280|CONCRETE UNDERDRAIN      |        364.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |605.21 18" PERFORATED    |               |          |     |          | 
  0290|CONCRETE UNDERDRAIN      |        698.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |607.175 CHAIN LINK FENCE |               |          |     |          | 
  0300|- 6 FOOT WITHOUT TOP     |        975.000|          |     |          | 
      |RAIL                     |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |607.34 BRACING ASSEMBLY  |               |          |     |          | 
  0310|CHAIN LINK FENCE         |          8.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |608.45 CONSTRUCTION      |               |          |     |          | 
  0320|SIDEWALK                 |        127.000|          |     |          | 
      |                         |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 015236.00         PROJECT(S): 015236.00 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |610.08 PLAIN RIPRAP      |               |          |     |          | 
  0330|                         |        671.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |620.60 SEPARATION        |               |          |     |          | 
  0340|GEOTEXTILE               |      19536.000|          |     |          | 
      |                         |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |639.18 FIELD OFFICE TYPE |               |          |     |          | 
  0350|A                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |647.010 NEW 115 RE       |               |          |     |          | 
  0360|TIMBER & BALLAST TRACK   |       1240.000|          |     |          | 
      |CONST.                   |TF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |647.031 NEW 115 RE TO    |               |          |     |          | 
  0370|100 RE TRANSITION IN     |          4.000|          |     |          | 
      |BALLASTED TRACK          |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |648.102 INSTALL 115 LB   |               |          |     |          | 
  0380|CONTINUOUSLY WELDED RAIL |       2050.000|          |     |          | 
      |                         |TF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |648.105 PROVIDE AND      |               |          |     |          | 
  0390|INSTALL 115# RE RAIL     |        320.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |648.311 SUBBALLAST       |               |          |     |          | 
  0400|                         |       1757.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |648.312 BALLAST          |               |          |     |          | 
  0410|                         |       5891.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |648.40 RELAY TURNOUT     |               |          |     |          | 
  0420|                         |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |648.407 REMOVE AND       |               |          |     |          | 
  0430|SALVAGE TURNOUT          |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 015236.00         PROJECT(S): 015236.00 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |648.511 REMOVE AND RELAY |               |          |     |          | 
  0440|EXISTING TRACK           |       1240.000|          |     |          | 
      |                         |TF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |648.512 SURFACE AND      |               |          |     |          | 
  0450|ALIGN EXISTING TRACK     |       3200.000|          |     |          | 
      |                         |TF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |648.5201 RECONSTRUCT     |               |          |     |          | 
  0460|GRADE CROSSINGS          |        160.000|          |     |          | 
      |                         |TF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |648.70 FINAL TAMPING,    |               |          |     |          | 
  0470|LINING AND SURFACE       |       3500.000|          |     |          | 
      |                         |TF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |648.80 INSTALL TIMBER    |               |          |     |          | 
  0480|CROSS-TIES               |        400.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |651.01 NEW 115 RE NUMBER |               |          |     |          | 
  0490|10 TURNOUT               |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |651.010 NEW 115 RE       |               |          |     |          | 
  0500|NUMBER 10 TURNOUT -      |          1.000|          |     |          | 
      |EQUILATERAL              |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.31 TYPE I BARRICADE  |               |          |     |          | 
  0510|                         |         15.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.33 DRUM              |               |          |     |          | 
  0520|                         |         30.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.34 CONE              |               |          |     |          | 
  0530|                         |         60.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.35 CONSTRUCTION      |               |          |     |          | 
  0540|SIGNS                    |        150.000|          |     |          | 
      |                         |SF             |          |     |          | 

 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 015236.00         PROJECT(S): 015236.00 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |652.36 MAINTENANCE OF    |               |          |     |          | 
  0550|TRAFFIC CONTROL DEVICES  |        500.000|          |     |          | 
      |                         |CD             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0560|                         |       2000.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0570|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0580|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 

------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 

 ------------------------------------------------------------------------------- 




