STATE OF MAINE
DEPARTMENT OOF TRANSPORTATION
16 STATE HOUSE STATION
AUGLUATA, MAINE
04333-0016
JOHN ELIAS BALDACCI baviD A CGLE

T Apl'll 21 " 2009 RN SEIC 4
Subjects: Farmington & New Sharon
Federal Project No’s. STP-1584(900)S &
NH-1593(300)S
State Pin No's.015849.00 & 015933.00
Amendment No.4

Dear Sir/Ms:
Make the following change to the Bid Document:

In the Bid Book (pages 4 through 6), REMOVE the “SCHEDULE OF ITEMS” 3 pages dated
090313 and REPLACE with the attached new “SCHEDULE OF ITEMS” 3 pages dated 090421.

The following questions have been received:

Question: The Construction Notes for the Farmington Pin it shows an incorrect total for the
approximate total SY for the 202.202 item. When the length is timed by the approximate width, the
total does not equal the approximate total SY for the station (31+00 to 45+11). Could the
Department please clarify this item?

Response: Item 202.202 the total SY for station 31+00 to 45+11 in the construction notes is

39,508 SY. Please see the attached new schedule of items.

Question: The typical detail for New Sharon shows the surface pavement to be paved 2’ behind
the guardrail where it is going to be replaced. Is the Department’s intention to pay this under the
403.210 item or the 403.209 item?

Response: Surface paving 2 feet behind guardrail is to be paid for under 403.210 ttem. The
assumption is that the contractor will pave surface before placing the new guardrail

Consider this change and information prior to submitting your bid on April 22, 2009.

Sincerely, \

Scott Bickford

Cot®acts & Specifications Engineer
-
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1

DATE: 090421
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 015849.00 PROJECT(S): STP-1584(900)S
NH-1593(300)S
CONTRACTOR :

LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- ———— | ——————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

SECTION 0001 PROJECT ITEMS

|202.202 REMOVING

I
0010 | PAVEMENT SURFACE I 39600.000| I I I
I ISY I I I I
]202.203 PAVEMENT BUTT | | | | |
0020]JOINTS I 435.000]| | | I
I ISY I I I I

]403.209 HOT MIX ASPHALT |
0030]|9.5 MM HMA (SIDEWALKS, | 50.000] | | |
I

IDRIVES, INCIDENTALS) T | | | |
]403.210 HOT MIX ASPHALT | | | | |
0040]9.5 MM HMA | 6350.000] | | |
I IT | | I I
]403.211 HOT MIX ASPHALT | | | | |
0050 ] (SHIMMING) | 2075.000] | | |
I IT | I | I
]409.15 BITUMINOUS TACK | | | | |
0060|COAT - APPLIED | 3575.000] | | |
I IG I | I I

]411.10 UNTREATED |
0070 AGGREGATE SURFACE COURSE | 50.000] | | |
|

| (TRUCK MEASURE) CcY [ | | |
]606.23 GUARDRAIL TYPE 3C | | | | |
0080]- SINGLE RAIL | 538.000| | | |
I ILF I I I I

]606.231 GUARDRAIL TYPE |
0090|3C - 15 FOOT RADIUS AND | 87.000]| I I I
ILESS |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2
DATE: 090421
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 015849.00 PROJECT(S): STP-1584(900)S
NH-1593(300)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY -
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]606.265 TERMINAL END - | | | | |
0100 SINGLE RAIL - GALVANIZED | 3.000] I I I
| STEEL IEA I I | I
|606.353 REFLECTORIZED | | | | |
0110|FLEXIBLE GUARDRAIL I 16.000] | | |
IMARKER |EA | | | |
|606.754 WIDEN SHOULDER | | | | |
0120|FOR GUARDRAIL 350 FLARED | 5.000] I I I
| TERMINAL |EA | | | |
]606.79 GUARDRAIL 350 | | | | |
0130]FLARED TERMINAL I 5.000] | | |
I |IEA I I | I
]610.08 PLAIN RIPRAP | | | | |
0140] | 25.000] | I |
I ICY I I I I
1627.711 WHITE OR YELLOW | | | | |
0150 | PAINTED PAVEMENT MARKING | 34750.000] I I I
ILINE (PLAN QUANTITY) ILF | | | I
1627.76 TEMPORARY PVMT. | | | |
0160|MARK LINE, W OR YELLOW  JLUMP | LUMP I I I
I I I | I |
1629.05 HAND LABOR, | | | I |
0170 STRAIGHT TIME I 30.000] | | |
I IHR I I I I
1631.10 AIR COMPRESSOR | | | I
0180] (INCLUDING OPERATOR) I 1.000] I I I
I IHR I | I |
|631.11 AIR TOOL | | | |
0190] (INCLUDING OPERATOR) 1.000] | | I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3
DATE: 090421
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 015849.00 PROJECT(S): STP-1584(900)S
NH-1593(300)S
CONTRACTOR :
LINE] ITEM | APPROX . UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY |- | oo
I | AND UNITS DOLLARS | CTS | DOLLARS |CTS
1631.12 ALL PURPOSE | | I
0200 EXCAVATOR (INCLUDING I 22.000] I I
| OPERATOR) IHR I I
1631.172 TRUCK - LARGE | | I
0210] (INCLUDING OPERATOR) I 44.000] I I
I IHR I I
1639.19 FIELD OFFICE TYPE | I I
0220]B | 1.000] | I
I IEA I I
1643.86 TRAFFIC SIGNAL | I |
0230]|LOOP DETECTORS I 5.000] I |
I IEA I I
]652.33 DRUM | | |
0240| | 10.000] I |
I IEA I I
1652.34 CONE | | I
0250] | 275.000] I |
I IEA I I
]652.35 CONSTRUCTION | I I
0260 SIGNS I 1521.000] I |
I ISF I I
1652.36 MAINTENANCE OF | | I
0270| TRAFFIC CONTROL DEVICES | 51.000] I I
I ICD I I
652.38 FLAGGER | | I
0280] | 1310.000] I I
I IHR I I
1659.10 MOBILIZATION | | I
0290 | LUMP |LUMP I I





