JOHN ELIAS BALDACCI

GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

DAVID A. COLE

COMMISSIONER

May 24, 2010

Subject: Alfred

Maine State Pin No: 016677.00
Amendment No. 1

Dear Sir/Ms:

Make the following changes to the Bid Documents:

In the Bid Book (pages 4 thru 8), REMOVE the “SCHEDULE OF ITEMS”, 5 pages
dated 100503 and REPLACE with the attached new “SCHEDULE OF ITEMS”, 5 pages
dated 100524.

In the Bid Book (pages 78 and 80), “SPECIAL PROVISION, SECTION 530.04,
PREFABRICATED BRIDGE STRUCTURE AND ASSEMBLY”, make the following
CHANGES in pen and ink;

Under Materials, in the sentence beginning with "The materials include..." ADD
the following to the end of the sentence “and approach railing transitions in
between railings and back-walls.”

Under Design Requirements, after the sentence that starts "The bridge rail shall
be designed..." ADD the following sentence; “The bridge rail transitions may
be either Maine DOT type 1 transitions or other transitions designed for the
TL-2 rail used on the bridge."

In the plans, SHEET NUMBER 2 OF 19, ESTIMATED QUANTITIES, Make the
following CHANGES in pen and ink;

DELETE the following items;
ITEM NO. 606.17 - GUARDRAIL TYPE 3B — SINGLE RAIL — 163 -
LF
ITEM NO. 606.21 - GUARDRAIL TYPE 3B — 15 FOOT RADIUS AND
LESS-25-LF

ADD the following items;
ITEM 606.23 — GUARDRAIL TYPE 3C — SINGLE RAIL — LF —
163.000
ITEM 606.231 - GUARDRAIL TYPE 3C — 15 FOOT RADIUS AND
LESS — LF —25.000
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The following questions have been received:

Question: Given the bid date of May 26, 2010, a 30 day award period and submitting
requirement, it is apparent the bond can not be closed June 1*' to start construction. Can
the “open” to traffic date be adjusted due to the late advertisement?

Response: The Department feels the project can be bid and built in the allotted
timeframes given. The open to traffic date will remain.

Question: The contract time for the project is Junel to August 31 for road closures. The
utilities must be relocated before work can begin. Will there be any time extensions if
their work delays our progress?

Response: Please see Standard Provision 104.4.6 Utility Coordination Section C
Subsection 6 regarding delays caused by Utilities.

Question: On page 9+11 of the plans, it calls for Bridge Transitions Type One. There are
none called for in the Schedule of Items?

Response: Bridge transitions are incidental to the prefabricated bridge structure as the
bridge rail may dictated the transition type.
Question: The plans call for 3b rail, do you mean 3¢?

Response: Yes, Please see the new schedule of items.

Question: Item 607.24, what kind and size fence, is it in concrete?

Response: The fence is a wire mesh fence with wooden posts, and it is not anticipated
that the posts are founded in concrete.

Question: There is no pay item for “Bridge Transition Type I"?

Response: Bridge transitions are incidental to the prefabricated bridge structure as the

bridge rail may dictated the transition type.

Question: Special Provision, page 28 in the Utility Section under Contractor states that
utilities have 10 weeks. Is this or the completion date going to change?



Response: Please see question #2.
Consider these changes and information prior to submitting your bid on May 26, 2010.

erely,

WA/ A

Scott Bickford
Contracts & Specifications Engineer




MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 100524
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016677.00 PROJECT(S): AC-BR-1667(700)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |--——-———— -
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 PROJECT ITEMS
1202.19 REMOVING EXISTING | | | I |
0010|BRIDGE |LUMP |LUMP | | |
I I I I I I
]203.20 COMMON EXCAVATION | | | |
0020] I 800.000] | | |
I ICY I I I I
1203.24 COMMON BORROW | | | I |
0030] | 10.000] | I |
I ICY I I I I
]203.25 GRANULAR BORROW | | | |
0040| | 140.000] | | |
I ICY I I I I
1206.082 STRUCTURAL EARTH | | | | |
0050 | EXCAVATION - MAJOR I 535.000] | | |
| STRUCTURES IcY | I I I
|304.10 AGGREGATE SUBBASE | | | |
0060 ] COURSE - GRAVEL I 675.000] | | |
I ICY I I I I
]403.208 HOT MIX ASPHALT | | | | I
0070]12.5 MM HMA SURFACE I 90.000] | I |
I IT I I I I
]403.213 HOT MIX ASPHALT | I | I
0080]12.5 MM BASE | 90.000] | | |
I IT I I I I
1409.15 BITUMINOUS TACK | | | | |
0090|COAT - APPLIED I 30.000] | | |
I IG I I I I
1502.229 STRUCTURAL
0100 ] CONCRETE ABUTMENTS AND LUMP LUMP

IRETAINING WALL UNDER
JWATER



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 100524
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016677.00 PROJECT(S): AC-BR-1667(700)X
CONTRACTOR :
LINE]| ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | —————m o | ————— o
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|511.07 COFFERDAM: | | | | |
O110]ABUTMENT NO.1 | LUMP | LUMP | | |

|511.07 COFFERDAM: | | | | |
0120 | ABUTMENT NO.2 | LUMP | LUMP | | |

|512.081 FRENCH DRAINS | | | | |
0130] | LUMP | LUMP | | |

|514.06 CURING BOX FOR |
0140 | CONCRETE CYLINDERS I 1.000] | | |
I

|515.21 PROTECTIVE | | | | |
0150 COATING FOR CONCRETE |LUMP | LUMP I I I
| SURFACES | | I I I
1530.04 PREFABRICATED | | | | |
0160|BRIDGE STRUCTURE AND | LUMP | LUMP I I I
| ASSEMBLY | | I I I
I534.76 PRECAST ABUTMENT | | | | |
0170] | LUMP | LUMP I | |

|605.09 6 INCH UNDERDRAIN

I
0180|TYPE B I 80.000] | I I
I ILF I I I I
]605.10 6 INCH UNDERDRAIN | | | | |
0190 |OUTLET I 20.000]| | | I
I ILF I I I I
1606.23 GUARDRAIL TYPE 3C | | | | |
0200]- SINGLE RAIL I 163.000] I I |
I ILF I I I I

]606.231 GUARDRAIL TYPE | |
0210]3C - 15 FOOT RADIUS AND | 25.000] | | |
ILESS |



MAINE DEPARTMENT OF TRANSPORTATION PAGE 3
DATE: 100524
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016677.00 PROJECT(S): AC-BR-1667(700)X
CONTRACTOR :
LINE] ITEM | APPROX . UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY  |-———————mmmmmmmo | oo
I | AND UNITS DOLLARS | CTS | DOLLARS |CTS
]606.265 TERMINAL END - | I I
0220|SINGLE RAIL - GALVANIZED | 1.000] I I
| STEEL |EA | I
]606.353 REFLECTORIZED | I I
0230 FLEXIBLE GUARDRAIL I 8.000] I |
IMARKER |EA | I
1606.78 LOW VOLUME | | I
0240|GUARDRAIL ENDS - TYPE 3 | 3.000] I I
I IEA I I
]607.24 REMOVE AND RESET | I I
0250 | FENCE I 150.000]| I |
I ILF I I
1610.16 HEAVY RIPRAP | | I
0260 I 425.000]| I |
I ICY I I
]615.0701 LOAM - PLAN | I I
0270 QUANTITY I 32.000] I |
I ICY I I
1618.1401 SEEDING METHOD | | I
0280|NUMBER 2 - PLAN QUANTITY | 5.000] I I
| JUN I I
1618.15 TEMPORARY SEEDING | | I
0290]| | 13.500] I |
I ILB I I
]619.12 MULCH | | I
0300] | 5.500] I |
I JUN I I
]620.58 EROSION CONTROL | I I
0310 | GEOTEXTILE I 385.000] I |
I ISY I I
1627.733 4™ WHITE OR | I I
0320|YELLOW PAINTED PAVEMENT | 1100.000] I I
IMARKING LINE ILF | I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 100524
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016677.00 PROJECT(S): AC-BR-1667(700)X
CONTRACTOR :
LINE]| ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | —————m o | ————— o
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1627.76 TEMPORARY PVMT. | | | | |
0330|MARK LINE, W OR YELLOW  |LUMP | LUMP | | |

|629.05 HAND LABOR,

I
0340|STRAIGHT TIME | 20.000] | | |
I IHR I I I I
]631.12 ALL PURPOSE | | | | |
0350 | EXCAVATOR (INCLUDING I 10.000]| I I I
] OPERATOR) IHR I I I I
]631.172 TRUCK - LARGE I I I I I
0360 ] (INCLUDING OPERATOR) | 10.000]| | | |
I IHR I I I I
1639.18 FIELD OFFICE TYPE | | | | |
0370]A I 1.000]| I I I
I |EA I | I I
]652.33 DRUM I I I I I
0380 I 35.000| I I I
I |EA | | I I
|652.34 CONE | | | | |
0390 I 50.000]| I I I
I |EA | I | I
]652.35 CONSTRUCTION I I I I I
0400 SIGNS I 200.000]| I I I
I I|SF | | I I

]652.361 MAINTENANCE OF | | | | |
0410| TRAFFIC CONTROL DEVICES |LUMP | LUMP | | |

]652.38 FLAGGER |
0420] | 100.000] I I I
I

|656.75 TEMPORARY SOIL | | | | |
0O430|EROSION AND WATER | LUMP | LUMP | | |
| POLLUTION CONTROL | | | | I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: )

DATE: 100524
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016677.00 PROJECT(S): AC-BR-1667(700)X
CONTRACTOR :
LINE]| ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | —————m o | ————— o
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS



