



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE  
04333-0016

JOHN ELIAS BALDACCI  
GOVERNOR

DAVID A. COLE  
COMMISSIONER

May 25, 2010  
Subject: **Augusta**  
Federal Project No's: STP-1705(300)X &  
STP-1756(700)X  
State Pin No: 017053.00 & 017567.00  
**Amendment No. 1**

Dear Sir/Ms:

Make the following change to the bid document:

In the Bid Book (pages 4 thru 7), **REMOVE** the "SCHEDULE OF ITEMS", 4 pages dated 100503 and **REPLACE** with the attached new "SCHEDULE OF ITEMS", 4 pages dated 100521.

The following questions have been received:

**Question:** Can you please provide more details for sign types and locations for bid item 645.292?

**Response:** Approximate intended locations of lane use sign assemblies A, C and D are shown on Sheet 5 (B assemblies will be installed by others). Exact locations will be staked in the field prior to construction, for approval by Resident. Intended sign faces are shown on Sheet 6. The Contractor is expected to provide shop drawings of the lettering and symbol layouts for approval by the Resident prior to construction.

The W3-2 sign on State Street and replacement of "Rotary" plaques with "Roundabout" plaques on State Street and Memorial Drive are all replacements of existing signs. Their approximate locations are stated in notes on Sheet 5.

**Question:** Bid Item 639.19 – Office Trailer Type B, has a quantity of 0.5 ea. Is this quantity correct?

**Response:** The field office should be 1 EA. Please see the attached new Schedule Of Items.

**Question:** What is the Department expecting for temporary striping (all crosswalks, arrows, ect.)? Will TOMs be allowed on surface pavement until final striping can occur?



PRINTED ON RECYCLED PAPER

**Response:** All temporary striping must be painted. Lane use signs A, C and D will be in place before final striping.

**Question:** The schedule of items provides two items for Maintenance of Traffic Control Devices, Item 652.36 (21 CD) and item 652.361 (1 LS). Can you provide clarification on the intent for using these two items?

**Response:** Item 652.361 (1 LS) will be used, please see the attached new Schedule Of Items.

Consider this change and information prior to submitting your bid on May 26, 2010.

Sincerely,

A handwritten signature in dark ink, appearing to read "Scott Bickford". The signature is written in a cursive, flowing style.

Scott Bickford  
Contracts & Specifications Engineer

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 017053.00

PROJECT(S): STP-1705(300)X  
STP-1756(700)X

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
SECTION 0001 PROJECT ITEMS						
0010	202.202 REMOVING PAVEMENT SURFACE	14950.000 SY				
0020	202.203 PAVEMENT BUTT JOINTS	100.000 SY				
0030	403.208 HOT MIX ASPHALT 12.5 MM HMA SURFACE	1510.000 T				
0040	403.209 HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	5.000 T				
0050	403.211 HOT MIX ASPHALT (SHIMMING)	360.000 T				
0060	409.15 BITUMINOUS TACK COAT - APPLIED	1400.000 G				
0070	604.161 ALTERING CATCH BASIN	4.000 EA				
0080	604.164 REBUILDING CATCH BASIN	3.000 EA				
0090	604.18 ADJUSTING MANHOLE OR CATCH BASIN TO GRADE	7.000 EA				
0100	609.312 SPECIAL CURB HDPE TRAFFIC SEPARATOR	150.000 LF				

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 017053.00

PROJECT(S): STP-1705(300)X  
STP-1756(700)X

CONTRACTOR :

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0110	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	2370.000 LF				
0120	627.76 TEMPORARY PVMT. MARK LINE, W OR YELLOW	LUMP	LUMP			
0130	627.77 REMOVING PAVEMENT MARKINGS	1350.000 SF				
0140	629.05 HAND LABOR, STRAIGHT TIME	5.000 HR				
0150	631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	5.000 HR				
0160	631.172 TRUCK - LARGE (INCLUDING OPERATOR)	10.000 HR				
0170	631.211 PAVEMENT SWEEPER (INCLUDING OPERATOR)	10.000 HR				
0180	639.19 FIELD OFFICE TYPE B	1.000 EA				
0190	645.106 DEMOUNT REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGN	5.000 EA				
0200	645.116 REINSTALL REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGN	2.000 EA				

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 017053.00

PROJECT(S): STP-1705(300)X  
STP-1756(700)X

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0210	645.292 REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGNS TYPE II	SF 169.000				
0220	652.33 DRUM	EA 14.000				
0230	652.34 CONE	EA 100.000				
0240	652.35 CONSTRUCTION SIGNS	SF 1360.000				
0250	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES	LUMP	LUMP			
0260	652.38 FLAGGER	HR 1350.000				
0270	652.381 TRAFFIC OFFICER	HR 150.000				
0280	652.41 PORTABLE CHANGEABLE MESSAGE SIGN	EA 6.000				
0290	659.10 MOBILIZATION	LUMP	LUMP			
SECTION 0001 TOTAL						

SECTION 0002 ALTERNATE PAVEMENT MARKING - PREFORMED  
ALT GROUP AM1

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 017053.00

PROJECT(S): STP-1705(300)X  
STP-1756(700)X

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0300	627.94 PREFORMED THERMOPLASTIC PAVEMENT MARKING	3610.000 SF				
0310	627.941 PREFORMED THERMOPLASTIC PAVEMENT MARKINGS - RECESSED	1560.000 SF				
SECTION 0002 TOTAL						.
SECTION 0003 ALTERNATE PAVEMENT MARKING - MMA ALT GROUP AM2						
0320	627.961 MMA PAVEMENT MARKINGS	3610.000 SF				
0330	627.962 MMA PAVEMENT MARKINGS - RECESSED	1560.000 SF				
SECTION 0003 TOTAL						
TOTAL BID						