


Response: This area is part of the new receiving yard and the elevations are changed as a 
result of the complete project effort. No paving is required in the new receiving area. 
 
 
Question: Plan Sheet C2, Note 3 provides for procedures to be taken if hazardous 
materials are encountered during construction. Is it anticipated the hazardous materials 
will be encountered? If encountered, how will the Contractor be compensated for the 
removal and disposal of the materials? 
 
Response: Note 3 indicate that this is unexpected and should hazardous materials be 
encountered, they will be handled with a contract modification. 
 
 
Question: Plan Sheet C2, Note 9, states that the Contractor must secure all permits for 
construction. Is this statement correct, and if so, what permits need to be secured? 
 
Response: There is no requirement for a City permit and the DEP Site Location Permit is 
made part of the contract documents. No other permits are envisioned, but should the 
contractor’s methods require a permit, then it would be up to the contractor to obtain such 
and the cost of would be incidental to the work. 
 
 
Question: Can the Department provide the AutoCAD files for the project? 
 
Response: Yes 
 
 
Question: Should existing paved roadways be damaged during construction, how will the 
Department pay for repairs to be made? 
 
Response: Damage done to existing facilities as a result of the contractors work shall be 
repaired to their original condition at the expense of the contractor. 
 
 
Question: There are many miscellaneous materials on site that are not identified on the 
plans, trailers, construction materials, pallets, burn piles, etc. Is it the responsibility of the 
Contractor to remove these materials, and if so under what contract item will the removal 
be paid for? 
 
Response: The Eastport Port Authority conducts day to day activities on the site and will 
remove any material, debris or stockpiles not shown on the plans, at the time when the 
contractor is prepared to conduct construction activities. 
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Question: Can the Department provide clarification on construction of the wet ponds, 
Plan Sheet C4, Notes 1 thru 5? If the ponds are founded in ledge, is it the Departments 
intent to construct a clay liner or can a filter fabric and riprap liner be substituted? 
 
Response: Note #5 allows for either method to be used. 
 
 
Question: Item 832.071 CONTRACTOR ALLOWANCE Utility Work provides an 
allowance for site utility work with receipted invoices from utilities. Can the Department 
provide a Special Provision or details for the intended use of Item 910.301 SPECIAL 
WORK Misc. Utility Site Work? 
 
Response: Item 910.301 - Special Work Misc Utility Site Work is intended to cover any 
efforts necessary of the contractor that is not done by the utility in support of moving 
utility locations or removing unused utility poles (se poles associated with building # 1 on 
plan sheet C1). 
 
 
Question: Can the Department clarify the intent of Special Provision, Section 304, 
Aggregate Base & Subbase Course, Subsection 304.06 Method of Measurement? 
 
Response: Special Provision, Section 304, Aggregate Base and Subbase Course, has 
been deleted, please see the above change. 
 
 
Question: Are any locations available on site or within the Port Authority lands to 
dispose of excess material? 
 
Response: The Eastport Port Authority will make available a site within Three (3) miles 
of the site for the disposal of up to 100,000 cubic yards of rock excavation. The 
contractor will be responsible for hauling and shaping the pile to fit neatly on the site. It 
is the intent not to cover the site available, but to create a large stockpile. 
 
 
Question: We are looking for some clarification on the quantities listed on the schedule 
of items, specifically rock excavation item 203.21. Can you please clarify the relationship 
between the quantity calculated by cross section in the engineer’s computation with the 
60,000 CY quantity listed in the standard form schedule of items? 
 
Response: The Schedule of Items has been changed to reflect the quantities shown on the 
computation sheet. Item 203.20 will change to 23,500 CY and Item 203.21 will change to 
100,000 CY. 
 
 
Question: The Loam and Seeding quantities do not align, is it the intent to seed all 
loamed areas, and will mulch be incidental to the erosion control item? 
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Response: The loam quantity is being changed from 1,025 cy to 100 cy and the item 
number is being changed from 615.0701 to 615.07. 
 
 
Question: The paved parking area by Building #3 is scheduled to be removed. How will 
the pavement removal in this area be paid for? 
 
Response: The Schedule of Items has been changed by increasing 202.20 from 360 SY 
to 4,000 SY. 
 
 
Question: There appears to be a discrepancy between the Bid Schedule and the 
calculation sheet in the specification. Common excavation on the bid schedule is 40,000 
cyd and the calculation sheet is 23,472 cyd. Rock Excavation is 60,000 on the bid 
schedule and 100,000 on the calculation sheet. Please advise if the bid schedule will be 
updated. If the bid schedule is not updated, please advise how payment will be made for 
the additional quantities. 
 
Response: The Schedule of Items has been changed to reflect the quantities shown on the 
computation sheet. Item 203.20 will change to 23,500 CY and Item 203.21 will change to 
100,000 CY. 
 
 
Question: The 75 feet of 36 inch pipe shown on the plans as RCP and not Culvert Pipe 
Option III? 
 
Response: Plan sheet C2 should change the RCP reference to Option III. 
 
 
Question: Is the removal of the existing RCP culvert incidental to the culvert items or 
Part of 910.301? 
 
Response: It should be part of 910.301. 
 
 
Question: The catch basin is shown on the plans as a 6 foot diameter structure and not a 
standard 4 foot structure? 
 
Response: The size as shown is what is needed.  
 
 
Question: Where should we include the construction of the ponds in regards to the work 
not covered by the existing bid items? 
 
Response: The existing pay items should cover their construction. The intent of the plans 
is to construct the pond embankments using existing common excavation and protecting 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      101112 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 017822.00         PROJECT(S): 017822.00(S) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 

 
 SECTION 0001  PROJECT ITEMS 

 
 ------------------------------------------------------------------------------- 
      |201.11 CLEARING          |               |          |     |          | 
  0010|                         |          2.500|          |     |          | 
      |                         |AC             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |202.08 REMOVING BUILDING |               |          |     |          | 
  0020|NO.:  NO. 1              |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |202.08 REMOVING BUILDING |               |          |     |          | 
  0030|NO.:  NO. 2              |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |202.08 REMOVING BUILDING |               |          |     |          | 
  0040|NO.:  NO. 3              |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |202.20 REMOVING          |               |          |     |          | 
  0050|BITUMINOUS CONCRETE      |       4000.000|          |     |          | 
      |PAVEMENT                 |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.20 COMMON EXCAVATION |               |          |     |          | 
  0060|                         |      23500.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.21 ROCK EXCAVATION   |               |          |     |          | 
  0070|                         |     100000.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |304.09 AGGREGATE BASE    |               |          |     |          | 
  0080|COURSE - CRUSHED         |       4050.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |304.10 AGGREGATE SUBBASE |               |          |     |          | 
  0090|COURSE - GRAVEL          |       9275.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.207 HOT MIX ASPHALT  |               |          |     |          | 
  0100|19.0 MM HMA              |        165.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      101112 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 017822.00         PROJECT(S): 017822.00(S) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |403.208 HOT MIX ASPHALT  |               |          |     |          | 
  0110|12.5 MM HMA SURFACE      |        130.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.179 18 INCH CULVERT  |               |          |     |          | 
  0120|PIPE OPTION III          |        100.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.219 36 INCH CULVERT  |               |          |     |          | 
  0130|PIPE OPTION III          |         75.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |604.09 CATCH BASIN TYPE  |               |          |     |          | 
  0140|B1                       |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |607.17 CHAIN LINK FENCE  |               |          |     |          | 
  0150|- 6 FOOT                 |       1300.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |610.08 PLAIN RIPRAP      |               |          |     |          | 
  0160|                         |       7500.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |615.07 LOAM              |               |          |     |          | 
  0170|                         |        100.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |618.1401 SEEDING METHOD  |               |          |     |          | 
  0180|NUMBER 2 - PLAN QUANTITY |         10.000|          |     |          | 
      |                         |UN             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |620.54 STABILIZATION     |               |          |     |          | 
  0190|GEOTEXTILE               |       7210.000|          |     |          | 
      |                         |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |620.56 DRAINAGE          |               |          |     |          | 
  0200|GEOTEXTILE               |       2790.000|          |     |          | 
      |                         |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |639.19 FIELD OFFICE TYPE |               |          |     |          | 
  0210|B                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      101112 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 017822.00         PROJECT(S): 017822.00(S) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0220|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0230|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |832.071 CONTRACTOR       |               |          |     |          | 
  0240|ALLOWANCE  UTILITY WORK  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |910.301 SPECIAL WORK     |               |          |     |          | 
  0250|MISC. UTILITY SITE WORK  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 

------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 

 ------------------------------------------------------------------------------- 




