

**CITY OF LEWISTON, MAINE
DEPARTMENT OF PUBLIC WORKS**

**Pine Street Mill & Pavement Overlay
and
Pine Street Sidewalk Reconstruction**

BID #: 2010-030

REVISED BID DATE: Thursday, August 12 , 2010

Addendum #2

Addenda #2 hereby makes the following changes to the above mentioned Bid:

- The Bid date has been changed from Tuesday, August 10, 2010 to the revised date of **Thursday, August 12, 2010**. The time is still 2:00 p.m.

Dated: Wednesday, August 4, 2010

Norman J. Beuparlant
Director of Budget/Purchasing, City of Lewiston
(207) 513-3127 Ext. 3259

NJB/syt