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 FEDERAL PROJECT 
 
 



August 01, 2007 
     Supersedes July 6, 2005 

 
BIDDING INSTRUCTIONS 

 
 
FOR ALL PROJECTS: 
 
1. Use pen and ink to complete all paper Bids. 
 
2. As a minimum, the following must be received prior to the time of Bid opening:  
 

For a Paper Bid: 
a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid 
Amendments form, c) the completed Schedule of Items, d) two copies of the completed 
and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty, and f) any 
other certifications or Bid requirements listed in the Bid Documents as due by Bid 
opening. 

 
For an Electronic Bid: 

a) a completed Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) a Bid Guaranty (as described below) or a faxed copy of a Bid Bond 
(with original to be delivered within 72 hours), and c) any other certifications or Bid 
requirements listed in the Bid Documents as due by Bid opening. 

 
3. Include prices for all required items in the Schedule of Items.  (“Zero is not considered a Bid 

price.”) 
 
4. Include a Bid Guaranty.  Acceptable forms are: 
 

a. a properly completed and signed Bid Bond on the Department’s prescribed form (or 
on a form that does not contain any significant variations from the Department’s 
form as determined by the Department) for 5% of the Bid Amount or 

 
b. an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money 

Order or Negotiable Certificate of Deposit in the amount stated in the Notice to 
Contractors. 

 
5. If a paper Bid is to be sent, Federal Express overnight delivery is suggested as the package is 

delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.  
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable. 

 
IN ADDITION, FOR FEDERAL AID PROJECTS: 
 
6. Complete the DBE Proposed Utilization form in the proper amounts, and deliver to the Civil 

Rights Office, or fax to (207)624-3431 by 4:30 PM on bid opening day. 
 
If you need further information regarding Bid preparation, call the DOT Contracts Section at 
(207)624-3410. 
 
For complete bidding requirements, refer to Section 102 of the Maine Department of 
Transportation, Standard Specifications, Revision of December 2002. 



January 30, 2004 
Supercedes February 11, 2003 
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NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain a planholders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments, 
must provide an email address to Diane Barnes or Mike Babb at the MDOT Contracts 
mailbox at: MDOT.contracts@maine.gov.  Each bid package will require a separate 
request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contact Larry Childs at 
Larry.Childs@maine.gov.  



NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 



 
 

STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        



NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when 
faxing questions and comments concerning specific Contracts 
that have been Advertised for Bid. Include additional numbered 
pages as required. Questions are to be faxed to the number listed 
in the Notice to Contractors. This is the only allowable 
mechanism for answering Project specific questions. Maine DOT 
will not be bound to any answers to Project specific questions 
received during the Bidding phase through other processes.   



State of Maine 
Department of Transportation 

 

REQUEST FOR INFORMATION 
   Date _______________     Time __________ 
 
Information Requested:                PIN:  __________  Town(s):  _________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by:  _______________________________  Phone: (______)_____________________ 
Bid Date:  _________________________________  Fax:  (_____)________________________ 
Complete top portion of form and transmit to the number listed in the Notice to Contractors  
RFI No: ________   RFI received: __________________________________________ 

Response:____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
    
  Response By:________________________________  Date: __________________ 



NOTICE 
Disadvantaged Business Enterprise Proposed Utilization 

 
The Apparent Low Bidder must submit the Disadvantaged 
Business Enterprise Proposed Utilization form by close of 
Business (4:30 P.M.) on Bid day. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form contains additional information that is 
required by USDOT. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form must be used. 
 
A copy of the new Contractor’s Disadvantaged Business 
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached. 
 
Note: Questions about DBE firms, or to obtain a printed copy of 
the DBE Directory, contact the Civil Rights Office at (207) 624-
3066. 
 
MDOTs DBE Directory of Certified firms can also be obtained at  
www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm


INSTRUCTIONS FOR PREPARING THE 
CONTRACTOR’S DISADVANTAGED BUSINESS 

ENTERPRISE UTILIZATION PLAN 
 
The Contractor Shall: 
 

1. Submit a completed Contractor’s Disadvantaged Business 
Enterprise Utilization Plan to the Contract’s Engineer by 4:30 
P.M. on the Bid day. 

 
2. Extend equal opportunity to MDOT certified DBE firms (as 

listed in MDOT’s DBE Directory of Certified Businesses) in the 
selection and utilization of Subcontractors and Suppliers. 

 
SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 
 
Insert Contractor name, the name of the person(s) preparing the form, and 
that person(s) telephone and fax number. 
 
Provide total Bid price, Federal Project Identification Number, and 
location of the Project work. 
 
In the columns, name each DBE firm to be used, provide the Unit or Item 
cost of the Work/Product to be provided by the DBE firm, give a brief 
description of the Work, and the dollar value of the Work. 
 
If no DBE firm is to be utilized, the Contractor must document the 
reason(s) why no DBE firms are being used. Specific supporting evidence 
of good faith efforts taken by Contractors to solicit DBE Bidders must be 
attached. This evidence, as a minimum, includes phone logs, e-mail 
and/or mail DBE solicitation records, and the documented results of these 
solicitations. 



NOTICE 
 

Maine Department of Transportation 
Disadvantaged Business Enterprise Program 

 
Notice is hereby given that in accordance with US DOT regulation 49 CFR Part 26, 
the Maine Department of Transportation has established a DBE Program for 
disadvantaged business participation in the federal-aid construction program;  
MaineDOT contracts covered by the program include consulting, construction, 
supplies, manufacturing, and service contracts.   
 
For FFY 2008 (October 1, 2007 through September 30, 2008), MaineDOT has 
established a DBE participation goal of 4.5% to be achieved through race/gender 
neutral and race/gender conscious means.   
 
Interested parties may view MaineDOT’s DBE goal setting methodology for the 
next 30 days during normal business hours (8-4, M-F) at the Maine Department of 
Transportation, Civil Rights Office, 16 State House Station, Augusta ME 04333-
0016.  Appointments may be scheduled by telephone at (207) 624-3519. The goal 
setting methodology is also available for viewing on the MaineDOT website:  
http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php.   
 
Public comment will be accepted for 45 days following the last date of publication.  
The public comment period will be complete on August 28th, 2007.  The goal will be 
submitted for approval to the FHWA on August 1st, 2007 with an update based upon 
public comment sent to FHWA on August 30th. 
 
Comments on the goal will be accepted for 45 days from the date of this notice.  
Written comments should be addressed to Jackie LaPerriere, Maine Department of 
Transportation, Civil Rights Office, 16 State House Station, Augusta, Maine  04333-
0016 or by e-mail at:  jackie.laperriere@maine.gov. 
 
Several interested stakeholders will be notified directly by e-mail of the goal 
publication, including Maine SBA, Associated Constructors of Maine, and ACEC, 
and Maine DBEs. 
 
  
 

http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php
http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php
mailto:holly.anderson@maine.gov


____  Original Submission        Page ___  of   ___ 
 

____   Revision # ________ 
 

MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR 
PROPOSED UTILIZATION FORM 

 
Low Bidder must furnish this form to Contracts Section Bid Opening day. 

 
Contractor: ______________________________________________       Telephone: ___________________ Ext. ______ 

 
Prepared by:______________________________________________  Fax: _______________________________ 
                                                                             
                                                 
BID PRICE: $_________________________   BID DATE: ______/________/________ 
 
FEDERAL PROJECT  PIN # ____________________________ PROJECT LOCATION: _________________________________ 
 
 
                                               TOTAL  DBE ________ %  PARTICIPATION  FOR THIS SUBMISSION 
 

W 
B 
E• 

D 
B 
E• 

Non 
DBE 

Firm Name Unit/Item Cost Unit #  Description of 
Work & Item 

Number 

Actual $ 
Value 

        

        

        

        

        

        

                                
Total › 

 

     
Contractors must make a good faith effort to include Certified DBE firms in all aspects of the project.  If 
no DBE firms are to be part of this project, a detailed explanation is required. Attach supporting evidence to 
the maximum participation of DBEs on this project.  This is a requirement.  This evidence must include name of 
firm(s) contacted, date contacted, and outcome of solicitation. 
 
 
 
 
 
 
 
 
 
 
 

 
 
• WBEs are non-minority women owned firms certified by MaineDOT 
• DBEs are male and minority owned firms certified by MaineDOT 

For a complete list of certified firms go to http://www.maine.gov/mdot

     Equal Opportunity Use: 
 
     Form received: ___/___/___  Verified by: ______________________________     
 
     ____  Accepted     ____  Rejected   ___________________________________________________ 
 
     cc:   Contracts     Other ___________________________  

  
 
Rev. 6/06 



                      MaineDOT’s 
             CIVIL RIGHTS OFFICE 

  
To search for a specific work item, click on the binoculars, type 
in the word you want to search for and click on find.  To go to 
the next selected item, click on the binoculars with the arrow. 

 

MAINE DEPARTMENT OF 
TRANSPORTATION  

 
 

CERTIFIED DISADVANTAGED AND WOMEN 
BUSINESS ENTERPRISE  

 

 

DECEMBER 2005 

 
 
 

Information is updated on an ongoing basis and  
can be retrieved by visiting our Website:  

www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php
 
 

http://www.state.me.us/mdot
http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php


September 14, 2007 

Vendor Registration 
 
Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment without first being registered. Vendors/Contractors will find information and 
register through the following link – 
 http://www.maine.gov/purchases/vendorinfo/vss.htm    
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New Portland 
PIN 010191.01 

  August 3, 2004 
Supercedes March 17, 2004 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php 
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to 
download them, to incorporate them into their Bid Package, and to reference the Amendment 
number and the date on the form below. The Maine DOT will not post Bid Amendments any 
later than noon the day before Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      080221 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010191.01         PROJECT(S): BH-1019(101)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  REHABILITATION ITEMS 
 
 ------------------------------------------------------------------------------- 
      |504.709 BRIDGE HARDWARE  |               |          |     |          | 
  0010|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |526.30 TEMPORARY         |               |          |     |          | 
  0020|CONCRETE BARRIER - TYPE  |         32.000|          |     |          | 
      |1                        |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |538.01 TEMPORARY ACCESS  |               |          |     |          | 
  0030|PLATFORMS AT MAIN CABLE  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |539.36 REMOVE AND        |               |          |     |          | 
  0040|RECYCLE EXISTING WIRE    |LUMP           |LUMP      |     |          | 
      |WRAPPING                 |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |540.01 CLEANING AND      |               |          |     |          | 
  0050|PAINTING CABLE SYSTEM    |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |541.01 CLEANING MAIN     |               |          |     |          | 
  0060|CABLE                    |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |541.02 MAIN CABLE WIRE   |               |          |     |          | 
  0070|REPAIR                   |         20.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |542.01 NEW WIRE CABLE    |               |          |     |          | 
  0080|WRAPPING                 |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |542.02 NEW SS BANDS AND  |               |          |     |          | 
  0090|BUCKLES (PER LOC.)       |         48.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |543.01 REMOVE AND        |               |          |     |          | 
  0100|REINSTALL CABLE BANDS    |        200.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      080221 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010191.01         PROJECT(S): BH-1019(101)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0110|STRAIGHT TIME            |         40.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |639.19 FIELD OFFICE TYPE |               |          |     |          | 
  0120|B                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.39 WORK ZONE TRAFFIC |               |          |     |          | 
  0130|CONTROL                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0140|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0150|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 
------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 
 ------------------------------------------------------------------------------- 

4



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN 010191.01, for the Wire 
Bridge Cable Rehabilitation in the town of New Portland, County of Somerset, 
Maine.  The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
September 1, 2009. Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Federal Contract 
Provisions Supplement, and the Contract are still complete and accurate as of the 
date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: PIN 010191.01, Wire Bridge Cable Rehabilitation, State of Maine, on which bids 
will be received until the time specified in the “Notice to Contractors” do(es) hereby 
bid and offer to enter into this contract to supply all the materials, tools, equipment and 
labor to construct the whole of the Work in strict accordance with the terms and 
conditions of this Contract at the unit prices in the attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of December 2002 and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN 010191.01, for the Wire 
Bridge Cable Rehabilitation in the town of New Portland, County of Somerset, 
Maine.  The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
September 1, 2009. Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Federal Contract 
Provisions Supplement, and the Contract are still complete and accurate as of the 
date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: PIN 010191.01, Wire Bridge Cable Rehabilitation, State of Maine, on which bids 
will be received until the time specified in the “Notice to Contractors” do(es) hereby 
bid and offer to enter into this contract to supply all the materials, tools, equipment and 
labor to construct the whole of the Work in strict accordance with the terms and 
conditions of this Contract at the unit prices in the attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of December 2002 and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________                                                                        
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. ____1224.00    
________________________________________________________________ , for 
the ________Hot Mix Asphalt Overlay       in the 
town/city of ________West Eastport                                 , County of  
______Washington      , Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
____November 15, 2003.  Further, the Department may deduct from moneys otherwise 
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                                                               
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds.   It is agreed and understood that this Contract will be governed by the 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 

F.     Offer. 
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The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, Revision of December 2002, Standard Details Revision of December 
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  West Eastport, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of 
2002 and complete the Work within the time limits given in the Special Provisions of 
this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan by 
4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David A. Cole, Commissioner 
 
 
________________________________ 
       (Witness) 
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      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ and the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

 
vii
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ and the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 

viii 
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General Decision Number: ME080005 02/08/2008  ME5 
 
Superseded General Decision Number: ME20070005 
 
State: Maine 
 
Construction Type: Heavy 
 
Counties: Aroostook, Hancock, Kennebec, Knox, Lincoln,  
Piscataquis, Sagadahoc, Somerset, Waldo and Washington Counties  
in Maine. 
 
 
HEAVY CONSTRUCTION PROJECTS 
 
Modification Number     Publication Date 
          0             02/08/2008 
 
* ENGI0004-013 04/01/2007 
 
                                  Rates          Fringes 
 
Power equipment operators:   
     Cranes......................$ 17.58             8.30 
     Drillers....................$ 17.58             8.30 
     Mechanics...................$ 17.58             8.30 
     Oilers......................$ 17.58             8.30 
---------------------------------------------------------------- 
 IRON0496-002 09/16/2003 
 
                                  Rates          Fringes 
 
Ironworker, Structural...........$ 20.15            14.99 
---------------------------------------------------------------- 
  SUME2000-004 10/24/2000 
 
                                  Rates          Fringes 
 
Carpenters: (including Form    
Work)............................$ 14.17             2.11 
   
Electrician......................$ 13.67             1.39 
   
Ironworker, Reinforcing..........$ 29.00             3.32 
   
Laborers:   
     Flaggers....................$  6.00                  
     Pipelayers..................$ 10.79              .60 
     Unskilled...................$  9.80                  
   
Power equipment operators:   
     Backhoes....................$ 11.89             1.15 
     Bulldozers..................$ 11.81             1.78 
     Excavator...................$ 13.40             3.78 
     Graders.....................$ 12.10             1.40 
     Loaders.....................$ 12.40             2.88 
     Pavers......................$  7.50                  
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     Piledrivers.................$ 17.25                  
     Rollers.....................$ 10.18             1.46 
   
Truck drivers:   
     Dump........................$  9.17              .76 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
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review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
 
================================================================ 
 
          END OF GENERAL DECISION 
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Town:       New Portland  

 Project:    BH-1019(101)X 
                                                                        PIN:         10191.01 
      Date:       February 6, 2008 
 

SPECIAL PROVISIONS 
SECTION 104 

Utilities 
 

MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is not hereby called for. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the 
Department for coordination of the work and for utility and/or railroad adjustments as 
defined in Subsection 104.4.6 and 104.4.8 of the Standard Specifications.  The following 
list identifies all known utilities or railroads having facilities presently located within the 
limits of this project or intending to install facilities during project construction, unless 
otherwise provided. 
 
      Overview 

Utility/Railroad Aerial Underground Railroad 

No Utility Involvement None None None 
 
Temporary utility adjustments are not contemplated unless herein provided for. 
 
The approximate locations of major items of existing and proposed (permanent and 
temporary) utility plant are shown on the highway construction plans. 
 
All utility crossings over highways will provide not less than 20 feet vertical clearance 
over existing ground in cut or over finished grade in fill, during construction of this 
project. 
 
Manholes, valve boxes, service connections, and similar incidental utility plant are to be 
adjusted in cooperation with work being done by the Contractor. 
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                                    Town:   New Portland 
    Project:     BH-1019 (101) X 

                                                                                                PIN:      10191.01  
                                                               Date:    February 6, 2008    
      Page 2 
 
Unless otherwise provided, utilities will not be required to make underground 
installations in frozen ground. 
 
Any times and dates mentioned are estimates only and are dependent upon favorable 
weather, working conditions, and freedom from emergencies.   The Contractors shall 
have no claim against the Department if they are exceeded. 
 
Utility working days are Monday through Friday, conditions permitting.   Times are 
estimated on the basis of a single crew for each utility. 
 
In all cases, the utilities shall be advised well in advance (generally three weeks) before 
work, dependent upon other work to be done by the Contractor, in any particular area, is 
to be commenced by them. 
 
Unless otherwise specified, any underground utility facilities shown on the project plans 
represent approximate locations gathered from available information.  The Department 
cannot certify the level of accuracy of this data.   Underground facilities indicated on the 
topographic sheets (plan views) have been collected from historical records and/or on-site 
designations provided by the respective utility companies.   Underground facilities 
indicated on the cross-sections have been carried over from the plan view data and may 
also include further approximations of the elevations (depths) based upon straight-line 
interpolation from the nearest manholes, gate valves, or test pits. 
 
All clearing and tree removal which is a part of this contract in areas where utilities are 
involved must be completed by the Contractor before the utilities can relocate their 
facilities. 
 
AERIAL 
No Utility Involvement. 
 
UNDERGROUND 
No Utility involvement. 
 
Utility Specific Issues: 
Any tree removal or tree trimming required within ten feet of the electrical conductors 
must be done by a qualified contractor.   A list of tree removal contractors qualified to 
remove trees or limbs within ten feet of the electrical conductors may be obtained from 
the power company. 
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Town:        New Portland 
      Project:     BH-1019 (101)X 
                                                                        PIN:          10191.01 
      Date:         February 6, 2008 
      Page:  3 
 
 
 
DIG SAFE 
The Contractor shall be responsible for determining the presence of underground utility 
facilities prior to commencing any excavating work and shall notify utilities of proposed 
excavation in accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System. 
 
SAFE PRACTICES AROUND UTILITY FACILITIES 
The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-
A - Sections 751 - 761 Overhead High-Voltage Line Safety Act.    Prior to commencing 
any work that may come within ten (10) feet of any aerial electrical line, the Contractor 
shall notify the aerial utilities as per Section 757 of the above act. 
 
BLASTING 
In addition to any other notice which may be required, the Contractor shall notify an 
authorized representative of each utility having plant close to the site not later than 3:00 
P.M. on the working day (Monday through Friday) before he intends to blast.   Notice 
shall state the approximate time of the blast. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK 
ACCORDINGLY. 
 
jq 
 
 
CC: Wayne Frankhauser, Project Manager 
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New Portland 
10191.01 

March, 2008 
SPECIAL PROVISION 

SECTION 107
Prosecution and Progress 

(Contract Time) 
 

 The specified completion date for this project is September 1st, 2009. 
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  December 12, 2002 

 
 1 of 1 

 
SPECIAL PROVISION 

SECTION 107 
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
”107.4.2 Schedule of Work Required  Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its 
Schedule of Work.  The Contractor shall plan the Work, including the activity of 
Subcontractors, vendors, and suppliers, such that all Work will be performed in 
Substantial Conformity with its Schedule of Work.  The Schedule must include sufficient 
time for the Department to perform its functions as indicated in this Contract, including QA 
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review 
of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, and a timeline.  Milestones to be included in the 
schedule include:  (A) start of Work,  (B) beginning and ending of planned Work 
suspensions,  (C) Completion of Physical Work, and  (D) Completion.  If the Contractor 
Plans to Complete the Work before the specified Completion date, the Schedule shall so 
indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the 
Schedule of Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of receipt of the schedule.  The Contractor will make the 
requested changes to the schedule and issue the finalized version to the Department.” 
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April 5, 2007 
Supersedes March 8, 2007 

SPECIAL PROVISION 
SECTION 107

TIME 
(Scheduling of Work – Projected Payment Schedule) 

 
Description  The Contractor shall also provide the Department with a Quarterly Projected 
Payment Schedule that estimates the value of the Work as scheduled, including requests 
for payment of Delivered Materials.  The Projected Payment Schedule must be in 
accordance with the Contractor's Schedule of Work and prices submitted by the 
Contractor’s Bid.  The Contractor shall submit the Projected Payment Schedule as a 
condition of Award. 
 
 
   
 

Page 1 of 1 
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New Portland 
010191.01 

February 22, 2008 
 

1 of 1 

SPECIAL PROVISION 
SECTION 107 

TIME 
 

            
           
 107.4.2  Schedule of Work Required.   This Section is amended by the following:   
 

In addition to the Contractors initial CPM Schedule, the Department will require 
the Contractor to update the schedule monthly to show current progress. The 
submittal date for monthly updates shall be determined by the Resident.  
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New Portland 
10191.01 

January 22, 2008 
SPECIAL PROVISION 

SECTION 107
TIME 

 
 The Contractor shall plan and conduct his operations in such a manner that The 
Wire Bridge Road is open to two way traffic at all times except as outlined in section 
652.   
  
 Should both lanes remain closed to traffic beyond the One hundred and eighty 
days as outlined in section 652 the Contractor shall be assessed supplemental liquidated 
damages at the rate of Two Thousand Five Hundred Dollars ($2500.00) per day for each 
day or portion of the day, computed in accordance with section 652, that the lanes remain 
closed to traffic.   
 

This assessment of supplemental liquidated damages will be in addition to the 
liquidated damages specified in Section 107 of the Standard Specifications. 
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New Portland 
10191.01 

January 2008 
SPECIAL PROVISION 

SECTION 504 
STRUCTURAL STEEL 

(Bridge Hardware) 
 
DESCRIPTION 
 

This section shall consist of the costs for furnishing and delivering to the site 
miscellaneous structural steel and repair items required for the execution of the bridge 
repair work as shown on the Contract Plans. 
 

MATERIALS
 
A. Existing bolts, nuts, clevis pins or cotter pins on the cable band assembly that are 

missing or damaged during their removal shall be replaced in-kind with same size 
galvanized bolts, nuts or pins.  Prior to beginning the work, the Contractor shall furnish a 
stockpile at the site of the following replacement materials: 

 
• 20 - 5/8” x 1 ¾” A325 bolts, galvanized per ASTM A153 
• 10 – 15/16” dia. clevis pins, galvanized per ASTM A153 

              
All clevis pins and bolts are to be removed and inspected,  any that are found to be worn 
or damaged are to be replaced Payment shall be incidental to Item 543.01 
 
Note, the Contractor shall field verify the exact sizes of the replacement materials prior 
to procuring. 
 

B.          The contractor is to replace all cotter pins in kind(400 total); all clevis pins and bolts are 
to be removed and inspected for wear.  The damaged/worn ones, as determined by the 
Engineer, are to be replaced in kind. 

 
C. New 4”x 4”x 3/8”hot dipped galvanized per ASTM A123 plate washers (200 total) shall 

conform to ASTM A709 Grade 36 steel or A36 or A572. 
 

D. Twenty additional pads of 3/16” thickness used in connection with the cable bands shall 
be furnished as specified in Section 543 “Remove and Reinstall Cable Bands” of the 
Special Provisions.  The Engineer will determine when and where these thicker bushings 
or pads will be used. 

 
E.          Materials for the installation of 20 additional stainless steel bands and buckles shall 

be furnished as specified in Section 542 “New Wire Cable Wrapping” of the Special 
Provisions.  The Engineer will determine when and where these bands and buckles will 
be used. 

  
F.         Twenty additional beveled washers that match the existing beveled washers.  The 

Engineer will determine when and where these will be used. 
 

Page 1 of 2 
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METHOD OF MEASUREMENT
 

Furnishing and delivering to the site the materials specified above will be measured for 
payment as one lump sum. 

 
BASIS OF PAYMENT

 
The lump sum price bid for furnishing and delivering the materials specified above 
shall include the cost of all purchasing, fabrication, transportation and storage on-site 
of the materials.   
 
Payment will be made under: 
 
Pay Item Description Unit 
 
504.709 Bridge Hardware Lump Sum 

Page 2 of 2 
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June 15, 2004 

Page 1 of 1 

SPECIAL PROVISION 
SECTION 526 

CONCRETE BARRIER 
(Temporary Concrete Barrier) 

 
 

Materials  The connecting pin shall be 1 ⅛” in [28.58 mm] in diameter with a nut and washer 
connection. 
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New Portland 
10191.01 

January 2008 
SPECIAL PROVISION 

SECTION 538 
TEMPORARY ACCESS PLATFORMS 

 
DESCRIPTION 
 

This section shall consist of the costs for designing, fabricating, erecting, repositioning 
and removal of temporary work platform(s) underneath the main cables for the execution 
of the cable unwrapping, rewrapping and painting work. 
 
This section also includes the costs for designing, fabricating, erecting, repositioning and 
removal of temporary work platform(s) required to access the underside of the 
floorbeams for the addition of the plate washers and retightening of the suspenders. 
 

CONSTRUCTION REQUIREMENTS
 
A. The Contractor shall submit shop drawings, catalogue cuts and calculations (including all 

attachment point loads) for the proposed work platforms to the Engineer for approval.  
The design of the platforms shall be stamped by a Professional Engineer licensed in the 
State of Maine.  All critical dimensions shall be field verified by the Contractor. 

 
B. The maximum additional load imposed by a platform on any single suspender when the 

maximum number of cable bands are removed shall not exceed 1500 pounds.  
 
C. Care shall be taken to avoid any damage to the new wire wrapping on the main cables 

from slings, hooks, clamps, etc.  Any damage resulting from the Contractor’s operations 
shall be repaired to the satisfaction of the Engineer at no additional cost to the 
Department. 

 
D. All platforms and netting shall be in conformance with all applicable local, state and 

federal regulations. 
 
E. All temporary attachment hardware, hooks, cables, etc. shall be removed from the bridge 

after completion of the work. 
 
F. The Contractor shall provide safe and reasonable access to the platforms for the Engineer 

at all times for inspection and monitoring of the cables and floorbeams. 
 
METHOD OF MEASUREMENT
 

Designing, fabricating, erecting, repositioning and removal of all temporary work 
platforms will be measured for payment as one lump sum. 

 
BASIS OF PAYMENT

 
The lump sum price bid for the temporary work platforms shall include the cost for all  
labor, permitting, hoisting equipment, platforms, rigging and other incidentals involved 
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in designing, fabricating, erecting, repositioning and removal of the platforms. 
 
Payment will be made under: 

Pay Item Description Unit 
 
538.01 Temporary Access Platforms at Main Cables Lump Sum 
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New Portland 

10191.01 
January 2008 

SPECIAL PROVISION 
SECTION 539 

REMOVAL AND RECYCLING OF EXISTING WIRE WRAPPING 
AND ASSOCIATED MISCELLANEOUS STEEL 

 
DESCRIPTION 
 

This work shall consist of the removal and proper recycling of all existing wrapping 
wires and associated miscellaneous steel from the entire north and south main cables 
shown on the Contract Plans.  Existing wrapping wires may consist of multiple layers and 
different diameter wires at some locations.  The wrapping removal shall include the area 
under all existing cable bands.  The wrapping wires and associated miscellaneous steel 
may have lead based paint and/or a residue of lead based preservative paste. 

 
CMR 850, “Identification of Hazardous Wastes”, Section 3 A (4) “Exclusions” 
Subsection (xvi) states: “Scrap metal which is recycled or intended to be recycled, 
provided it is not accumulated speculatively as defined in 40 CFR 261.1(c). "Scrap 
metal" means bits and pieces of metal parts (e.g., bars, turnings, rods, sheets, wire) or 
metal pieces that may be combined together with bolts or soldering (e.g. radiators, scrap 
automobiles, railroad box cars), which when worn or superfluous can be recycled and 
which are not otherwise mixed with or contaminated with non metal hazardous wastes.”  
CMR 850 also provides the following note: “It is the generator's responsibility to 
demonstrate to the Department that the scrap metal is being recycled.”  Accordingly, all 
wrapping wires and associated miscellaneous steel properly recycled is excluded from the 
definition of Hazardous Waste. 

 
CONSTRUCTION REQUIREMENTS
 

All wrapping wires and associated miscellaneous steel shall be recycled at a commercial 
scrap metal recycling facility.  Handling of all wrapping wires, temporary wire 
wrappings and associated miscellaneous steel shall conform to the following 
requirements: 

A. At least thirty (30) days prior to removing any wrapping wire, the Contractor shall supply 
the Engineer with a letter from a commercial scrap metal recycling facility, stating that 
the Facility has agreed to accept for recycling the scrap metal that is generated by the 
work requirements of this project.  The letter shall be signed by a representative of the 
Facility who is legally authorized to sign such an agreement.  The Engineer shall be given 
an original signed letter.  All wrapping wires and  associated miscellaneous steel resulting 
from the removal operation shall be in transit to the recycling site no later than 30 
calendar days subsequent to generation or two weeks following demobilization of the 
site, whichever occurs first.  The wrapping wires and  associated miscellaneous steel shall 
be accumulated, handled, packaged, loaded and transported so as to insure that all of the 
material is properly recycled and that it is not mixed with any other material. 

 
The Contractor shall submit, as a minimum, documentation to the Engineer that the 
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wrapping wires and associated miscellaneous steel was recycled as specified.  The 
submitted documentation shall consist of truck manifests, waybills or such 
documentation as may be acceptable to the Engineer and shall clearly document the 
recycling site location and receipts documenting the quantity of wrapping wire and 
associated miscellaneous steel received by the recycling facility. 

 
B. The Contractor is responsible for the containment, proper management and disposal of all 

lead-contaminated hazardous waste generated during the removal and handling of the 
wire wrapping and the cleaning of the cable.  Consequently, the Contractor is responsible 
for implementing appropriate personal protection standards relating to this process, as 
mandated by OSHA.  Once the existing bridge is removed from the Project, the 
Contractor is solely responsible for the care, custody and control of the components of 
the existing bridge.  Therefore, any hazardous waste generated as a result of storage, 
recycling, or disposal of the bridge components, including the lead-coated steel, shall be 
the sole responsibility of the Contractor.  The Contractor shall recycle or reuse the steel in 
accordance with Maine Department of Environmental Regulation Chapter 850, a copy of 
which is available at the Department’s offices on Child Street in Augusta.    

 
 

METHOD OF MEASUREMENT
 

All work associated with the removal and commercial recycling of the existing wire 
wrapping and associated miscellaneous steel will be measured for payment as one 
lump sum. 

 
BASIS OF PAYMENT

 
The lump sum price bid for the removal and recycling of existing wrapping wires shall 
include the cost of all labor, materials, equipment and fees necessary to complete the 
work.  If the State is fined or penalized as a result of the Contractor's performance, the 
fine or penalty will be deducted from monies due the Contractor.  Collection and 
storage of any paint chips shall be incidental to the removal and recycling of the 
wrapping wire work. 

 
Payment will be made under: 

Pay Item Description Unit 
 
539.36 Removal and Recycling of Existing Wire Wrapping Lump Sum 
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New Portland 
10191.01 

January 2008 
SPECIAL PROVISION 

SECTION 540 
CLEANING AND PAINTING CABLE SYSTEM 

DESCRIPTION 
 

Under this section, the Contractor shall clean and apply a three-coat paint system to the 
north and south main cables after rewrapping.  Cleaning and painting shall also include 
the reinstalled cable bands and links, shackles and eyebars at the anchorages as shown on 
the Contract Plans. 
 

MATERIALS 
 
A. The coating system shall consist of an adhesion promoting primer coat and an 

elastomeric acrylic intermediate and finish coat as manufactured by: 

Martin Mathys S.A. 
Kolenberg 23 
B-3545 Zelem 
Belgium 
 

and supplied by Rust-Oleum Corporation, 11 Hawthorn Parkway, Vernon Hills, IL 
60061, (847) 367-7700.  The finish coat shall match the color of the existing cables. 

 
B. All material components of the cable paint system shall be delivered to the job site in the 

manufacturer's unopened packaging.  Material for the cable paint system in opened or 
damaged containers shall not be used and shall be removed from the job site. 

 
C. The three-coat paint system shall consist of the following components: 
 

1. Pegalink primer 
2. Noxyde intermediate coat 
3. Noxyde finish coat 

 
All material components of the cable paint system shall be stored in accordance with the 
manufacturer's recommendations and Health and Safety regulations. 

 
CONSTRUCTION REQUIREMENTS 
 
A. Cleaning New Steel Surfaces 
 

The rewrapped surfaces of the main cables shall be cleaned in accordance with the 
provisions of SSPC-SP 1 "Solvent Cleaning" of the Steel Structures Painting Council. 

 
Special attention shall be directed to removal of all traces of the Elettrometall 8870 paste 
applied to the main cable wires which has bled through the exterior wire wrapping. 
Solvent cleaning shall be supplemented by hand tool cleaning in accordance with the 
provisions of SSPC-SP 2 “Hand Tool Cleaning” of the Steel Structures Painting Council. 
Only brass wire brushes shall be used. 
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All steel surfaces to be coated with the paint system shall be free of oil, dirt, rubber, dust, 
and other material which would prevent proper bonding to and curing of the primer. 
 
Immediately prior to the application of each coat of the paint system, the surface shall be 
dry and all remaining dust or loose particles shall be removed by vacuuming. 

 
B. Cleaning of Existing Steel Surfaces 
 

Paint removal from existing steel shall be done by vacuum methods in accordance with 
the provisions of SSPC-SP3 “Power Tool Cleaning" of the Steel Structures Painting 
Council at all cable bands, shackles, links and eyebars or where directed by the Engineer. 
 
Prior to removing the paint on the links and eyebars, the existing soil around the eyebars 
shall be removed and the top of concrete on all anchorages exposed.  The depth of soil 
around the eyebars various between 6” and 1.5 feet based on recent investigations. 
 
It is assumed that all paint removed is lead-based, therefore, all waste resulting from the 
removals shall be treated, handled and disposed of as hazardous waste to accordance with 
all applicable Federal, State, and Local rules and regulations. Refer to Section 539 of the 
special provisions for additional requirements. 
 
Material not contained by the cleaning equipment shall be collected by vacuum methods 
only.  All vacuums will be equipped with high efficiency particulate (HEPA) filters. 
 
After the paint has been removed, the surface shall be inspected for cleanliness.  If the 
Contractor is able to demonstrate that vacuum methods are incapable of removing 
remaining paint, the Engineer may permit paint removal by a supplemental method such 
as hand tools or chemical stripping. 

 
The Contractor shall furnish and install a Class 3P containment system in accordance 
with SSPC-Guide 6 "Guide for Containing Debris Generated During Paint Removal 
Operations" around the immediate work area. 

 
C. Painting 
 

The paint system shall be applied in accordance with the manufacturer's written 
recommendations.  Previously painted surfaces on existing cable bands, links, shackles 
and eyebars shall receive two coats of the Noxyde paint. 
 
New wire wrapping shall receive three coats of paint.  The total dry film thickness 
(DFT) of all three coats shall be minimum of 14 mils.  Individual coats shall be 
applied in sufficient quantity so that the minimum DFT meets the manufacture’s 
recommendation.  Dry film thickness shall be measured in accordance with SSPC-PA 2 
“Measurement of Dry Coating Thickness with Magnetic Gages".  All measurements 
shall be documented.  Measurements shall be made using Type 2 constant pressure 
probe magnetic gages equipped with a digital readout display of coating thickness.  The 
Contractor shall supply two magnetic gages. 
 
Each coat of paint shall be of a different color from the others. The finish coat shall 
match the color of the existing cables. 
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Primer shall be applied within four hours of the completion of the surface preparation. 
All locations showing evidence of contamination, as determined by the Engineer, shall be 
recleaned at the Contractor's expense.  The Engineer shall be the sole judge of the need 
for re cleaning.  There shall be no moisture present on the surface of the steel at the time 
of the application of paint. Compressed, moisture-free and oil-free air may be used to dry 
the surface. Blotter test shall be performed to determine air cleanliness. 
 
The entire painted surface shall be checked for pinholes in conformance to the 
requirements of ASTM G62 “-Standard Test Methods for Holiday Detection in Pipeline 
Coatings", Method B, and as directed by the Engineer. 
 
 

METHOD OF MEASUREMENT
 

Cleaning and painting of the main cables after rewrapping, cable bands, links, shackles 
and eyebars will be measured for payment as one lump sum. 

 
BASIS OF PAYMENT_

 
The lump sum price bid for cleaning and painting shall include all labor, material, 
equipment and incidentals necessary to complete the work as well as costs for treatment 
and disposal of paint removal waste and furnishing, maintaining and removing the paint 
containment system. 

 
Payment will be made under: 

Pay Item Description Unit 
 
540.01 Cleaning and Painting Cable System Lump Sum 
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New Portland 
10191.01 

January  2008 
SPECIAL PROVISION 

SECTION 541 
CLEANING AND REPAIRING THE MAIN CABLE 

DESCRIPTION 
 
A. This work shall consist of cleaning and examining the unwrapped north and south main 

cables as shown on the Contract Plans and where directed by the Engineer prior to the 
installation of new wire wrapping. 

 
B. The work shall also consist of the following: 
 

1. Installing temporary  tie wires at 18” –  24” intervals to the cable until new wire 
wrapping is installed. 

 
2. Providing temporary protection of unwrapped portions of the main cables when they 

are not being worked on. 
 
3. Wedging wires for inspection purposes as directed by the Engineer. 

 
4. Repairing broken wires by splicing and wrapping. 
 

MATERIALS 
 

Wrapping wire for splices shall consist of No. 20 gage (0.035” dia.) carbon steel wire, 
soft annealed, meeting the requirements of ASTM A510 Grade 1010 and shall be hot 
dipped galvanized in accordance with ASTM A475, Class A. 

 
CONSTRUCTION REQUIREMENTS 

 
A.   The temporary access platforms shall be in-place and existing wire wrapping removed 

prior to starting this work. The Contractor shall furnish and install a Class 3P 
containment system in accordance with SSPC-Guide 6 "Guide for Containing Debris 
Generated During Removal, Cleaning, Inspecting, Linseed oiling and Paining 
Operations" around the immediate work area. 

 
 
B. The Contractor shall thoroughly clean the exposed surface of the outer layer of the main 

cable wires of all oil, grease, paint, loose materials dried residue and rust with a soft wire 
brush or other hand tools approved by the Engineer.  All contaminants shall be removed 
with a vacuum machine equipped with high efficiency particulate (HEPA) filters.   

 
C. The Contractor shall allow the Engineer time to inspect the outer and inner wires of 

the main cables.  Inspection is anticipated to last for one-half hour per each six linear 
feet of cable unwrapped.  The work shall include furnishing, installing and removing 
wood wedges to separate wires of the cable to perform the inspection as directed by the 
Engineer. Any loose materials or corrosion product discovered shall be removed by 
vacuuming as described above. 
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D. The Contractor shall clean the wires at the cable splay locations using soft wire brushes, 

soft wire wheels and solvents.  A temporary splay casting or mechanical clamp shall 
be installed on the main cable and the splayed wires separated for inspection of the 
wires and wood filler at all four anchorage locations.  If necessary, as determined by 
the Engineer, the wood fillers shall be replaced with new similar type wedges. 

 
E.         Inspection procedure shall be as follows: 
              
            Wedge open the cable in the 9 o’clock to 3 o’clock plane.  If there is no corrosion 

clean, vacuum and apply a coating of boiled linseed oil to the wires.  Remove 
wedges. 

 
            If significant corrosion and/or broken wires are observed, wedged open the cable 

along both the 9 o’clock to 3 o’clock and the 12 o’clock to 6 o’clock planes. 
            Clean and measure the reduced wire diameter(s) or number of broken wires.  If 

directed by the Engineer, repair interior broken wires as described below. After this 
work, clean, vacuum and apply a liberal coat of boiled linseed oil.  Remove wedges.  

 
            Payment for boiled linseed oil furnished and applied is incidental to Item 541.01 

Clean Main Cable. 
 
F. In the event any new or existing materials are damaged during this work, the Contractor 

shall repair or replace the damaged new or existing materials in a manner satisfactory 
to the Engineer at no additional cost to the Department.  

 
G. Existing wire splices shown on the plans, which may be encountered, shall not be 

damaged during the cable cleaning and examining work. 
 
H. Any broken wires on the outermost circumference of the main cable shall be repaired 

by splicing in the same manner that is shown on the plans for the “Existing Wire 
Splice”. At the direction of the Engineer, interior broken wires may need to be 
spliced by wrapping or by the use of steel ferrules.  Payment for any splice will be 
under Item 541.02.  

 
METHOD OF MEASUREMENT

 
Cleaning the main cable will be measured for payment as one lump sum. 
Repairing the main cable wire will be measured for each splice made whether by filing 
and wrapping or the use of steel ferrules.  If a new piece of main cable wire is installed, 
each end will be measured separately for payment. 

 
BASIS OF PAYMENT_

 
The lump sum price bid for cleaning the main cable shall include all labor, material, 
equipment and incidentals necessary to complete the work. 

 
Payments will be made under: 
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Pay Item Description  Unit 
 
541.01 Cleaning Main Cable   Lump Sum 
 
The price bid for each broken wire repair in the main cable shall include all labor, 
material, equipment and incidentals necessary to complete the work. 

 
Payments will be made under: 
 
Pay Item Description  Unit 
 
541.02 Main Cable Wire Repair   Each 
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New Portland 
10191.01 

January 2008 
SPECIAL PROVISION 

SECTION 542 
NEW WIRE CABLE WRAPPING 

(New Wire Cable Wrapping) 
(New SS Bands and Buckles) 

 
DESCRIPTION 
 
A. This work shall consist of installation of new wire cable wrapping including application 

of waterproof paste in accordance with the details shown on the Contract Plans. 
 
B.         The Contractor shall submit shop drawings for a proposed wire wrapping machine(s) and     

Cable Compactor to the Engineer for approval and demonstrate the new machine(s) and 
compactor capability  on an uphill inclined section of the main cable. Upon completion of 
the wire wrapping operation, one wrapping machine shall be cleaned, stored and become 
the property of the Department. 

             The Department has a wire wrapping machine and is available to be used by the 
Contractor.  Using  the Department machine is at complete risk to the Contractor. 

 
C. The Contractor shall perform the cable wrapping and painting under strict temperature  

and humidity controls. Scheduling work during warmer months, use of heated tents or  
other means shall be employed by the Contractor at his discretion and sole expense. 

 
D. The work shall also consist of installing new stainless steel (SS) bands and buckles at 

cable splay locations as shown on the Contract Plans. As an option, the Contractor 
may install a second layer of wire wrapping in accordance with the requirements 
herein for a length of one foot as measured along the length of the cable. 

 
 
MATERIALS 
 

A. Wrapping Wire  
 
The new wire for wrapping the cables shall be No. 14 gage (0.080” dia.)  carbon steel 
wire, soft annealed, meeting the requirements of ASTM A510 Grade 1010. The cable 
wrapping wire shall be hot-dipped galvanized in accordance with ASTM A475, Class A 
meeting the following requirements: 
 
Tensile strength shall be between 290 pounds and 435 pounds. Reduction of area 65% 
min. 
 
Specimens cut from the wire shall show an elongation of at least 10% in 10 inches. 
 
Each coil of wire shall be certified by the manufacturer to meet the above requirements. 
The copy of certification shall be submitted to the Engineer. 
 
The steel wire surface shall have a uniform appearance free from uncoated spots, lumps, 
blisters, gritty areas, acid, flux and black spots. 
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The Department has enough cable wrapping wire to complete this project. The 
contractor is to make arrangements with the Department to pick up the three (3) spools 
of wire.  There are two (2) spools at the Dixfield Region office and one (1) spool at the 
Farmington camp.  The spools weigh between 1200 to 1600 pounds each. 

B. Zinc Paste: 
 
Zinc paste shall be a two-part Cableguard Elettrometall 8870 Paste System. The system 
is a waterproof elastomeric paste with high metallic zinc content. The paste shall be 
composed of metallic zinc conforming to the requirements of ASTM B6, mixed with 
moisture curing liquid polyurethane elastomer. 
 
The two-part Elettrometall 8870 Paste System shall be that manufactured by: 

Imper Italia, S.P.A. 
Strada Di Lanzo 
131-10148 Torino 
Telephone No. 39-11-228-2711 
Fax No. 39-11-226-2332 

 
as supplied by D.S. Brown Company, 300 East Cherry Street, North Baltimore, OH 
45872, (419) 257-3561.   

 
The Contractor shall certify by testing that all properties are met. 
 
All material components of the paste system shall be supplied to the job site in 
manufacturer's unopened packaging, The zinc powder shall be delivered in 12 liter (3 
gallon) metal containers with 10 kg (22 pounds) of zinc in each container. The 
elastomer shall be delivered in 2.5 liter (0.66 gallon) containers with 1.8 kg (4 pounds) 
of elastomer in each container. 
 
All components of the paste shall be stored in accordance with manufacturer's 
recommendations and Health and Safety regulations. 
 
Copies of all Material Safety Data Sheets (MSDS) shall be kept on site.  
 
Alternatively the Department has sufficient zinc powder available to 
complete this project.  The contractor is fully responsible to make all 
arrangements and coordination with the Supplier in order to acquire the 
elastomer required.  Should additional paste need to be applied, the 
contractor will be responsible for purchasing new paste as described 
within this specification. 

 
C. Preparation of Waterproofing Paste System 
 

The components of the Elettrometall 8870 paste shall be mixed in accordance with the 
manufacturer's recommendations and as follows: 
 
1.  The moisture curing liquid polyurethane elastomer shall be poured into a clean 

metal container. 
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2.  Zinc powder shall be slowly mixed. into the moisture curing liquid polyurethane 
elastomer by means of a powered auger type mixer. The speed of the auger should 
be between 100 and 200 revolutions per minute. 

 
3. After all zinc powder has been added, the components shall be mixed until the two 

components become a thoroughly homogenous compound, approximately 5 
minutes. 

 
4.  The paste shall then be allowed 30 to 120 minutes curing time in the mixing 

container until the paste has reached the desired consistency as specified by the 
manufacturer. 

 
5.  After the appropriate curing time, the paste shall be applied to the main cable wires. 

The following table shall be used and may be subject to modifications by the 
Engineer based on application experience in the field: 

 

Temperature Relative 
Humidity 

Time Frame to 
Wrap Cable 

40°F - 60°F 50% - 60% 4 – 8 hrs 

40°F - 60°F 60% - 80% 2 – 4 hrs 

60°F – 75°F 50% - 60% 3 – 6 hrs 

60°F - 75°F 60% - 80% 1 – 4 hrs 

75°F - 85°F 80% - 90% 1 – 2 hrs 

 
 
D. Requirement for Wire Wrapping Machine 
 

1. The wire tension shall be a minimum of 85 lb at the cable when reel is full. 
 
2 The radius of the reel drum shall be a minimum of 75% of the outside diameter of the 

reel sides and hold enough wire to wrap a minimum of 6 feet of the main cable. 
 
3. The wire shall pass through the wrapping machine without damaging the galvanized 

surface of the wrapping wire. Any visible scraping shall be considered as damage, 
and this wire shall be removed and properly disposed of. 

 
4. The wrapping machine shall have connections for pulling the machine uphill as wire 

is wound around the main cable. 
 
5. The saddle of the wrapping machine shall have adjustment shims to align the 

wrapping machine with the main cable. 
 
6. The wrapping machine may be hand operated as shown on the Contract Plans or 

motorized. 
  
 7.  Alternatively the Department has a wrapping machine, the Contractor, should he want 

to use it, assumes all risk in using it. 
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 8.  Cable compactor – The cable compactor shall be approved for use with the cable 

wrapping machine.  The shape, form size and function shall be compatible with the 
cable wrapping machine.  It shall be used ahead of and in conjunction with the cable 
wrapping machine.  

 
E. New bands and buckles installed at cable splay locations shall be 3/4” wide, type 

201 stainless steel bands and Giant buckles as manufactured by Band-It Idex, 
Denver, Co. and supplied by: 

 
D. J. Laronde & Assoc. 
P.O. Box 455 
Norwood, MA  02062  
Telephone No. (781) 769-5564 
 

or approved equal. The thickness of the band shall be 0.044 inches. 
 
CONSTRUCTION REQUIREMENTS 

 
A.   Wrapping Demonstration 

The Contractor shall demonstrate ability to operate the wire wrapping machine in the 
presence of and for approval by the Engineer. A successful demonstration shall provide 
wire compacting and wrapping of an uphill inclined section of the main cable over a 
longitudinal distance of at least one foot with a minimum tension of 85 pounds when reel 
is full. The waterproofing paste shall be applied to the cable as part of the demonstration.  
The demonstration shall also include the technique for soldering off the wires and 
electrically butt welding a wire splice as described in paragraph D below.   
The Department has a Butt welding machine available for use by the Contractor.  The 
Contractor assumes all risk, if he chooses to use the Department Butt welding machine.  
Splicing of the wrapping wire shall be demonstrated using No. 14 wire and pull tested for 
strength. 
 
When the demonstration is successful, and approved by the Engineer, the Contractor shall 
be permitted to begin operations for the installation of the wire wrapping using the 
procedures of the approved demonstration. 

 
B. Preparation of Main Cable Surface 

Immediately prior to application of the Elettrometall 8870 paste, all dust and loose 
particles shall be removed as specified in Section 541 “Cleaning the Main Cable”.  After 
vacuuming, the main cable surface shall be cleaned with mineral spirits. Prior to the 
application of the paste, the manufacturer's representative shall certify to the Engineer 
that the required degree of cleanliness has been achieved. The application of the paste 
shall not be made if rain is forecast within 6 hours of the application. 

  
There shall be no moisture present on the cable at the time of application of the paste. 
The temperature of main cable wires shall be at least 6°F above the dew point. 
Compressed, moisture-free and oil-free air may be used to dry the surface. Blotter test 
shall be performed to determine air cleanliness. 
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C.  Application of Waterproofing Paste System 

The Elettrometall 8870 waterproofing paste shall be applied to the main cable surface in 
accordance with the manufacturer’s written recommendations. The manufacturer’s 
representative shall be present during the initial wrapping demonstration and wrapping of 
the first six feet of the main cable. The manufacturer's representative shall be qualified 
and experienced and shall certify to the Engineer as to the acceptability of every phase of 
the operation which includes, but is not limited to, surface preparation of the main cable 
wires, mixing of the materials' components, method of application, and removal of excess 
paste from  the wrapping wire surfaces. 
 
The handling, mixing and addition of any thinners shall be performed to achieve the 
desired results in accordance with the manufacture’s technical data sheets and 
recommendations. 
 
The waterproofing paste shall be applied to the main cable surface by brush or trowel. 
The paste shall be applied in such a manner that voids and crevices between main cable 
wires and wrapping wires are completely filled with paste. 
 
The thickness of the paste shall be closely controlled during application to minimize the 
quantity of excess paste that will migrate to the outside surface of the wire wrapping as a 
result of the wire wrapping procedure. 
 

D. Installation of Wire Cable Wrapping 
 

1. The main cable wire wrapping shall be installed over a bed of waterproofing paste 
within two hours of the application of the paste to the cable. 

 
2.  The wrapping wire shall be placed by a wrapping machine at a minimum tension of 

85 pounds at all times. Successive turns of wire wrapping shall contact each other. 
Splices in the wrapping wire shall be electrically butt-welded and filed smooth to be 
of the same diameter as the wire. All splices shall be cleaned and coated with zinc 
rich primer repair material. 

 
3. At the start of the wrapping, remove all temporary tie wires and coat main cable with 

waterproofing paste.  The extent of the coating shall be sufficient to permit at least 
six feet of cable to be wrapped at one time. 

 
4.  The wrapping wire shall be securely soldered to the adjacent wrapping wire in 

intimate contact to prevent unraveling at intervals of 3 feet as measured along the 
cable.  The soldering shall be done at both the 12 and 6 o’clock positions only. The 
solder shall be 60/40 (60% tin and 40% lead) and used with a rosin flux.  An acid 
flux shall not be used.  A soldering torch shall be used to solder the wires together.  
The wrapping wires shall not be subject to temperatures greater than 450°F.   

 
5.  If the quality of the wire and cable wrapping does not meet the above requirements, 

the Contractor shall remove and properly dispose of the newly installed wire 
wrapping, recoat the main cable with waterproofing paste in a manner satisfactory to 
the Engineer, and install new wrapping wire at no additional cost to the Department. 

 
E. Cleaning 
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Immediately after the installation of the wire cable wrapping, all waterproofing paste on 
the outer surface shall be carefully wiped off leaving no visible trace of paste in the 
wrapping wire grooves. If the paste has set, it shall be removed to the satisfaction of the 
Engineer and recoated in accordance with these specifications. 
 

F. Cable Splay Locations 
 

New stainless steel bands and buckles shall be installed at the ends of the wrapping 
where the cable wires splay as shown on the Contract Plans over the new wire wrapping.  
The length of the splay shall not be changed.  Four bands shall be installed at 1.5” on 
center.  Each band shall be wrapped around the cable twice prior to cutting and 
anchoring the tail piece.  Each band shall be tensioned to 1500 pounds.  The buckles 
shall be placed on the cable so that they are hidden from direct view. 
 
If wire wrapping is used instead, wire shall be placed either by hand or machine at a 
minimum tension of 85 pounds at all times with successive turns of wrapping contacting 
each other.  Ends shall be securely soldered to prevent unraveling. 
 

G. Seasonal shut down                    
 
The Contractor must complete all rewrapping items for a segment, before a seasonal shut 
down can be allowed.  A segment shall be from the low point of a cable to a tower.  
There are four (4) segment per cable, 2 back stays and one East and one West portion 
from the low point to tower. 
 
 

H.  Storage of Wire Wrapping Machine 
 
Upon completion of the wire wrapping, the wrapping machine shall be cleaned, coated, 
wrapped, crated and stored for future use.  The coating shall consist of cosmoline, 
TECTYL 502C, Class 1 (as manufactured by Daubert Chemical Company, Chicago, Il) 
or an approved equal.  After wrapping, the machine shall be placed in a well-fitting, 
sturdy wooden box and stored above grade inside one of the towers as directed by the 
Engineer.  

 
 
METHOD OF MEASUREMENT

 
A. New wire cable wrapping will be measured for payment as one lump sum, complete and 

in place. 
 
B. The installation of new stainless steel bands and buckles at all cable splay 

locations will be measured once for each band installed, complete and accepted, as 
shown on the Contract Plans.  Should the Contractor elect to install a second layer 
of wire wrapping rather than bands and buckles, each 3” of wrapping installed, as 
measured along the length of the cable, will be used for equivalent payment under 
pay item 542.02.  

 
BASIS OF PAYMENT_
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A. The lump sum price bid for installation of new wire cable wrapping shall include, but is 
not limited to, all labor, material, equipment, and all incidentals necessary to complete 
the work, including furnishing wire wrapping machine(s), waterproofing paste, soldering 
and butt-welding of the wires. Payment shall also include preparation and storage of the 
wrapping machine.  

 
B.  The unit price bid for the installation of each new stainless steel band and buckle shall  

include all labor, material, equipment and incidentals necessary to complete the work. 
 

Payment will be made under: 

Pay Item Description  Unit 
 
542.01 New Wire Cable Wrapping  Lump Sum 
542.02 New SS Bands and Buckles  Each 
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New Portland 
10191.01 

January 2008 
  

SPECIAL PROVISION 
SECTION 543 

REMOVE AND REINSTALL CABLE BANDS 
 
DESCRIPTION 
 

This work shall consist of the removal and reinstallation of the existing cable bands on 
the north and south main cables used for supporting the wire rope suspenders as shown 
on the Contract Plans.  Included in this work shall be the replacement of existing 1/8” 
thick pads with new elastomeric pads.  The Department has the pads. The Contractor is to 
make arrangements to pick them up at the Farmington camp. 
 
Work under this section shall also include the addition of  4”x 4”x 3/8” galvanized plate 
washers between the existing beveled washer and the floor beam at the end of the 
eyebolts supporting the timber floor beams as shown on the Contract Plans followed by 
re-tensioning of the suspenders. 
 

MATERIALS (Department has these)
 
A. Existing bolts or nuts on the cable band or eyebolt-washer assemblies missing or 

damaged during their removal shall be replaced with same size galvanized ASTM A325 
high strength bolts or nuts.  Refer to Section 504 “Miscellaneous Bridge Hardware” of 
the Special Provisions. 

 
B. New pads installed between the cable band and the main cable (200 total) shall be 1/8” 

thick.  The fabric shall be composed of tightly twisted, closely woven lightweight duck 
thoroughly impregnated with an elastomeric compound having a Shore A Durometer  
hardness of 90 ± 5.  Pads shall be those manufactured by: 

 
Fabreeka International, Inc. 
PO Box 210 
1023 Turnpike Street 
Stoughton, MA 02072 
Tel: 1-800-322-7352 
Fax: 781-341-3983 

 
or approved equal.  Pads shall be manufactured by wrapping a single ply of fabric 
around an arbor of the same diameter as the main cable and may be split to facilitate 
installation. 

 
CONSTRUCTION REQUIREMENTS
 
A. In preparation for removing the existing wire wrapping along the main cables, the 

Contractor shall remove the existing cable bands and fabric pads supporting the wire rope 
suspenders.  The maximum number of cable bands removed at one time shall be as 
shown on the Contract Plans. 
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Each cable band removed shall be labeled to show its relative position along the cable for 
later reinstallation. 

 
B. After each cable band is removed and the suspender is slack, the double hex nuts on the 

bottom of the floor beam eyebolt shall be removed and a galvanized 4”x4”x 3/8” plate 
washer added to the existing beveled washer as shown on the Contract Plans. 

 
Prior to removing the double nuts, the Contractor shall record the threaded stickout of the 
eyebolt for later reinstallation of the nuts.  Shortening the length of threaded stickout by 
sawing or cutting to facilitate the addition of the plate washer will not be allowed. 
 
Eyebolts or hex nuts damaged by the addition of the galvanized plate washer shall be 
replaced by the Contractor at no additional cost to the Department.  Damage to the 
galvanizing shall be repaired by application of a cold galvanizing compound acceptable 
to the Engineer at no additional cost to the Department. 
 

C. Following the installation of the new wire wrapping but before painting of the main 
cables, the Contractor shall install new fabric pads and replace the cable bands.  Any 
cable bands previously installed with the wrong orientation shall be reinstalled correctly.  
Broken or missing cable band bolts shall be replaced with new high strength bolts. 

 
 Each cable band shall be fastened to the main cable at the proper location along the cable 

in direct relation with the floorbeam spacing so that all suspenders are vertical. 
 
D. After each cable band has been reinstalled, the wire rope suspender shall be retightened 

by adjusting the hex nuts on the bottom of the floorbeam eyebolt.  Note, a final 
retightening of each suspender and final leveling of the deck shall also be performed at 
the end of the work with the roadway free of any vehicles, temporary platforms and 
construction material removed from the main cables. 
 

 
METHOD OF MEASUREMENT
 

Removal and reinstallation of the cable band, addition of the plate washer and 
retightening of the suspender will be measured once for each cable band removed. 

 
BASIS OF PAYMENT

 
The unit price bid for the removal and reinstallation of the cable bands shall include the 
cost of all labor and equipment necessary to remove each cable band, add the plate 
washer, reinstall the cable band and new pad and retighten the suspender.  The price 
bid shall also include the cost of furnishing the 4”x4”x 3/8” galvanized plate washer.   
 
Payment will be made under: 

Pay Item Description Unit 
 
543.01 Remove and Reinstall Cable Bands Each 
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December 6, 2005 

Page 1 of 1 

SPECIAL PROVISION 
SECTION 639 

ENGINEERING FACILITIES 
(Telephone) 

 
 

639.09 Telephone 
 
Paragraph 1 is amended as follows: 
 
The contractor shall provide two telephone lines and two telephones,…. 
 
Add-  
 
In addition the contractor will supply one computer broadband connection and modem 
lease.  The type of connection supplied will be contingent upon the availability of 
services (i.e. DSL or Cable Broadband).  It shall be the contractor’s option to provide 
dynamic or static IP addresses through the service.  The selected service will have a 
minimum downstream connection of 1.5 Mbps and 384 Kbps upstream.  The 
contractor shall be responsible for the installation charges and all reinstallation charges 
following suspended periods.  Monthly service and maintenance charges shall be billed 
by the Internet Service Provider (ISP) directly to the contractor. 
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December 11, 2007 
Supersedes January 7, 2005 

Page 1 of 1 

SPECIAL PROVISION 
SECTION 639 

ENGINEERING FACILITIES 
(Field Office Type B) 

 
Add the following to Standard Specification 639. 
 
639.04 Field Offices   Make the following change 

 
  Description                                                       Quantity 

                      Type B 
 

    Floor Area (Outside Dimension) - m2 [ft2]                  20 [217] 
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New Portland 
10191.01 

January, 2008 
SPECIAL PROVISION 

SECTION 652
MAINTENANCE OF TRAFFIC 

 
 Section 652 - Maintenance of Traffic, of the Standard Specifications is amended 
as follows: 
 

652.3.6 Traffic Control  The wire bridge road shall not be closed to traffic for any 
more than 180 days for the entire contract period.  For the purpose of computing the 
number of days the road is closed to traffic any date the contractor closes the bridge for 
four hours or less ½ day of the one hundred and eighty days has elapsed, any date the 
contractor closes bridge for more than four hours the entire day shall be counted against 
the one hundred and eighty day limit.  The existing travel way width shall be maintained 
to the maximum extent practical.  The contractor shall make every effort to open the 
bridge to traffic for nights and weekends when practical. 
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                                                                                May 12, 2003 
Supercedes December 10, 2001 

 

 
 1 of 1 

    SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
(Traffic Control) 

 
652.7 Method of Measurement.  This entire Subsection is revised to read: 
Traffic Control Supervisor, furnishing, installation, and maintenance of all traffic control devices 
including flaggers  will be measured as one lump sum for all work authorized and performed. 
 
652.8 Basis of Payment.  This entire Subsection is revised to read: 
Traffic Control will be paid for at the contract lump sum price.  Payment will be full compensation 
for the Traffic Control Supervisor, flaggers, approach signs, work area signs, drums, cones, panel 
markers, barricades, arrow boards etc. and maintenance thereof including the setting up and taking 
down of lane closures as many times as necessary shall be considered part of the lump sum price.  
 
Maintenance of signs includes:  replacing devices damaged, lost, or stolen, and cleaning and moving 
as many times as necessary throughout the life of the contract, regardless whether the work areas or 
projects are geographically separated or not separated. 
 
The Lump Sum will be payable in installments as follows:  5% of the Lump Sum once the approach 
signing is complete and approved, with the 95% balance to be paid as the work progresses at a rate 
proportional to the percentage completion of the Contract. 
 
Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual on 
Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control Plan will 
result in a reduction in payment, computed by reducing The Lump Sum Total by 5% per 
occurrence.  The Departments Resident or any other representative of The Department 
reserves the right to suspend the work at any time and request a meeting to discuss violations and 
remedies.  The Department shall not be held responsible for any delay in the work due to any 
suspension under this item.  
 
All other requirements under the Standard Specifications Section 652 will be a part of the lump sum 
item.  
 
There will be no extra payment for this pay item after the expiration of contract time. 
 
Payment will be made under: 
 
 Pay Item         Pay Unit 
652.39  Work Zone Traffic Control                Lump Sum 
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April 17, 2007 
Supersedes May 10, 2006 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
Construction Sign Sheeting Material 

 
 Super high intensity fluorescent retroreflective sheeting, ASTM D 4956 - Type VII, Type 
VIII, or Type IX (prismatic), is required for all construction signs.  
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                                                                                               New Portland                        
10191.01 

January 22, 2008 
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

 
 

The following is added to Section 656 regarding Project Specific Information and Requirements. 
All references to the Maine Department of Transportation Best Management Practices for 
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a 
reference to the latest revision of said manual.  The "Table of Contents" of the latest version is 
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)  
Procedures specified shall be according to the BMP Manual unless stated otherwise.  

Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “ 
Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch. 

 

Project Specific Information and Requirements 

The following information and requirements apply specifically to this Project. The temporary 
soil erosion and water pollution control measures associated with this work shall be addressed in 
the SEWPCP. 

1.  This project involves the Carrabassett River which is an Outstanding River Segment, a 
Priority Waterbody, and has very good (Class A) water quality.  Therefore the project is 
considered SENSITIVE in accordance with the BMP Manual.  The Contractor’s SEWPCP shall 
comply with Section II.B., Guidelines for Sensitive Waterbodies in the BMP Manual. 

2.  Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be 
maintained on a daily basis.  

3.  Permanent slope stabilization measures shall be applied within one week of the last soil 
disturbance.   

4.  Permanent seeding shall be done in accordance with Standard Specification, Section 618 - 
Seeding unless the Contract states otherwise. 

5.  After November 1 the Contractor shall use winter stabilization methods, such as Erosion 
Control Mix as specified in Standard Specification, Section 619 - Mulch.  If required, spring 
procedures for permanent stabilization shall also be described in the plan. Use of this product for 
over-winter temporary erosion control will be incidental to the contract and be paid for as part of 
Pay Item 656.75. 

6.  Demolition debris shall be contained and shall not be allowed to discharge to any resource.  
All demolition debris shall be disposed of in accordance with Standard Specifications, Section 
202.03 Removing Existing Superstructure, Structural Concrete, Railings, Curbs, Sidewalks and 
Bridges.  Containment and disposal of demolition debris shall be addressed in the Contractor's 
SEWPCP. 

7.  The clearing limit lines shall be minimized to the extent possible to preserve the vegetation 
shading the river. 
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                                                                                               New Portland                        
10191.01 

January 22, 2008 
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

 
 

8.  River/stream flow shall be maintained at all times.  

Grout and fresh concrete shall not be allowed to contact the river. Clean out of concrete delivery 
trucks and the washing of tools shall be addressed in the SEWPCP. 

The SEWPCP shall describe the in-stream work, including installation of cofferdams and 
dewatering procedures. 

A cofferdam sedimentation basin is required if cofferdams are used.  The basin shall be located 
in an upland area where the water can settle and seep into the ground or be released slowly to the 
resource in a manner that will not cause erosion.  The location of such a cofferdam sedimentation 
basin shall be addressed in the SEWPCP.   

Prior to release to a natural resource, any impounded water that has been in contact with concrete 
placed during construction must have a pH between 6.0 and 8.5, must be within one pH unit of 
the background pH level of the resource and shall have a turbidity no greater than the receiving 
resource.  This requirement is applicable to concrete that is placed or spilled (including leakage 
from forms) as well as indirect contact via tools or equipment.   Water not meeting release 
criteria shall be addressed in the SEWPCP.  Discharging impounded water to the stream must 
take place in a manner that does not cause erosion or disturb the stream bottom. The rate of 
discharge must be less than 20% of the flow rate of the stream. 

 

The Contractor shall be responsible for monitoring pH with a calibrated meter accurate to 0.1 
units.  A record of pH measurements shall be kept in the Environmental Coordinator’s log 
(Standard Specification, Section 656.4.4 Inspection and Record Keeping.) 

 Special Provision 656 - Page 2 of 2 
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Page 1 of 2 

STANDARD DETAIL UPDATES 
 

Standard Details and Standard Detail updates are available at: 
http://www.maine.gov/mdot/contractor-consultant-information/ss_standard_details_updates.php  
 
 
Detail # Description      Revision Date  
504(15) Diaphragms      12/30/02 
 
507(04) Steel Bridge Railing     2/05/03 
  
526(33) Concrete Transition Barrier    8/18/03 
 
645(06) H-Beam Posts – Highway Signing   7/21/04 
 
645(09) Installation of Type II Signs     7/21/04 
 
626(09) Electrical Junction Box for Traffic Signals  2/25/05 

and Lighting     
 
604(01) Catch Basins      11/16/05 
 
604(05) Type “A” & “B” Catch Basin Tops   11/16/05 
 
604(06) Type “C” Catch Basin Tops    11/16/05 
 
604(07) Manhole Top “D”     11/16/05 
 
604(09) Catch Basin Type “E”     11/16/05 
 
606(02) Multiple Mailbox Support    11/16/05 
 
606(07) Reflectorized Beam Guardrail Delineator Details 11/16/05 
 
609(06) Vertical Bridge Curb     11/16/05 
 
504(23) Hand-Hold Details     12/08/05 
 
609(03) Curb Type 3      6/27/06 
 
609(07) Curb Type 1      6/27/06 
 
535(01) Precast Superstructure  - Shear Key   10/12/06 
 
535(02) Precast Superstructure  - Curb Key & Drip Notch 10/12/06 
 
535(03) Precast Superstructure  - Shear Key   10/12/06 
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535(04) Precast Superstructure  - Shear Key   10/12/06 
 
535(05) Precast Superstructure  - Post Tensioning  10/12/06 
 
535(06) Precast Superstructure  - Sections   10/12/06 
 
535(07) Precast Superstructure  - Precast Slab & Box  10/12/06 
 
535(08) Precast Superstructure  - Sections   10/12/06 
 
535(09) Precast Superstructure  - Sections   10/12/06 
 
535(10) Precast Superstructure  - Sections   10/12/06 
 
535(11) Precast Superstructure  - Sections   10/12/06 
 
535(12) Precast Superstructure  - Sections   10/12/06 
 
535(13) Precast Superstructure - Sections   10/12/06 
 
535(14) Precast Superstructure  - Stirrups   10/12/06 
 
535(15) Precast Superstructure  - Plan    10/12/06 
 
535(16) Precast Superstructure  - Reinforcing   10/12/06 
 
535(17) Precast Superstructure  - Notes   10/12/06 
 
801(01) Drives on Sidewalk Sections    2/06/07 
 
801(02) Drives on Non-Sidewalk Sections   2/06/07 
 
535(03) Precast Superstructure  - Shear Key   12/5/07 
 
535(04) Precast Superstructure  - Shear Key   12/5/07 
 
535(05) Precast Superstructure  - Post Tensioning  12/5/07 
 
535(17) Precast Superstructure  - Notes   12/5/07 
 
801(01) Drives on Sidewalk Sections    1/04/08 
 
801(02) Drives on Non-Sidewalk Sections   1/04/08 
 
203(03) Backslope Rounding     1/29/08 
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SPECIAL PROVISION 
DIVISION 400  
PAVEMENTS 

 
SECTION 401 - HOT MIX ASPHALT PAVEMENT 

 
401.01 Description  The Contractor shall furnish and place one or more courses of Hot Mix Asphalt Pavement 
(HMA) on an approved base in accordance with the contract documents and in reasonably close conformity with 
the lines, grades, thickness, and typical cross sections shown on the plans or established by the Resident.  The 
Department will accept this work under Quality Assurance provisions, in accordance with these specifications 
and the requirements of Section 106 – Quality, the provisions of AASHTO M 323 except where otherwise noted 
in sections 401 and 703 of these specifications, and the Maine DOT Policies and Procedures for HMA Sampling 
and Testing. 

 
401.02 Materials  Materials shall meet the requirements specified in Section 700 - Materials: 

 Asphalt Cement                                              702.01 
 Aggregates for HMA Pavement                     703.07 
 HMA Mixture Composition                           703.09 
 

401.021 Recycled Asphalt Materials  Recycled Asphalt Pavement (RAP) may be introduced into the mixture at 
percentages approved by the Department. If approved by the Department, the Contractor shall 
provide documentation stating the source, average residual asphalt content, and stockpile gradations showing 
RAP materials have been sized to meet the maximum aggregate size requirements of each mix 
designation. The Department will obtain samples for verification and approval prior to its use. 
 
In the event that RAP source or properties change, the Contractor shall notify the Department of the change 
and submit new documentation stating the new source or properties a minimum of 72 hours prior to the change 
to allow for obtaining new samples and approval.  
 
401.03 Composition of Mixtures  The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate, 
Performance Graded Asphalt Binder (PGAB), and mineral filler if required.  HMA shall be designed and tested 
according to AASHTO T312 and the volumetric criteria in Table 1.  The Contractor shall size, uniformly grade, 
and combine the aggregate fractions in proportions that provide a mixture meeting the grading requirements of 
the Job Mix Formula (JMF).  The Contractor may use a maximum of 15% reclaimed asphalt pavement (RAP) in 
any base, binder, surface, or shim course.  The Contractor may be allowed to use more than 15% RAP, up to a 
maximum of 25% RAP, in a base, binder, or shim course provided that PG 58-34 asphalt binder is used in the 
mixture. 

 
The Contractor shall submit for Department approval a JMF to the Central Laboratory in Bangor for each mixture 
to be supplied.  The Department may approve 1 active design per nominal maximum size, per traffic level, per 
plant, plus a 9.5mm “fine” mix @ 50 gyrations for shimming and where required, a non-RAP design for bridge 
decks.  The Department shall then have 15 calendar days in which to process a new design before approval.  The 
JMF shall establish a single percentage of aggregate passing each sieve size within the limits shown in section 
703.09.  The mixture shall be designed and produced, including all production tolerances, to comply with the 
allowable control points for the particular type of mixture as outlined in 703.09.  The JMF shall state the original 
source, gradation, and percentage to be used of each portion of the aggregate and mineral filler if required.  It 
shall also state the proposed PGAB content, the name and  
location of the refiner, the supplier, the source of PGAB submitted for approval, the type of PGAB modification 
if applicable, and the location of the terminal if applicable. 

In addition, the Contractor shall provide the following information with the proposed JMF: 
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 Properly completed JMF indicating all mix properties (Gmm, VMA, VFB, etc.) 
 Stockpile Gradation Summary 
 Design Aggregate Structure Consensus Property Summary 
 Design Aggregate Structure Trial Blend Gradation Plots (0.45 power chart) 
 Trial Blend Test Results for at least three different asphalt contents 

Specific Gravity and temperature/viscosity charts for the PGAB to be used 
Recommended mixing and compaction temperatures from the PGAB supplier 

            Material Safety Data Sheets (MSDS) For PGAB 
 Asphalt Content vs. Air Voids trial blend curve 

  Test report for Contractor’s Verification sample 
 
At the time of JMF submittal, the Contractor shall identify and make available the stockpiles of all proposed 
aggregates at the plant site.  There must be a minimum of 135 Mg [150 ton] for stone stockpiles, 70 Mg [75 
ton] for sand stockpiles, and 45 Mg [50 ton] of blend sand before the Department will sample.  The Department 
shall obtain samples for laboratory testing.  The Contractor shall also make available to the Department the 
PGAB proposed for use in the mix in sufficient quantity to test the properties of the asphalt and to produce 
samples for testing of the mixture.  Before the start of paving, the Contractor and the Department shall split a 
production sample for evaluation.  The Contractor shall test its split of the sample and determine if the results 
meet the requirements of the Department’s written policy for mix design verification (See Maine DOT Policies 
and Procedures for HMA Sampling and Testing available at the Central Laboratory in Bangor).  If the results 
are found to be acceptable, the Contractor will forward their results to the Department’s Lab, which will test 
the Department’s split of the sample.  The results of the two split samples will be compared and shared 
between the Department and the Contractor.  If the Department finds the mixture acceptable, an approved JMF 
will be forwarded to the Contractor and paving may commence.  The first day’s production shall be monitored, 
and the approval may be withdrawn if the mixture exhibits undesirable characteristics such as checking, 
shoving or displacement.  The Contractor shall be allowed to submit aim changes within 24 hours of receipt of 
the first Acceptance test result.  Adjustments will be allowed of up to 2% on the percent passing the 2.36 mm 
sieve through the 0.075 mm and 3% on the percent passing the 4.75 mm or larger sieves.  Adjustments will be 
allowed on the %PGAB of up to 0.2%.  Adjustments will be allowed on GMM of up to 0.010.  
 
The Contractor shall submit a new JMF for approval each time a change in material source or materials 
properties is proposed.  The same approval process shall be followed.  The cold feed percentage of any 
aggregate may be adjusted up to 10 percentage points from the amount listed on the JMF, however no 
aggregate listed on the JMF shall be eliminated.  The cold feed percentage for RAP may be adjusted up to 5 
percentage points from the amount listed on the JMF but shall not exceed the maximum allowable percentage 
for RAP for the specific application. 
 

TABLE 1:  VOLUMETRIC DESIGN CRITERIA 
Voids in the Mineral Aggregate 

(VMA)(Minimum Percent) Required Density 
(Percent of Gmm) 

Nominal Maximum Aggregate Size (mm) 
Design 
ESAL’s 

(Millions) Ninitial Ndesign Nmax 25 
 

19 
 

12.5 
 

9.5 
 

4.75 
 

Voids Filled 
with Binder 

(VFB) 
(Minimum %) 

 
 

Fines/Eff. 
Binder Ratio

<0.3 <91.5 70-80 
0.3 to <3 <90.5 65-80  
3 to <10 

10 to <30 
> 30 

<89.0 
96.0 <98.0 13.0 14.0 15.0 16.0 16.0 

65-80* 
0.6-1.2 

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82. 
*For 4.75 mm nominal maximum aggregate size mixtures, the maximum VFB is 84. 
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401.04 Temperature Requirements  After the JMF is established, the temperatures of the mixture shall conform 
to the following tolerances:   
                     In the truck at the mixing plant  – allowable range 135° to 163°C [275 to 325°F] 
                     At the Paver      – allowable range 135° to 163°C [275 to 325°F] 
 
The JMF and the mix subsequently produced shall meet the requirements of Tables 1 and Section 703.07.   

 
401.05 Performance Graded Asphalt Binder  Unless otherwise noted in Special Provision 403 - Hot 
Bituminous Pavement, PGAB shall be 64-28, except that for mixtures containing greater than 15% but no more 
than 25% RAP the PGAB shall be PG 58-34.  The PGAB shall meet the applicable requirements of AASHTO 
M320 - Standard Specification for PGAB.  The Contractor shall provide the Department with an approved 
copy of the Quality Control Plan for PGAB in accordance with AASHTO R 26  Certifying Suppliers of PGAB.  

 
401.06 Weather and Seasonal Limitations  The State is divided into two paving zones as follows: 
 

a. Zone 1  Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to 
Calais. 

b. Zone 2   Areas south of Zone 1 including the US Route 2 and Route 9 boundaries. 
 

The Contractor may place Hot Mix Asphalt Pavement for use other than a traveled way wearing course in 
either Zone between the dates of April 15th and November 15th, provided that the air temperature as determined 
by an approved thermometer (placed in the shade at the paving location) is 4°C [40°F] or higher and the area to 
be paved is not frozen.  The Contractor may place Hot Mix Asphalt Pavement as traveled way wearing course 
in Zone 1 between the dates of May 1st and the Saturday following October 1st and in Zone 2 between the 
dates of April 15th and the Saturday following October 15th, provided the air temperature determined as above 
is 10°C [50°F] or higher.  For the purposes of this Section, the traveled way includes truck lanes, ramps, 
approach roads and auxiliary lanes. The atmospheric temperature for all courses on bridge decks shall be 10°C 
[50°F] or higher. 

 
Hot Mix Asphalt Pavement used for curb, driveways, sidewalks, islands, or other incidentals is not subject to 
seasonal limitations, except that conditions shall be satisfactory for proper handling and finishing of the 
mixture. Unless otherwise specified, the Contractor shall not place Hot Mix Asphalt Pavement on a wet or 
frozen surface and the air temperature shall be 4°C [40°F] or higher. 

 
On all sections of overlay with wearing courses less than 25 mm [1 in] thick, the wearing course for the 
travelway and adjacent shoulders shall be placed between the dates of May 15th and the Saturday following 
September 15th.  

 
On all sections of overlay with wearing courses less than 1 inch thick, the wearing course for the travelway and 
adjacent shoulders shall be placed between the dates of June 1st and the Saturday following September 1st if the 
work is to be performed, either by contract requirement, or Contractor option, during conditions defined as 
“night work”. 
 
401.07 Hot Mix Asphalt Plant 
 
401.071 General Requirements  HMA plants shall conform to AASHTO M156.  

 
a. Truck Scales  When the hot mix asphalt is to be weighed on scales meeting the requirements of Section 
108 - Payment, the scales shall be inspected and sealed by the State Sealer as often as the Department 
deems necessary to verify their accuracy. 
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Plant scales shall be checked prior to the start of the paving season, and each time a plant is moved to a new 
location.  Subsequent checks will be made as determined by the Resident.  The Contractor will have at least 
ten 20 Kg [50 pound] masses for scale testing. 

 
401.072 Automation of Batching  Batch plants shall be automated for weighing, recycling, and monitoring the 
system.  In the case of a malfunction of the printing system, the requirements of Section 401.074 c. of this 
specification will apply. 

 
The batch plant shall accurately proportion the various materials in the proper order by weight.  The entire 
batching and mixing cycle shall be continuous and shall not require any manual operations.  The batch plant 
shall use auxiliary interlock circuits to trigger an audible alarm whenever an error exceeding the acceptable 
tolerance occurs.  Along with the alarm, the printer shall print an asterisk on the delivery slip in the same row 
containing the out-of-tolerance weight.  The automatic proportioning system shall be capable of consistently 
delivering material within the full range of batch sizes.  When RAP is being used, the plant must be capable of 
automatically compensating for the moisture content of the RAP. 

 
All plants shall be equipped with an approved digital recording device.  The delivery slip load ticket shall 
contain information required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass and 
paragraphs a, b, and c of Section 401.073 

 
401.073 Automatic Ticket Printer System on Automatic HMA Plant  An approved automatic ticket printer 
system shall be used with all approved automatic HMA plants.  The requirements for delivery slips for 
payment of materials measured by weight, as given in the following Sections, shall be waived: 108.1.3 a., 
108.1.3 b., 108.1.3 c., and 108.1.3 d.  The automatic printed ticket will be considered as the Weight Certificate. 

 
The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the weigh slip or ticket, printed by the 
automatic system, which accompanies each truckload, except for the following changes: 

 
a.  The quantity information required shall be individual weights of each batch or total net weight of 

each truckload. 
b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a malfunction 

as described in 401.074 c.). 
c. The MDOT designation for the JMF. 
 

401.074 Weight Checks on Automatic HMA Plant  At least twice during each 5 days of production either of 
the following checks will be performed: 

 
a.  A loaded truck may be intercepted and weighed on a platform scale that has been sealed by the State 

Sealer of Weights and Measures within the past 12 months.  Whenever the discrepancy in net weights is 
greater than 1.0%, but does not exceed 1.5%, the plant inspector will notify the producer to take corrective 
action; payment will still be governed by the printed ticket.  The producer will be allowed a period of two 
days to make any needed repairs to the plant and/or platform scales so that the discrepancy in net weights 
between the two is less than 1.0%.  If the discrepancy exceeds 1.5%, the plant will be allowed to operate as 
long as payment is determined by truck platform scale net weight.  Effective corrective action shall be 
taken within two working days. 

 
b.  Where platform scales are not readily available, a check will be made to verify the accuracy and 

sensitivity of each scale within the normal weighing range and to assure that the interlocking devices and 
automatic printer system are functioning properly. 
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c.  In the event of a malfunction of the automatic printer system, production may be continued without 
the use of platform truck scales for a period not to exceed the next two working days, providing total 
weights of each batch are recorded on weight tickets and certified by a Licensed Public Weighmaster. 

 
401.08 Hauling Equipment  Trucks for hauling Hot Mix Asphalt Pavement shall have tight, clean, and smooth 
metal dump bodies, which have been thinly coated with a small amount of approved release agent to prevent 
the mixture from adhering to the bodies.  

 
All truck dump bodies shall have a cover of canvas or other water repellent material capable of heat retention, 
which completely covers the mixture.  The cover shall be securely fastened on the truck, unless unloading. 

 
All truck bodies shall have an opening on both sides, which will accommodate a thermometer stem. The 
opening shall be located near the midpoint of the body, at least 300 mm [12 in] above the bed. 

 
401.09 Pavers  Pavers shall be self-contained, self-propelled units with an activated screed (heated if 
necessary) capable of placing courses of Hot Mix Asphalt Pavement in full lane widths on the main line, 
shoulder or similar construction. 
 
On projects with no price adjustment for smoothness, pavers shall be of sufficient class and size to place Hot 
Mix Asphalt Pavement over the full width of the mainline travel way with a 3 m [10 ft] minimum main screed 
with activated extensions.    
 
The Contractor shall place Hot Mix Asphalt Pavement on the main line with a paver using an automatic grade 
and slope controlled screed, unless otherwise authorized by the Department.  The controls shall automatically 
adjust the screed and increase or decrease the layer thickness to compensate for irregularities in the preceding 
course.  The controls shall maintain the proper transverse slope and be readily adjustable so that transitions and 
superelevated curves can be properly paved.  The controls shall operate from a fixed or moving reference such 
as a grade wire or ski type device (floating beam) with a minimum length of 10 m [30 ft], a non-contact grade 
control with a minimum span of 7.3 m [24 ft], except that a 12 m [40 ft] reference shall be used on Expressway 
projects. 

 
The Contractor shall operate the paver in such a manner as to produce a visually uniform surface texture and a 
thickness within the requirements of Section 401.101 - Surface Tolerances.  The paver shall have a receiving 
hopper with sufficient capacity for a uniform spreading operation and a distribution system to place the mixture 
uniformly, without segregation in front of the screed.  The screed assembly shall produce a finished surface of 
the required evenness and texture without tearing, shoving, or gouging the mixture.  Pavers with extendible 
screeds shall have auger extensions and tunnel extenders as per the manufacturer’s recommendations, a copy of 
which shall be available if requested. 

 
The Contractor shall have the paver at the project site sufficiently before the start of paving operations to be 
inspected and approved by the Department.  The Contractor shall repair or replace any paver found worn or 
defective, either before or during placement, to the satisfaction of the Department.  Pavers that produce an 
unevenly textured or non-uniform mat will be repaired or replaced before continuing to place HMA on MDOT 
projects.  On a daily basis, the Contractor shall perform nuclear density testing across the mat being placed, at  
300 mm [12 in] intervals.  If the values vary by more than 2.0% from the mean, the Contractor shall make 
adjustments until the inconsistencies are remedied. 
 
Failure to replace or repair defective placement equipment may result in a letter of suspension of work and 
notification of a quality control violation resulting in possible monetary penalties as governed by Section 106 - 
Quality 
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401.10 Rollers  Rollers shall be static steel, pneumatic tire, or approved vibrator type.  Rollers shall be in good 
mechanical condition, capable of starting and stopping smoothly, and be free from backlash when reversing 
direction.  Rollers shall be equipped and operated in such a way as to prevent the picking up of hot mixed 
material by the roller surface.  The use of rollers, which result in crushing of the aggregate or in displacement 
of the HMA will not be permitted.  Any Hot Mix Asphalt Pavement that becomes loose, broken, contaminated, 
shows an excess or deficiency of Performance Graded Asphalt Binder, or is in any other way defective shall be 
removed and replaced at no additional cost with fresh Hot Mix Asphalt Pavement, which shall be immediately 
compacted to conform to the adjacent area. 

 
The type of rollers to be used and their relative position in the compaction sequence shall generally be the 
Contractor’s option, provided specification densities are attained and with the following requirements: 

 
a.  On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, an irregular 
surface, or on bridges, at least one roller shall be 14.5 Mg [16 ton] pneumatic-tired.  Unless otherwise 
allowed by the Resident, pneumatic-tired rollers shall be equipped with skirting to minimize the pickup of 
HMA materials from the paved surface. When required by the Resident, the roller shall be ballasted to 18.1 
Mg [20 ton]. 
 
b.  Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling, unless otherwise 
authorized by the Department. 

 
c.  Vibratory rollers shall not be operated in the vibratory mode when checking or cracking of the mat 
occurs, or on bridge decks. 

 
d.  Any method, which results in cracking or checking of the mat, will be discontinued and corrective 
action taken.  

 
The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the manufacturer’s 
recommendations, a copy of which shall be available if requested.  

 
401.101 Surface Tolerances  The Department will check surface tolerance utilizing the following methods : 

 
a.) A 5 m [16 ft] straightedge or string line placed directly on the surface, parallel to the centerline of            
pavement. 
b.) A 3 m [10 ft] straightedge or string line placed directly on the surface, transverse to the centerline of 
pavement. 
  

The Contractor shall correct variations exceeding 6 mm [¼ in] by removing defective work and replacing it with 
new material as directed by the Department.  The Contractor shall furnish a 10 foot straightedge for the 
Departments use. 
 
401.11 Preparation of Existing Surface  The Contractor shall thoroughly clean the surface upon which Hot Mix 
Asphalt Pavement is to be placed of all objectionable material.  When the surface of the existing base or  
pavement is irregular, the Contractor shall bring it to uniform grade and cross section. All surfaces shall have a 
tack coat applied prior to placing any new HMA course. Tack coat shall conform to the requirements of 
Section 409 – Bituminous Tack Coat, Section 702 – Bituminous Material, and all applicable sections of the 
contract. 

 
401.12 Hot Mix Asphalt Documentation  The Contractor and the Department shall agree on the amount of Hot 
Mix Asphalt Pavement that has been placed each day. 
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401.13 Preparation of Aggregates  The Contractor shall dry and heat the aggregates for the HMA to the 
required temperature.  The Contractor shall properly adjust flames to avoid physical damage to the aggregate 
and to avoid depositing soot on the aggregate. 

 
401.14 Mixing  The Contractor shall combine the dried aggregate in the mixer in the amount of each fraction 
of aggregate required to meet the JMF.  The Contractor shall measure the amount of PGAB and introduce it 
into the mixer in the amount specified by the JMF. 

 
The Contractor shall produce the HMA at the temperature established by the JMF.  

 
The Contractor shall dry the aggregate sufficiently so that the HMA will not flush, foam excessively, or 
displace excessively under the action of the rollers.  The Contractor shall introduce the aggregate into the mixer 
at a temperature of not more than 14°C [25°F] above the temperature at which the viscosity of the PGAB being 
used is 0.150 Paοs. 

 
The Contractor shall store and introduce into the mixer the Performance Graded Asphalt Binder at a uniformly 
maintained temperature at which the viscosity of the PGAB is between 0.150 Paοs and 0.300 Paοs.  The 
aggregate shall be coated completely and uniformly with a thorough distribution of the PGAB.  The Contractor 
shall determine the wet mixing time for each plant and for each type of aggregate used. 

 
401.15 Spreading and Finishing  On areas where irregularities or unavoidable obstacles make the use of 
mechanical spreading and finishing equipment impracticable, the Contractor shall spread, rake, and lute the 
HMA with hand tools to provide the required compacted thickness. 

 
On roads opened to two-way traffic, the Contractor shall place each course over the full width of the traveled 
way section being paved that day, unless otherwise noted by the Department in Section 403 - Hot Bituminous 
Pavement.  

 
401.16 Compaction  Immediately after the Hot Mix Asphalt Pavement has been spread, struck off, and any 
surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the HMA by rolling.   

 
The Contractor shall roll the surface when the mixture is in the proper condition and when the rolling does not 
cause undue displacement, cracking, or shoving.  The Contractor shall prevent adhesion of the HMA to the 
rollers or vibrating compactors without the use of fuel oil or other petroleum based release agents. 

 
The Contractor shall immediately correct any displacement occurring as a result of the reversing of the 
direction of a roller or from other causes to the satisfaction of the Department.  Any operation other than 
placement of variable depth shim course that results in breakdown of the aggregate shall be discontinued.  Any 
new pavement that shows obvious cracking, checking, or displacement shall be removed and replaced for the 
full lane width as directed by the Resident at no cost to the Department. 
 
Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor shall 
thoroughly compact the HMA with mechanical vibrating compactors.  The Contractor shall only use hand 
tamping in areas inaccessible to all other compaction equipment.  On depressed areas, the Contractor may use a 
trench roller or cleated compression strips under a roller to transmit compression to the depressed area. 

 
Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or deformation as a 
result of an interruption in mix delivery shall be removed and replaced, with material that meets contract 
specifications at no cost to the Department.  
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401.17 Joints  The Contractor shall construct wearing course transverse joints in such a manner that minimum 
tolerances shown in Section 401.101 - Surface Tolerances are met when measured with a straightedge. 

 
The paver shall always maintain a uniform head of HMA during the joint construction.  The HMA shall be free 
of segregation and meet temperature requirements outlined in section 401.04.   Transverse joints of the wearing 
course shall be straight and neatly trimmed.  The Contractor may form a vertical face exposing the full depth of 
the course by inserting a header, by breaking the bond with the underlying course, or by cutting back with hand 
tools.  The Department may allow feathered or "lap" joints on lower courses or when matching existing low 
type pavements. 

 
Longitudinal joints shall be constructed in a manner that will best ensure joint integrity.  Methods or activities 
that prove detrimental to the construction of sound longitudinal joints will be discontinued. 

 
The Contractor shall apply a coating of emulsified asphalt immediately before paving all joints to the vertical 
face and 75 mm [3 in] of the adjacent portion of any pavement being overlaid except those formed by pavers 
operating in echelon.  The Contractor shall use an approved spray apparatus designed for covering a narrow 
surface.  The Department may approve application by a brush for small surfaces, or in the event of a 
malfunction of the spray apparatus, but for a period of not more than one working day. 

 
Where pavement under this contract joins an existing pavement or when the Department directs, the Contractor 
shall cut the existing pavement along a smooth line, producing a neat, even, vertical joint.  The Department 
will not permit broken or raveled edges.  The cost of all work necessary for the preparation of joints is 
incidental to related contract pay items. 

 
401.18 Quality Control Method A, B & C  The Contractor shall operate in accordance with the approved 
Quality Control Plan (QCP) to assure a product meeting the contract requirements.  The QCP shall meet the 
requirements of Section 106.6 - Acceptance and this Section.  The Contractor shall not begin paving operations 
until the Department approves the QCP in writing.   

 
Prior to placing any mix, the Department and the Contractor shall hold a Pre-paving conference to discuss the 
paving schedule, source of mix, type and amount of equipment to be used, sequence of paving pattern, rate of 
mix supply, random sampling, project lots and sublots and traffic control.  A copy of the QC random numbers 
to be used on the project shall be provided to The Resident.  The Departments’ random numbers for 
Acceptance testing shall be generated and on file with the Resident and the Project Manager.  All field and 
plant supervisors including the responsible onsite paving supervisor shall attend this meeting. 
 
The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement including, but not 
limited to, the following: 

 
a. JMF(s) 
b. Hot mix asphalt plant details                     
c. Stockpile Management (to include provisions for a minimum 2 day stockpile) 
d. Make and type of paver(s)  
e. Make and type of rollers including weight, weight per inch of steel wheels, and average contact 

pressure for pneumatic tired rollers 
f. Name of QCP Administrator, and certification number 
g. Name of Process Control Technician(s) and certification number(s) 
h. Name of Quality Control Technicians(s) and certification number(s)  
i. Mixing & transportation including process for ensuring that truck bodies are clean and free of debris 

or contamination that could adversely affect the finished pavement 
j. Testing Plan 69
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k. Laydown operations including longitudinal joint construction, procedures for avoiding paving in 
inclement weather, type of release agent to be used on trucks tools and rollers, compaction of 
shoulders, tacking of all joints, methods to ensure that segregation is minimized, procedures to 
determine the maximum rolling and paving speeds based on best engineering practices as well as 
past experience in achieving the best possible smoothness of the pavement 

l. Examples of Quality Control forms including a daily plant report and a daily paving report 
m. Silo management and details (can show storage for use on project of up to 36 hours) 
n. Provisions for varying mix temperature due to extraordinary conditions 
o. Name and responsibilities of the Responsible onsite Paving Supervisor 
p. Method for calibration/verification of Density Gauge 
q. A note that all testing will be done in accordance with AASHTO and the Maine DOT Policies and 

Procedures for HMA Sampling and Testing. 
r. A note detailing conditions under which the percent of RAP will vary from that specified on the 

JMF. 
s. A note detailing when production will be halted due to QC testing results. 
 

The QCP shall include the following technicians together with these minimum requirements: 
 
a.  QCP Administrator - A qualified individual shall administer the QCP.  The QCP Administrator must be 
a full-time employee of or a consultant engaged by the Contractor or paving subcontractor.  The QCP 
Administrator shall have full authority to institute any and all actions necessary for the successful operation 
of the QCP.  The QCP Administrator (or its designee in the QCP Administrator’s absence) shall be 
available to communicate with the Department at all times.  The QCP Administrator shall be certified as a 
Quality Assurance Technologist certified by the New England Transportation Technician Certification 
Program (NETTCP). 

 
b.  Process Control Technician(s) (PCT) shall utilize test results and other quality control practices to assure 
the quality of aggregates and other mix components and control proportioning to meet the JMF(s).  The 
PCT shall inspect all equipment used in mixing to assure it is operating properly and that mixing conforms 
to the mix design(s) and other Contract requirements.  The QCP shall detail how these duties and 
responsibilities are to be accomplished and documented, and whether more than one PCT is required.  The 
Plan shall include the criteria to be utilized by the PCT to correct or reject unsatisfactory materials.  The 
PCT shall be certified as a Plant Technician by the NETTCP. 

 
c.  Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the job site to 
assure that delivered materials meet the requirements of the JMF(s).  The QCT shall inspect all equipment 
utilized in transporting, laydown, and compacting to assure it is operating properly and that all laydown and 
compaction conform to the Contract requirements.  The QCP shall detail how these duties and 
responsibilities are to be accomplished and documented, and whether more than one QCT is required.  The 
QCP shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials.  The QCT 
shall be certified as a Paving Inspector by the NETTCP. 

 
The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the QCT.  The 
Project Superintendent shall be named in the QCP, and the responsibilities for successful implementation of the 
QCP shall be outlined. 
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The Contractor shall sample, test, and evaluate Hot Mix Asphalt Pavement in accordance with the following 
minimum frequencies: 

 

TABLE 2 :  MINIMUM QUALITY CONTROL FREQUENCIES 

Test or Action Frequency Test Method 
Temperature of mix 6 per day at street and plant - 
Temperature of mat 4 per day - 
%TMD (Surface) 1 per 115 Mg [125 ton] 

(As noted in QC Plan) 
ASTM D2950 

%TMD (Base) 1 per 225 Mg [250 ton] 
(As noted in QC Plan) 

AASHTO T269 

Fines / Effective Binder 1 per 450 Mg [500 ton] AASHTO T 312* 
Gradation 1 per 450 Mg [500 ton] AASHTO T30  
PGAB content 1 per 460 Mg [500 ton] AASHTO T164 

or T308 
Voids at Ndesign 1 per 450 Mg [500 ton] AASHTO T 312* 
Voids in Mineral Aggregate at 
Ndesign 

1 per 450 Mg [500 ton] AASHTO T 312* 

Rice Specific Gravity 1 per 450 Mg [500 ton] AASHTO T209 
Coarse Aggregate Angularity 1 per 4500 Mg [5000 ton] ASTM D5821 
Flat and Elongated Particles 1 Per 4500 Mg [5000 ton] ASTM D4791 
Fine Aggregate Angularity 1 Per 4500 Mg [5000 ton] AASHTO T304 

*Method A and B only.  
 

The Contractor may utilize innovative equipment or techniques not addressed by the Contract documents to 
produce or monitor the production of the mix, subject to approval by the Department.   
 
The Contractor shall submit all Hot Mix Asphalt Pavement plant test reports, inspection reports and updated pay 
factors in writing, signed by the appropriate technician and present them to the Department by 1:00 P.M. on the 
next working day, except when otherwise noted in the QCP due to local restrictions.  The Contractor shall also 
retain splits of the previous 5 QC tests, with QC results enclosed for random selection and testing by The 
Department during QA inspections of the HMA production facility.  Test results of splits that do not meet the 
Dispute Resolution Variance Limits in Table 10 shall trigger an investigation by the MDOT Independent 
Assurance Unit, and may result in that lab losing NETTCP certification and the ability to request a dispute 
[Section 401.223 - Process for Dispute Resolution (Methods A , B and C only)].    
 
The Contractor shall make density test results, including randomly sampled densities, available to the Department 
onsite.  Summaries of each day's results, including a daily paving report, shall be recorded and signed by the QCT 
and presented to the Department by 1:00 p.m. the next working day. 

 
The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary to 
complete the tests in Table 2.  The Contractor shall locate an approved SHRP Gyratory Compactor at the plant 
testing lab or within 30 minutes of the plant site. 
 
The Contractor shall fill all holes in the pavement resulting from cutting cores by the Contractor or the 
Department with a properly compacted, acceptable mixture no later than the following working day.  Before 
filling, the Contractor shall carefully clean the holes and apply a coating of emulsified asphalt.  On surface 
courses, cores shall not be cut except for Verification of the Nuclear Density Gauge, at a rate not to exceed 3 per 
day or 2 per 900 Mg [1000 ton] placed. 
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The Contractor shall monitor plant production using running average of three control charts as specified in 
Section 106 - Quality.  Control limits shall be as noted in Table 3 below. The UCL and LCL, shall not exceed 
the allowable control points for the particular type of mixture as outlined in Table 1 of section 703.09 

 
TABLE 3:  Control Limits 

Property UCL and LCL 
Passing 4.75 mm and larger sieves Target +/-4.0 
Passing 2.36 mm sieve Target +/-2.5 
Passing .075 mm sieve Target +/-1.2 
PGAB Content* Target +/-0.3 
Voids in the Mineral Aggregate LCL = LSL + 0.2 
% Voids at Ndesign JMF Target +/-1.3 

 

*Based on AASHTO T 308 
 
The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress: 

a.  Methods A and B: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, 
fines to effective binder or density using all Acceptance or all Quality Control tests for the current lot 
is less than 0.85. Method C: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, percent passing 
the nominal maximum sieve, percent passing 2.36 mm sieve, percent passing 0.300 mm sieve or 
percent passing 0.075 mm sieve using all Acceptance or all available Quality Control tests for the 
current lot is less than 0.85. 

 
b.  The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of 

Table 3: Aggregate Consensus Properties Criteria for the design traffic level. 
 
c. Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for 

VMA, Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot 
fall outside the upper or lower limits for the individual gradation sieve sizes as required in Table 3, or 
Percent PGAB.  

      
d.   The Flat and Elongated Particles value exceeds 10% by ASTM D4791. 
 
e. There is any visible damage to the aggregate due to over-densification other than on variable depth 

shim courses. 
 
f. The Contractor fails to follow the approved QCP. 
 
g. The Contractor’s control chart shows the process to be out of control (defined as a single point outside 

of the control limits on the running average of three chart.) on any property listed in Table 3: Control 
Limits.  

 
Paving operations shall not resume until the Contactor and the Department determines that material meeting 

the Contract requirements will be produced.  The Department will consider corrective action acceptable if the pay 
factor for the failing property increases, based on samples already in transit, or a verification sample is tested and 
the property falls within the specification limits. 

 
The Department retains the exclusive right, with the exception of the first day’s production of a new JMF, to 
determine whether the resumption of production involves a significant change to the production process.  If the 
Department so determines, then the current lot will be terminated, a pay factor established, and a new lot will 
begin.  
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401.19 Quality Control Method D  For Items covered under Method D, the Contractor shall submit a modified 
QC Plan detailing, how the mix is to be placed, what equipment is to be used, and what HMA plant is to be used.  
All mix designs (JMF) shall be approved and verified by MDOT prior to use.  Certified QC personnel shall not 
be required.  The Contractor shall certify the mix and the test results for each item by a Certificate of Compliance. 

 
401.20 Acceptance Method A, B & C  These methods utilizes Quality Level Analysis and pay factor 
specifications. 
 
For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance provisions, the Department 
will sample once per sublot on a statistically random basis, test, and evaluate in accordance with the following 
Acceptance Criteria: 

TABLE 4:  ACCEPTANCE CRITERIA 
 

PROPERTIES POINT OF 
SAMPLING 

TEST METHOD 

Gradation Paver Hopper AASHTO T30 
PGAB Content Paver Hopper AASHTO T308 
%TMD 
(Surface) 

Mat behind all Rollers AASHTO T269 

%TMD (Base 
or Binder) 

Mat behind all Rollers AASHTO T269 
 

Air Voids at Nd Paver Hopper AASHTO T 312 
%VMA at Nd Paver Hopper AASHTO T 312 
Fines to 
Effective Binder 

Paver Hopper AASHTO T 312 

%VFB Paver Hopper AASHTO T 312 
 

 
On the first day of production in the current calendar year, or the first day of production of a new JMF the 
Department will take three random samples, which will be used to calculate the quality level of the in-place 
material in the event the lot is terminated prematurely.  Only one of the three will be tested, the other two will be 
held onsite until at least three random samples have been taken, at which time the other two will be discarded.  

 
Lot Size  For purposes of evaluating all acceptance test properties, a lot shall consist of the total quantity 
represented by each item listed under the lot size heading. 
 
If the Department terminates a Lot prematurely, the samples from the first day’s production will be used to 
calculate a volumetric pay factor, and a minimum of three cores will be used for a density pay factor, if 
applicable, for quantities placed to date.  

 
Sublot size   - Refer to section 401.201, 401.202, and 401.203 for minimum size and number of sublots. The 
quantity represented by each sample will constitute a sublot.  

 
If there is less than one-half of a sublot remaining at the end, then it shall be combined with the previous 
sublot.  If there is more than one-half sublot remaining at the end, then it shall constitute the last sublot and 
shall be represented by test results.  If it becomes apparent partway through a Lot that, due to an underrun, 
there will be insufficient mix quantity to obtain the minimum number of sublots needed, the Resident may 
adjust the size of the remaining sublots and select new sample locations based on the estimated quantity of 
material remaining in the Lot. 
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Acceptance Testing  The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with 
AASHTO T168 Sampling Bituminous Paving Mixtures, and the Maine DOT Policies and Procedures for 
HMA Sampling and Testing, which will then be transported by the Contractor to the designated MDOT 
Laboratory within 48 hours (except when otherwise noted in the project specific QCP due to local 
restrictions), as directed by MDOT in approved transport containers to be provided by the Department, unless 
otherwise directed by the Resident.  The Department will take the sample randomly within each sublot.  
Target values shall be as specified in the JMF.  The Department will use Table 5 for calculating pay factors 
for gradation, PGAB Content, Air Voids at Ndesign, VMA, Fines to Effective Binder and VFB. The 
Department will withhold reporting of the test results for the Acceptance sample until 7:00 AM, on the 
second working day of receipt of the sample, or after receipt of the Contractors results of the Acceptance 
sample split. Upon conclusion of each lot, where there is a minimum of four sublots, results shall be 
examined for statistical outliers, as stated in Section 106.7.2 - Statistical Outliers. 

 
Isolated Areas  During the course of inspection, should it appear that there is an isolated area that is not 
representative of the lot based on a lack of observed compactive effort, excessive segregation or any other 
questionable practice, that area may be isolated and tested separately.  An area so isolated that has a 
calculated pay factor below 0.80, based on three random tests shall be removed and replaced at the expense of 
the Contractor for the full lane width and a length not to be less than 50 m [150 ft]. 

 
Pavement Density  The Department will measure pavement density using core samples tested according to 
AASHTO T-166.  The Department will randomly determine core locations.  The Contractor shall cut 6 inch 
diameter cores at no additional cost to the Department by the end of the working day following the day the 
pavement is placed, and immediately give them to the Department.  The cores will be placed in a transport 
container provided by the Department and transported by the Contractor to the designated MDOT Lab as 
directed by the Department.  Pre-testing of the cores will not be allowed.  At the time of sampling, the 
Contractor and the Department shall mutually determine if a core is damaged.  If it is determined that the 
core(s) is damaged, the Contractor shall cut new core(s) at the same offset and within 1 m [3 ft] of the initial 
sample.  At the time the core is cut, the Contractor and the Department will mutually determine if saw cutting 
of the core is needed, and will mark the core at the point where sawing is needed.  The core may be saw cut by 
the Contractor in the Department's presence onsite, or in an MDOT Lab by The Department, without disturbing 
the layer being tested to remove lower layers of Hot Mix Asphalt Pavement, gravel, or RAP.  No recuts are 
allowed at a test location after the core has been tested.  Upon conclusion of each lot, density results shall be 
examined for statistical outliers as stated in Section 106.7.2.  
  
On all sections of overlay with wearing courses designed to be 19 mm [3/4 in] or less in thickness, there shall 
be no pay adjustment for density otherwise noted in Section 403 - Hot Bituminous Pavement. For overlays 
designed to be 19 mm [3/4 in] or less in thickness, density shall be obtained by the same rolling train and 
methods as used on mainline travelway surface courses with a pay adjustments for density, unless otherwise 
directed by the Department. 
 
There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 - Hot 
Bituminous Pavement.  Density for shoulders shall be obtained by the same rolling train and methods as used 
on mainline travelway, unless otherwise directed by the Department.  Efforts to obtain optimum compaction 
will not be waived by the Department unless it is apparent during construction that local conditions make 
densification to this point detrimental to the finished pavement surface course. 
 
401.201 Method A  Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4050 Mg [4500 tons], with unanticipated over-runs of up to 1350 Mg 
[1500 ton] rolled into the last lot. Sublot sizes shall be 675 Mg [750 ton] for mixture properties, 450 Mg [500 ton] 
for base or binder densities and 225 Mg [250 ton] for surface densities. The minimum number of sublots for 
mixture properties shall be 4, and the minimum number of sublots for density shall be five. 74
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TABLE 5:   METHOD A  ACCEPTANCE LIMITS 
Property USL and LSL 

Passing 4.75 mm and larger sieves Target +/-7% 
Passing 2.36 mm to 1.18 mm sieves Target +/-4% 
Passing 0.60 mm  Target +/-3% 
Passing 0.30 mm to 0.075 mm sieve Target +/-2% 
PGAB Content Target +/-0.4% 
Air Voids 4.0% +/-1.5% 
Fines to Effective Binder 0.6 to 1.2 
Voids in the Mineral Aggregate LSL Only from Table 1 
Voids Filled with Binder Table 1 values plus a 4% 

production tolerance for USL only 
% TMD (In place density) 95.0% +/- 2.5% 

 
401.202 Method B  Lot Size will be the entire production per JMF for the project and shall be divided into 3 
equal sublots for Mixture Properties and 3 equal sublots for density. 

TABLE 6:  METHOD B ACCEPTANCE LIMITS 

Property USL and LSL 
Percent Passing 4.75 mm and larger sieves Target +/-7 
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5 
Percent Passing 0.60 mm  Target +/-4 
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3 
PGAB Content Target +/-0.5 
Air Voids 4.0% +/-2.0 
Fines to Effective Binder 0.6 to 1.4 
Voids in the Mineral Aggregate LSL from Table 1 
Voids Filled with Binder Table1 plus a 4% production tolerance for USL. 
% TMD (In-place Density) 95.0% +/- 2.5% 

 

 
401.203 Testing Method C  Lot Size will be the entire production per JMF for the project, or if so agreed at the 
Pre-paving Conference, equal lots of up to 4050 Mg [4500 tons], with unanticipated over-runs of up to 1350 
Mg [1500 ton] rolled into the last lot. Sublot sizes shall be 675 Mg [750 ton] for mixture properties, 450 Mg 
[500 ton] for base or binder densities and 225 Mg [250 ton] for surface densities. The minimum number of 
sublots for mixture properties shall be 4, and the minimum number of sublots for density shall be five. 
 

TABLE 7:  METHOD C ACCEPTANCE LIMITS 

Property USL and LSL 
Passing 4.75 mm and larger sieves Target +/-7% 
Passing 2.36 mm to 1.18 mm sieves Target +/-4% 
Passing 0.60 mm  Target +/-3% 
Passing 0.30 mm to 0.075 mm sieve Target +/-2% 
PGAB Content Target +/-0.4% 
Air Voids 4.0% +/-1.5% 
Fines to Effective Binder 0.6 to 1.2 
Voids in the Mineral Aggregate LSL Only from Table 1 
Voids Filled with Binder Table 1 values plus a 4% production 

tolerance for USL only 
% TMD (In place density) 95.0% +/- 2.5% 
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401.204 Testing Method D For hot mix asphalt items designated as Method D in Section 403 - Hot Bituminous 
Pavement, one sample will be taken from the paver hopper or the truck body per 225 Mg [250 ton] per pay 
item.  The mix will be tested for gradation and PGAB content.  Disputes will not be allowed. If the mix is 
within the tolerances listed in Table 8: Method D Acceptance Limits, the Department will pay the contract unit 
price.  If the test results for each 225 Mg [250 ton] increment are outside these limits, the following deductions 
(Table 8b) shall apply to the HMA quantity represented by the test.  

 
TABLE 8:  METHOD D ACCEPTANCE LIMITS 

 

Property USL and LSL 
Percent Passing 4.75 mm and larger sieves Target +/-7 
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5 
Percent Passing 0.60 mm  Target +/-4 
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3 
PGAB Content Target +/-0.5 
% TMD (In-place Density) 95.0% +/- 2.5% 

 
 

TABLE 8b Method “D” Price Adjustments 
 

PGAB Content -5% 
2.36 mm sieve -2% 
0.30 mm sieve -1% 
0.075 mm sieve -2% 

Density -10%* 
 
*Only applies when called for in Section 403 - Hot Bituminous Pavement.  Contractor shall cut two 150 mm [6 
in] cores, which shall be tested for percent TMD per AASHTO T-269.  If the average for the two tests falls 
below 92.5% the disincentive shall apply. 
 
401.21 Method of Measurement  The Department will measure Hot Mix Asphalt Pavement by the Mg [ton] in 
accordance with Section 108.1 - Measurement of Quantities for Payment. 

 
401.22 Basis of Payment  The Department will pay for the work, in place and accepted, in accordance with the 
applicable sections of this Section, for each type of HMA specified. 
 
The Department will pay for the work specified in Section 401.11, for the HMA used, except that cleaning 
objectionable material from the pavement and furnishing and applying bituminous material to joints and contact 
surfaces is incidental. 

 
Payment for this work under the appropriate pay items shall be full compensation for all labor, equipment, 
materials, and incidentals necessary to meet all related contract requirements, including design of the JMF, 
implementation of the QCP, obtaining core samples, transporting cores and samples, filling core holes, applying 
emulsified asphalt to joints, and providing testing facilities and equipment. 

 
The Department will make a pay adjustment for quality as specified below.   

 
401.221 Pay Adjustment The Department will sample, test, and evaluate Hot Mix Asphalt Pavement in 
accordance with Section 106 - Quality and Section 401.20 - Acceptance, of this Specification. 

 
401.222 Pay Factor (PF)  The Department will use the following criteria for pay adjustment using the pay 
adjustment factors under Section 106.7 - Quality Level Analysis: 
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Density If the pay factor for Density falls below 0.80 for Method A or C or 0.86 for Method B, all of the cores 
will be randomly recut by Sublot.  A new pay factor will be calculated that combines all initial and retest 
results.  If the resulting pay factor is below 0.80 for Method A or C or below 0.86 for Method B, the entire Lot 
shall be removed and replaced with material meeting the specifications at no additional cost to the Department, 
except that the Department may, when it appears that there is a distinct pattern of defective material, isolate 
any defective material by investigating each mix sample sublot and require removal of defective mix sample 
sublots only, leaving any acceptable material in place if it is found to be free of defective material.  Pay factors 
equal to or greater than the reject level will be paid accordingly.  

 
Gradation  For HMA evaluated under Acceptance Method A or B, the Department will determine a composite 
pay factor (CPF) using applicable price adjustment factors “f“ from Table 9: Table of Gradation Composite “f” 
Factors, and Acceptance limits from Table 5: Method A Acceptance Limits, for Method A or Table 6: Method B 
Acceptance Limits, for Method B.  The Department will not make price adjustments for gradation on Methods A 
and B, but will monitor them as shutdown criteria. 
 

TABLE 9: TABLE OF GRADATION COMPOSITE " f " FACTORS 
(Methods A and B) 

"f" Factor  
Constituent 19 mm 12.5 mm 9.5 mm 4.75 mm 

25 mm  - - - - 
19 mm  4 - - - 

12.5 mm   4 4 - 
9.50 mm     4 
2.36 mm 6 6 6 8 
1.18 mm     
0.60 mm 2 2 2 2 
0.30 mm  2 2 2 2 

Gradation 

0.075 mm  6 6 6 8 
 
For HMA evaluated under Acceptance Method C, the Department will determine a pay factor using acceptance 
limits from Table 7: Method C Acceptance Limits. 
 
VMA, Air Voids, VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using the 
applicable Acceptance Limits. 
 
The following variables will be used for pay adjustment: 
 

PA   = Pay Adjustment 
     Q   = Quantity represented by PF in Mg [ton] 

  P      = Contract price per Mg [ton] 
  PF   = Pay Factor 

 
Pay Adjustment Method A 

 
The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder 
content, voids @Nd,  VMA, VFB, F/Beff, and the screen sizes listed in Table 9 for the type of HMA represented in 
the JMF. If any pay factor for any single property or composite gradation falls below 0.85, the Contractor shall 
shut down the HMA plant. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.80, then 
the composite pay factor for PGAB Content, VMA, and Air Voids shall be 0.55.  
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Density: For mixes having a density requirement, the Department will determine a pay factor using Table 5: 
Method A Acceptance Limits: 
 

 PA   = (density PF- 1.0)(Q)(P)x0.50  
 
PGAB Content, VMA and Air Voids:  The Department will determine a pay adjustment using Table 5: Method 
A Acceptance Limits as follows: 
 

PA  = (voids @ Nd PF- 1.0)(Q)(P)x0.20 + (VMA @ Nd PF- 1.0)(Q)(P)x0.20 + (PGAB PF- 
1.0)(Q)(P)x0.10 

 
VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using Table 5: Method A 
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but 
will monitor them as shutdown criteria.  

 
Pay Adjustment Method B 

 
The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder 
content, voids @Nd,  VMA, VFB, F/Beff, and the screen sizes listed in Table 9 for the type of HMA represented in 
the JMF. If any pay factor for any single property or composite gradation falls below 0.90, the Contractor shall 
shut down the HMA plant. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.86, then 
the composite pay factor for PGAB Content, VMA, and Air Voids shall be 0.70.  
 
Density: For mixes having a density requirement, the Department will determine a pay factor using Table 6: 
Method B Acceptance Limits: 
 

 PA   = (density PF- 1.0)(Q)(P)x0.50  
 
PGAB Content, VMA and Air Voids:  The Department will determine a pay adjustment using Table 6: Method 
B Acceptance Limits as follows: 
 

PA  = (voids @ Nd PF- 1.0)(Q)(P)x0.20 + (VMA @ Nd PF- 1.0)(Q)(P)x0.20 + (PGAB PF- 
1.0)(Q)(P)x0.10 

 
VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using Table 6: Method B 
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but 
will monitor them as shutdown criteria. 
 

Pay Adjustment Method C 
 
The Department will use density, Performance Graded Asphalt Binder content, and the screen sizes listed in 
Table 7 for the type of HMA represented in the JMF. If any pay factor for any single property falls below 0.85, 
the Contractor shall shut down the HMA plant. If the PGAB content falls below 0.80, then the PGAB pay factor 
shall be 0.55. If the percent passing the nominal maximum sieve, the 2.36 mm sieve, the 0.300 mm sieve or the 
0.075 mm sieve for Method C falls below 0.80, then the composite pay factor for the four sieves shall be 0.55.  
 
Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7: 
Method C Acceptance Limits: 
 
     PA   = (density PF- 1.0)(Q)(P)x0.50 
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PGAB Content and Gradation  The Department will determine a pay factor using Table 7: Method C Acceptance 
Limits. The Department will calculate the price adjustment for Mixture Properties as follows: 

 
PA  = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25 

 
VMA, Air Voids, VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using 
Table 7: Method C Acceptance Limits. The Department will not make price adjustments for VMA, Air Voids, 
VFB or Fines to Effective Binder, but will monitor them as shutdown criteria. 

 
Pay Adjustment Method D 

 
The Department will use density, Performance Graded Asphalt Binder content, and the screen sizes listed in 
Table 8b for the type of HMA represented in the JMF. If test results do not meet the Table 8 requirements, 
deducts as shown in Table 8b shall be applied to the quantity of mix represented by the test.  

 
401.223  Process for Dispute Resolution (Methods A B & C only)   

  
a. Dispute Resolution sampling  At the time of Hot-Mix Asphalt sampling, the Department will obtain a 

split sample of each Acceptance test random sample for possible dispute resolution testing.  The Contractor 
shall also obtain a split sample of the HMA at this same time. If the Contractor wishes to retain the option 
of requesting dispute testing of the initial Acceptance sample, the Contractor will test their split of the  

 
Acceptance sample and shall report their results to the Resident, with a copy to the QA Engineer at the 

Central Laboratory in Bangor by 7:00 AM, on the second working day from time of QA sampling, 
otherwise dispute resolution will not be initiated. The Department’s dispute resolution split sample will be 
properly labeled and stored for a period of not more than two weeks, or until the sample is tested. 

 
b. Disputing Acceptance results  The Contractor may dispute the Department’s Acceptance results and 

request (Methods A, B, & C) that the dispute resolution split sample be tested by notifying the 
Department’s Resident and the QA Engineer at the Central Laboratory in Bangor in writing within two 
working days after receiving the results of the Acceptance test.  The following shall be provided in the 
request: 

 Acceptance sample reference number  
 The specific test result(s) or property(ies) being disputed, and 
 The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP and 

MDOT) of their split of the Acceptance sample indicating that the variances in Table10: Dispute 
Resolution Variance Limits, for the specific test result(s) or property(ies) were exceeded. 

 
c. Disputable items  The Contractor may dispute any or all of the following test results when the 

difference between the Department’s value and the Contractor’s value for that test equals or exceeds the 
corresponding allowable variation in Table 10: Dispute Resolution Variance Limits, PGAB content, Gmb, 
and Gmm.  In addition, if the allowable variation for these tests is not met or exceeded, the Contractor may 
dispute either or both of the following material properties provided the difference between results for them 
equals or exceeds the corresponding allowable variation in Table 10: Voids at Ndesign, and VMA. For 
Method C only, % passing may only be disputed on sieves which are used for price adjustments 

 
d. Outcome  The value of any disputed result or property reported for the initial Acceptance sample 

shall stand if the value reported for the dispute resolution sample is not closer to the value the Contractor 
reported for their split sample than to the value reported for the initial Acceptance sample. If the value 79
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reported for the dispute resolution falls precisely half-way between the other two values the value reported 
for the dispute resolution will replace the original acceptance value. Otherwise, the value reported for the 
dispute resolution sample will replace the value reported for the initial Acceptance sample, and will be used 
to re-calculate any other affected results or properties.  

 
TABLE 10:   DISPUTE RESOLUTION VARIANCE LIMITS 

 

 

 
SECTION 402 - PAVEMENT SMOOTHNESS 

 
402.00 Smoothness Projects  Projects to have their pavement smoothness analyzed in accordance with this 
Specification will be so noted in Special Provision 403 - Bituminous Box 

 
402.01 Pavement Smoothness  The final pavement surface shall be evaluated for smoothness using a Class I or 
Class II profiler as defined by ASTM E950 (94).  Smoothness measurements will be expressed in terms of the 
International Roughness Index (IRI) as defined by the World Bank, in units of inches/mile.  
 
402.02 Lot Size  Lot size for smoothness will be 1000 lane-meters [3000 lane-feet].  A sublot will consist of 20 
lane-meters [50 lane-feet].  Partial lots will be included in the previous lot if less than one-half the size of a 
normal lot. If equal to or greater than one-half the normal lot size, it will be tested as a separate lot. 
 
402.03 Acceptance Testing  The Department will conduct Acceptance testing following completion of the 
surface course.  Sections to be excluded from testing include the following: 
    

Bridge decks and joints (no smoothness measurements will be taken within 30 m [100 ft] of bridge joints) 
 Acceleration and deceleration lanes 

Shoulders and ramps 
 Side streets and roads 

Within 30 m [100 ft] of transverse joints at the beginning and end of the project  
Within 30 m [100 ft] of railroad crossings  
Urban areas with speed limits of 50 kph [30 mph] or lower 

Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements will 
determine the smoothness for that lot.  
 
The smoothness measurements will be statistically evaluated for pay factors as described in Subsection 106.7 - 
Quality Level Analysis, using the specification limits shown below.  

ACCEPTANCE LIMITS 
Level USL 

I 1.10 m/km [70 in/mile] 
II 1.25 m/km [80 in/mile] 
III 1.40 m/km [90 in/mile] 

PGAB Content +/-0.4% 
Gmb +/-0.030 
Gmm +/-0.020 

Voids @ Nd +/-0.8% 
VMA +/-0.8% 

Passing 4.75 mm and larger sieves +/- 4.0% 
Passing 2.36 mm to 0.60 mm sieves +/- 3.0% 

Passing 0.30 mm  to 0.15 +/- 2.0 % 
0.075 mm sieve +/- 1.0% 

80



March 12, 2008 
Supersedes March 12, 2008 

Page 20 of 21 

 
Computation of Smoothness Pay Adjustment: 
  
 PA = (PF-1.0)(Q)(P) 
  where: 

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks, ramps, 
acceleration and deceleration lanes)  

 PF = smoothness pay factor for the Lot 
 P = Contract unit price for surface pavement 
 PA = pay adjustment 
 
402.04 Unacceptable Work  In the event that any Lot is found to have a pay factor less than 0.80, the 
Contractor shall take whatever remedial action is required to correct the pavement surface in that Lot at no 
additional expense to the Department.  Such remedial action may include but is not limited to removal and 
replacement of the unacceptable pavement.  In the event remedial action is necessary, the Contractor shall  
 
submit a written plan to the Resident outlining the scope of the remedial work.  The Resident must approve this 
plan before the remedial work can begin.  Following remedial work, the Lot shall be retested, and will be 
subject to the specification limits listed above.  The resulting pay factor, if within the acceptable range, will be 
used in the final pay adjustment.  The Contractor shall pay the cost of retesting the pavement following 
corrective action. 
 
Localized surface tolerance defects will be subject to the provisions outlined in Section 401.101 Surface 
Tolerances. 
 
 Payment will be made under: 
 

Pay Item                                                   Pay Unit 
 

402.10 Incentive/Disincentive - Pavement Smoothness              Lump Sum 
 

 
SECTION 403 - HOT BITUMINOUS PAVEMENT 

 
403.01 Description  This work shall consist of constructing one or more courses of bituminous pavement on an 
approved base in accordance with these specifications, and in reasonably close conformity with the lines, 
grades, thickness and typical cross sections shown on the plans or established. 
 
The bituminous pavement shall be composed of a mixture of aggregate, filler if required, and bituminous 
material. 

 
403.02 General  The materials and their use shall conform to the requirements of Section 401 - Hot Mix 
Asphalt Pavement. 

 
403.03 Construction  The construction requirements shall be as specified in Section 401 - Hot Mix Asphalt 
Pavement. 
 
In addition, hot bituminous pavement placed on bridges shall also conform to the following requirements. 
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a. The mixture shall be composed of aggregate, PGAB and mineral filler but no recycled asphalt 
pavement and placed in courses as specified in the Special Provisions. 
 

b. The bottom course shall be placed with an approved rubber mounted bituminous paver of such type and 
operated in such a manner that the membrane waterproofing will not be damaged in any way. 
 

c. The top course shall not be placed until the bottom course has cooled sufficiently to provide stability. 
 

d. The Contractor will not be required to cut sample cores from the compacted pavement on the bridge 
deck. 
 

e. After the top course has been placed, the shoulder areas shall be sealed 1 meter [3 ft] wide with two 
applications of an emulsified bituminous sealer meeting the requirements of Section 702.12 - 
Emulsified Bituminous Sealing Compound.  The first application shall be pre-mixed with fine, sharp 
sand, similar to mortar sand, as needed to fill all voids in the mix in the area being sealed.  The second 
application may be applied without sand.  The sealer shall be carried to the curb at the gutter line in 
sufficient quantity to leave a bead or fillet of material at the face of the curb.  The area to be sealed shall 
be clean, dry and the surface shall be at ambient temperature. 
 

f. The furnishing and applying of the required quantity of sealer for the bridge shoulder areas shall be 
incidental to placing the hot bituminous pavement. 
 

g. The atmospheric temperature for all courses on bridge decks shall be 10°C [50°F] or higher. 
 

403.04 Method of Measurement  Hot bituminous pavement will be measured as specified in Section 401.21- 
Method of Measurement. 

 
403.05 Basis of Payment  The accepted quantities of hot bituminous pavement will be paid for at the contract 
unit price per Megagram [ton] for the bituminous mixtures, including bituminous material complete in place. 

 
 
Method A, Method B, Method C and Method D shall be used for acceptance as specified in Section 401 - Hot 
Mix Asphalt Pavements.  (See Complementary Notes, Section 403 - Hot Bituminous Pavement, for Method 
location). 
 
 Payment will be made under: 
 

Pay Item                 Pay Unit 
 

403.102   Hot Mix Asphalt Pavement for Special Areas    MG [Ton] 
    403.206    Hot Mix Asphalt, 25 mm Nominal Maximum Size   MG [Ton] 
  403.207    Hot Mix Asphalt, 19.0 mm Nominal Maximum Size   MG [Ton] 
  403.208    Hot Mix Asphalt, 12.5 mm Nominal Maximum Size   MG [Ton] 
  403.209    Hot Mix Asphalt, 9.5 mm Nominal Maximum Size   MG [Ton] 
         (sidewalks, drives, islands & incidentals) 
  403.210    Hot Mix Asphalt, 9.5 mm Nominal Maximum Size   MG [Ton] 
  403.211    Hot Mix Asphalt (shimming)                    MG [Ton] 
  403.212    Hot Mix Asphalt, 4.75 mm Nominal Maximum Size   MG [Ton] 

403.213    Hot Mix Asphalt, 12.5 mm                  MG [Ton] 
             Nominal Maximum Size, Base 
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APPENDIX A TO DIVISION 100 
 

SECTION 1 - BIDDING PROVISIONS 
 

 A.  Federally Required Certifications  By signing and delivering a Bid, the Bidder certifies as 
provided in all certifications set forth in this Appendix A - Federal Contract Provisions 
Supplement including: 
 
• Certification Regarding No Kickbacks to Procure Contract as provided on this page 1 below. 
• Certification Regarding Non-collusion as provided on page 1 below. 
• Certification Regarding Non-segregated Facilities as provided by FHWA Form 1273, section 

III set forth on page 21 below. 
• "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion" as 

provided by FHWA Form 1273, section XI set forth on page 32 below. 
• "Certification Regarding Use of Contract Funds for Lobbying" as provided by FHWA Form 

1273, section XII set forth on page 35 below. 
 
 Unless otherwise provided below, the term "Bidder”, for the purposes of these certifications, 
includes the Bidder, its principals, and the person(s) signing the Bid.  Upon execution of the 
Contract, the Bidder (then called the Contractor) will again make all the certifications indicated 
in this paragraph above.  Upon execution of the Contract, the Bidder (then called the Contractor) 
will again make all the certifications indicated in this paragraph above. 
  
CERTIFICATION REGARDING NO KICKBACKS TO PROCURE CONTRACT  Except 
expressly stated by the Bidder on sheets submitted with the Bid (if any), the Bidder hereby 
certifies, to the best of its knowledge and belief, that it has not:  
 
  (A)  employed or retained for a commission, percentage, brokerage, contingent fee, or 

other consideration, any firm or person (other then a bona fide employee working solely for 
me) to solicit or secure this contract; 

 
  (B)  agreed, as an express or implied condition for obtaining this contract, to employ or 

retain the services of any firm or person in connection with carrying out the contract, or; 
 
  C)  paid, or agreed to pay, to any firm, organization, or person (other than a bona fide 

employee working solely for me) any fee, contribution, donation, or consideration of any 
kind for, or in connection with, procuring or carrying out the contract; 
 

 By signing and submitting a Bid, the Bidder acknowledges that this certification is to be 
furnished to the Maine Department of Transportation and the Federal Highway Administration, 
U.S. Department of Transportation in connection with this contract in anticipation of federal aid 
highway funds and is subject to applicable state and federal laws, both criminal and civil. 

 
CERTIFICATION REGARDING NONCOLLUSION  Under penalty of perjury as provided by 
federal law (28 U.S.C. §1746), the Bidder hereby certifies, to the best of its knowledge and 
belief, that: 
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the Bidder has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
competitive bidding in connection with the Contract. 
 

For a related provisions, see Section 102.7.2 (C) of the Standard Specifications - "Effects of 
Signing and Delivery of Bids" - "Certifications", Section 3 of this Appendix A entitled "Other 
Federal Requirements" including section XI  - "Certification Regarding Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion" and section XII. - "Certification Regarding Use of 
Contract Funds for Lobbying."  
****************************************************************************** 

B.   Bid Rigging Hotline  To report bid rigging activities call:  1-800-424-9071 
 

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m., eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
****************************************************************************** 

SECTION 2 - FEDERAL EEO AND CIVIL RIGHTS REQUIREMENTS 
 
 Unless expressly otherwise provided in the Bid Documents, the provisions contained in this 
Section 2 of this "Federal Contract Provisions Supplement" are hereby incorporated into the Bid 
Documents and Contract. 
 
 A.  Nondiscrimination & Civil Rights - Title VI  The Contractor and its subcontractors shall 
not discriminate on the basis of race, color, national origin, or sex in the performance of this 
Contract.  The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award 
and administration of DOT assisted contracts.  Failure by the Contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy as the Department deems appropriate.  The Contractor and 
subcontractors shall comply with Title VI of the Civil Rights Act of 1964, as amended, and with 
all State of Maine and other Federal Civil Rights laws. 
 

For related provisions, see Subsection B - "Nondiscrimination and Affirmative Action - 
Executive Order 11246" of this Section 2 and Section 3 - Other Federal Requirements of this 
"Federal Contract Provisions Supplement" including section II - "Nondiscrimination" of the 
“Required Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273. 
 

B.  Nondiscrimination and Affirmative Action - Executive Order 11246  Pursuant to 
Executive Order 11246, which was issued by President Johnson in 1965 and amended in 1967 
and 1978, this Contract provides as follows. 
 
 The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity.  The evaluation of the Contractor’s compliance with these specifications shall be 
based upon its efforts to achieve maximum results from its actions.  The Contractor shall 
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document these efforts fully, and shall implement affirmative action steps at least as extensive as 
the following: 

 
1. Ensure and maintain a working environment free of harassment, intimidations, and 

coercion at all sites, and in all facilities at which the Contractor’s employees are assigned 
to work.  The Contractor, where possible, will assign two or more women to each 
construction project.  The Contractor shall specifically ensure that all forepersons, 
superintendents, and other on-site supervisory personnel are aware of and carry out the 
Contractor’s obligation to maintain such a working environment, with specific attention 
to minority or female individuals working at such sites or in such facilities. 

 
2. Establish and maintain a current list of minority and female recruitment sources, provide 

written notification to minority and female recruitment sources and to community 
organizations when the Contractor or its union have employment opportunities available, 
and to maintain a record of the organization’s responses. 

 
3. Maintain a current file of the names, addresses and telephone numbers of each minority 

and female off-the-street applicant and minority or female referral from a union, a 
recruitment source or community organization and of what action was taken with respect 
to each such individual.  If such individual was sent to the union hiring hall for referral 
and was not referred back to the Contractor by the union or, if referred, not employed by 
the Contractor, this shall be documented in the file with the reason therefore, along with 
whatever additional actions the Contractor may have taken. 

 
4. Provide immediate written notification to the Department’s Civil Rights Office when the 

union or unions with which the Contractor has a collective bargaining agreement has not 
referred to the Contractor a minority person or woman sent by the Contractor, or when 
the Contractor has other information that the union referral process has impeded the 
Design-Builder’s efforts to meet its obligations. 

 
5. Develop on-the-job training opportunities and/or participate in training programs for the 

area which expressly include minorities and women, including upgrading programs and 
apprenticeship and trainee programs relevant to the Contractor’s employment needs, 
especially those programs funded or approved by the Department of Labor.  The 
Contractor shall provide notice of these programs to the sources compiled under B above. 

 
6. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and 

training programs and requesting their cooperation in assisting the Contractor in meeting 
its EEO obligation; by including it in any policy manual and collective bargaining 
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific 
review of the policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work is 
performed. 

 
7. Review, at least annually, the company’s EEO policy and affirmative action obligations 

under these specifications with all employees having any responsibility for hiring, 
assignment, layoff, termination, or other employment decisions including specific review 
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of these items with on-site supervisory personnel such as Superintendents, General 
Forepersons, etc., prior to the initiation of construction work at any job site.  A written 
record shall be made and maintained identifying the time and place of these meetings, 
persons attending, subject matter discussed, and disposition of the subject matter. 

 
8. Disseminate the Contractor’s EEO policy externally by including it in any advertising in 

the news media, specifically including minority and female news media, and providing 
written notification to and discussing the Contractor’s EEO policy with other 
Contractor’s and Subcontractors with whom the Contractor does or anticipates doing 
business. 

 
9. Direct its recruitment efforts, both orally and written to minority, female and community 

organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor’s recruitment area and 
employment needs.  Not later that one month prior to the date for the acceptance of 
applications for apprenticeship or other training by any recruitment source, the 
Contractor shall send written notification to organizations such as the above describing 
the openings, screenings, procedures, and test to be used in the selection process. 

 
10. Encourage present minority and female employees to recruit other minority persons and 

women and, where reasonable, provide after school, summer and vacation employment to 
minority and female youth, both on the site and in other areas of a Contractor’s 
workforce. 

 
11. Validate all tests and other selection requirements. 
 
12. Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc., such opportunities. 

 
13. Ensure that seniority practices, job classifications, work assignments and other personnel 

practices, do not have a discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the Contractor’s 
obligations under these specifications are being carried out. 

 
14. Ensure that all facilities and company activities are non segregated except that separate or 

single-user toilet and necessary changing facilities shall be provided to assure privacy 
between the sexes. 

 
15. Document and maintain a record of all solicitations of offers for subcontracts from 

minority and female construction Contractor’s and suppliers, including circulation of 
solicitations to minority and female Contractor associations and other business 
associations. 

 
16. Conduct a review, at least annually, of all supervisors’ adherence to and performance 

under the Contractor’s EEO policies and affirmative action obligations. 
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 C.  Goals for Employment of Women and Minorities  Per Executive Order 11246, craft 
tradesperson goals are 6.9% women and .5% minorities employed.  However, goals may be 
adjusted upward at the mutual agreement of the Contractor and the Department.  Calculation of 
these percentages shall not include On-the-Job Training Program trainees, and shall not include 
clerical or field clerk position employees. 
 
For a more complete presentation of requirements for such Goals, see the federally required 
document “Goals for Employment of Females and Minorities” set forth in the next 6 pages 
below. 
****************************************************************************** 

Start of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES 
Federally Required Contract Document 

 
§60-4.2  Solicitations 
 

(d)  The following notice shall be included in, and shall be part of, all solicitations for offers 
and bids on all Federal and federally assisted construction contracts or subcontracts in 
excess of $10,000 to be performed in geographical areas designated by the Director 
pursuant to §60-4.6 of this part (see 41 CFR 60-4.2(a)): 

 
Notice of Requirement for Affirmative Action to Ensure Equal Opportunity (Executive Order 

11246) 
 

1.   The Offeror's or bidder's attention is called to the "Equal Opportunity Clause" and the 
"Standard Federal Equal Employment Specifications" set forth herein. 

 
2.  The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor's aggregate work force in each trade on all construction work in the 
covered area, are as follows: 

 
Goals for female participation in each trade       6.9% 

 
 

Goals for minority participation for each trade 
Maine 
001 Bangor, ME       0.8% 
  Non-SMSA Counties (Aroostook, Hancock, Penobscot, Piscataquis, Waldo, Washington) 

 
002 Portland-Lewiston, ME 
   SMSA Counties: 4243 Lewiston-Auburn, ME     0.5% 
   (Androscoggin) 

 
   6403 Portland, ME                       0.6% 
    (Cumberland, Sagadahoc) 

 
   Non-SMSA Counties:      0.5% 
  (Franklin, Kennebec, Knox, Lincoln, Oxford, Somerset, York) 
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These goals are applicable to all the Contractor's construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally 
involved and non federally involved construction. 

 
The contractor's compliance with the Executive Order and the regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and training 
must be substantially uniform throughout the length of the contract, and in each trade, and 
the contractor shall make a good faith effort to employ minorities and women evenly on each 
of its projects.  The transfer of minority or female employees or trainees from Contractor to 
Contractor or from project to project for the sole purpose of meeting the Contractor's goals 
shall be in violation of the contract, the Executive Order and the regulations in 41 CFR Part 
60-4.  Compliance with the goals will be measured against the total work hours performed. 

 
3.   The Contractor shall provide written notification to the Director of the Office of Federal 
Contract Compliance Programs within 10 working days of award of any construction 
subcontract in excess of $10,000 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor, estimated 
dollar amount of the subcontract; estimated started and completion dates of the subcontract; 
and the geographical area in which the subcontract is to be performed. 

 
4.  As used in this Notice, and in the Contract resulting from this solicitation, the "covered 
area" is (insert description of the geographical areas where the contract is to be performed 
giving the state, county and city, if any). 

 
 STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 

CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 
 
1.   As used in these specifications: 
 

a.  "Covered area" means the geographical area described in the solicitation from which this 
contract resulted; 

 
b.  "Director" means Director, Office of Federal Contract Compliance Programs, United 

States Department of Labor, or any person to whom the Director delegates authority; 
 
c.  "Employer identification number" means the Federal Social Security number used on the 

Employer's Quarterly Federal Tax Return, U.S. Treasury Department form 941; 
 
d.  "Minority" includes: 

(i)  Black (all persons having origins in any of the Black African racial groups not of 
Hispanic origin); 
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(ii)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or 
other Spanish Culture or origin, regardless of race); 

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples 
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

(iv) American Indian or Alaskan Native (all persons having origins in any of the original 
peoples of the North America and maintaining identifiable tribal affiliations through 
membership and participation or community identification). 

 
2.   Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work 

involving any construction trade, it shall physically include in each subcontract in excess of 
$10,000 the provisions of these specifications and the Notice which contains the applicable 
goals for minority and female participation and which is set forth in the solicitations from 
which this contract resulted. 

 
3.  If the contractor, is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved 

by the U.S. Department of Labor in the covered area either individually or through an 
association, its affirmative action obligations on all work in the Plan area (including goals 
and timetables) shall be in accordance with that Plan for those trades which have unions 
participating in the Plan.  Contractors must be able to demonstrate their participation in and 
compliance with the provisions of any such Hometown Plan.  Each Contractor or 
Subcontractor participating in an approved Plan is individually required to comply with its 
obligations under the EEO clause, and to make a good faith effort to achieve each goal under 
the Plan in each trade in which it has employees.  The overall good faith performance by 
other Contractors for Subcontractors toward a goal in an approved Plan does not excuse any 
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan 
goals and timetables. 

 
4.   The Contractor shall implement the specific affirmative action standards provided in 

paragraphs 7 a. through p. of these specifications.  The goals set forth in the solicitation from 
which this contract resulted are expressed as percentages of the total hours of employment 
and training of minority and female utilization the Contractor should reasonably be able to 
achieve in each construction trade in which it has employees in contractors performing 
construction work in geographical areas where they do not have a Federal or federally 
assisted construction contract shall apply the minority and female goals established for the 
geographical areas where the work is being performed.  Goals are published periodically in 
the Federal Register in notice form and such notices may be obtained from any Office of 
Federal Contract Compliance Programs office or from Federal procurement contracting 
officers.  The Contractor is expected to make substantially uniform progress in meeting its 
goals in each craft during the period specific. 

 
5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with 

whom the Contractor has a collective bargaining agreement, to refer either minorities or 
women shall excuse the Contractor's obligations under these specifications, Executive Order 
11246, or the regulations promulgated pursuant, thereto. 

 
6.  In order for the non working training hours of apprentices and trainees to be counted in 

meeting the goals, such apprentices and trainees must be employed by the Contractor during 
the training period, and the Contractor must have made a commitment to employ the 
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apprentices and trainees at the completion of their training, subject to the availability of 
employment opportunities.  Trainees must be trained pursuant to training programs approved 
by the U.S. Department of Labor. 

 
7.  The Contractor shall take specific affirmative actions to ensure equal employment 

opportunity.  The evaluation of the Contractor's compliance with these specifications shall be 
based upon its effort to achieve maximum results from its actions.  The Contractor shall 
document these efforts fully, and shall implement affirmative action steps at least as 
expensive as the following: 

 
a. Ensure and maintain a working environment free of harassment, intimidation, coercion at 

all sites, and in all facilities at which the Contractor's employees are assigned to work.  
The Contractor, when possible, will assign two or more women to each construction 
project.  The Contractor shall specifically ensure that all foremen, superintendents, and 
other on-site supervisory personnel are aware of and carry out the Contractor's obligation 
to maintain such a working environment, with specific attention to minority or female 
individuals working at such sites or in such facilities. 

 
b. Establish and maintain a current list of minority and female recruitment sources provide 

written notification to minority and female recruitment sources and to community 
organizations when the Contractor or its unions have employment opportunities 
available, and maintain a record of the organization's responses. 

 
c. Maintain a current file of the names, addresses and telephone numbers of each minority 

and female off-the-street applicant and minority or female referral from a union, a 
recruitment sources or community organization and of what action was taken with 
respect to each such individual.  If such individual was sent to the union hiring hall for 
referral and was not referred back to the Contractor by the union or, if referred, not 
employed by the Contractor, this shall be documented in the file with the reason 
therefore, along with whatever additional actions the Contractor may have taken. 

 
d. Provide immediate written notification to the Director when the union or unions with 

which the Contractor has a collective bargaining agreement has not referred to the 
Contractor a minority person or woman sent by the Contractor, or when the Contractor 
has other information that the union referral process has impeded the Contractor's efforts 
to meet its obligations. 

 
e.  Develop on-the-job training opportunities and/or participate in training programs for the 

area which expressly include minorities and women, including upgrading programs and 
apprenticeship and trainee programs relevant to the Contractor's employment needs, 
especially those programs funded or approved by the Department of Labor.  The 
Contractor shall provide notice of these programs to the sources complied under 7b 
above. 

 
f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and 

training programs and requesting their cooperation in assisting the Contractor in meeting 
its EEO obligations; by including in any policy manual and collective bargaining 
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific 
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review of the policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work is 
performed. 

 
g. Review, at least annually, the company's EEO policy and affirmative action obligations 

under these specifications with all employees having any responsibility for hiring, 
assignment, layoff, termination or other employment decisions including specific review 
of these items with on-site supervisory personnel such as Superintendents, General 
Foremen, etc., prior to the initiation of construction work at any job site.  A written 
record shall be made and maintained identifying the time and place of these meetings, 
persons attending, subject matter discussed, and disposition of the subject matter. 

 
h. Disseminate the Contractor's EEO policy externally by including it in any advertising in 

the news media, specifically including minority and female news media, and providing 
written notification to and discussing the Contractor's EEO policy with other Contractors 
and Subcontractors with whom the Contractor does or anticipates doing business. 

 
i. Direct its recruitment, efforts, both oral and written, to minority, female and community 

organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor's recruitment area and 
employment needs.  Not later than one month other training by any recruitment source, 
the Contractor shall send written notification to organizations such as the above, 
describing prior to the date for the acceptance of applications for apprenticeship or the 
openings, screening procedures, and tests to be used in the selection process. 

 
j. Encourage present minority and female employees to recruit other minority persons and 

women and, where reasonable, provide after school, summer and vacation employment to 
minority and female youth both on site and in other areas of a Contractor's work force. 

 
k. Validate all tests and other selection requirements where there is an obligation to do so 

under 41 CFR Part 60-3. 
 
l. Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc., such opportunities. 

 
m. Ensure that seniority practices, job classifications, work assignments and other personnel 

practices, do not have a discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the Contractor's 
obligations under these specifications are being carried out. 

 
n. Ensure that all facilities and company activities are non segregated except that separate or 

single-user toilet and necessary changing facilities shall be provided to assure privacy 
between the sexes. 

 
o. Document and maintain a record of all solicitations of offers for subcontracts from 

minority and female construction contractors and suppliers, including circulation of 
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solicitation to minority and female contractor associations and other business 
associations. 

 
p. Conduct a review, at least annually, of all supervisor's adherence to and performance 

under the Contractor's EEO policies and affirmative action obligations. 
 
8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling 

one or more of their affirmative action obligations (7 a through p.).  The efforts of a 
contractor association, joint contractor-union, contractor-community, or other similar group 
of which the contractor is a member and participant, may be asserted as fulfilling any one or 
more of its obligations under 7 a through p. of these specifications provided that the 
contractor actively participates in the group, makes every effort to assure that the group has a 
positive impact on the employment of minorities and women in the industry, ensures that the 
concrete benefits of the program and reflected in the Contractor's minority and female work 
force participation, makes a good faith effort to meet its individual goals and timetables, and 
can provide access to documentation which demonstrates the effectiveness of actions take on 
behalf of the Contractor.  The obligation to comply, however, is the Contractor's and failure 
of such a group to fulfill an obligation shall not be a defense for the Contractor's 
noncompliance. 

 
9. A single goal for minorities and a separate single goal for women have been established.  The 

Contractor, however, is required to provide equal employment opportunity and to take 
affirmative action for all minority groups, both make and female, and all women, both 
minority and non-minority.  Consequently, the Contractor may be in violation of the 
Executive Order if a particular group is employed in a substantially disparate manner (for 
example, specific minority group of women is underutilized.) 

 
10. The Contractor shall not use the goals and timetables or affirmative action even through the 

Contractor has achieved its goals for women generally, the Contractor may be in violation of 
the Executive Order if standards to discriminate against any person because of race, color, 
religion, sex, or national origin. 

 
11. The Contractor shall not enter into any Subcontract with any person or firm debarred from 

Government contracts pursuant to Executive Order 11246. 
 
12. The Contractor shall carry out such sanctions and penalties for violation of these 

specifications and of the Equal Opportunity Clause, including suspension, termination and 
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive 
Order 11246, as amended, and its implementation regulations by the Office of Federal 
Contract Compliance Programs.  Any Contractor who fails to carry out such sanctions and 
penalties shall be in violation of these specifications and Executive Order 11246, as 
amended. 

 
13. The Contractor, in fulfilling its obligations under these specifications, shall implement 

specific affirmative action steps, at least as extensive as those standards prescribed in 
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to 
ensure equal employment opportunity.  If the Contractor fails to comply with the 
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requirements of the Executive Order, the implementing regulations, or these specifications, 
the Director shall proceed in accordance with 41 CFR 60-4.6. 

 
14. The Contractor shall designate a responsible official to monitor all employment related 

activity to ensure that the company EEO policy is being carried out, to submit reports 
relating to the provisions hereof as may be required by the Government and to keep records.  
Records shall at least include for each employee the name, address, telephone numbers, 
construction trade, union affiliation if any, employee identification number when assigned, 
social security number, race, sex, status (e.g. mechanic, apprentice, trainee, helper, or 
laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, 
and location sat which the work was performed.  Records be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this 
requirement, contractors shall not be required to maintain separate records. 

 
15. Nothing herein provided shall be construed as a limitation upon the application of other laws 

which establish different standards of compliance or upon the application of requirements for 
the hiring of local or other area residents (e.g., those under the Public Works Employment 
Act of 1977 and the Community Development Block Grant Program). 

 
End of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES 

Federally Required Contract Document 
****************************************************************************** 
 D. Disadvantaged Business Enterprise (DBE) Requirements  The Department has 
established an annual Disadvantaged Business Enterprise goal to be achieved through race 
neutral means.  This goal will adjusted periodically and will be provided by Supplemental 
Provision.  The Contractor shall comply with all provisions of this section regarding DBE 
participation and the Department’s latest version of the Disadvantaged Business Enterprise 
Program Manual, said Manual being incorporated herein by reference.  In the case of conflict 
between this Contract and said Manual, this Contract shall control.  The Department reserves the 
right to adjust DBE goals on a project-by-project basis by addendum. 
 

Policy.  It is the Department’s policy that DBEs as defined in 23 CFR Part 26 and referenced 
in the Transportation Equity Act for 21st Century of 1998, as amended from the Surface 
Transportation Uniform Relocation Assistance Act of 1987, and the Intermeddle Surface 
Transportation Efficiency Act of 1991.  The intent hereto remains to provide the maximum 
opportunity for DBEs to participate in the performance of contracts financed in whole or in part 
with federal funds. 
 

The Department and its Contractors shall not discriminate on the basis of race, color, national 
origin, ancestry, sex, age, or disability in the award and performance of DOT assisted contracts. 
 

Disadvantaged Business Enterprises are those so certified by the Maine Department of 
Transportation Civil Rights Office prior to bid opening date. 

 
The Department has determined that elements of a good faith effort to meet the contract goal 

include but are not limited to the following: 
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1. Whether the Contractor advertised in general circulation, trade association, and 
minority/women’s-focus media concerning the subcontracting opportunities;  

 
2. Whether the Contractor provided written notice to a reasonable number of specific DBEs 

that their interest in the contract is being solicited; 
 

3. Whether the Contractor followed up on initial solicitations of interest by contacting 
DBEs to determine with certainty whether the DBEs were interested; 

 
4. Whether the Contractor selected portions of the work to be performed by DBEs in order 

to increase the likelihood of meeting the DBE goals; 
 

5. Whether the Contractor provided interested DBEs with adequate information about the 
plans, specification and requirements of the contract; 

 
6. Whether the Contractor negotiated in good faith with interested DBEs, not rejecting the 

DBE as unqualified without sound reasons based on a thorough investigation of their 
capabilities; 

 
7. Whether the Contractor made efforts to assist interested DBEs with other appropriate 

technical/financial assistance required by the Department or Contractor; 
  

8. Whether the Contractor effectively used the services of available minority/women’s 
community organizations, minority/women’s business assistance offices; and other 
organizations that provide assistance in the recruitment and placement of DBEs. 

 
Substitutions of DBEs.  The following may be acceptable reasons for Civil Rights Office 

approval of such a change order: 
• The DBE defaults, voluntarily removes itself or is over-extended; 
• The Department deletes portions of the work to by performed by the DBE. 
 

It is not intended that the ability to negotiate a more advantageous contract with another 
certified DBE be considered a valid basis for such a change in DBE utilization once the DBE 
Bid Submission review has been passed.  Any requests to alter the DBE commitment must be in 
writing and included with the change order. 
 

Failure to carry out terms of this Standard Specification shall be treated as a violation of this 
contract and will result in contract sanctions which may include withholding of partial payments 
totaling the creditable dollars amount which would have been paid for said DBE participation, 
termination of this contract or other measures which may affect the ability of the Contractor to 
obtain Department contracts. 
 

Copies of the Maine Department of Transportation’s DBE Program may be obtained from:  
Maine Department of Transportation 

Civil Rights Office 
 #16 State House Station 

 Augusta, Maine 04333-0016 
tel. (207) 624-3519 
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 Quarterly Reporting Requirement.  The Contractor must submit Semi-annual reports of 
actual dollars paid to Disadvantaged Business Enterprises (DBE's) on this Project to the MDOT 
Civil Rights Office by the end of the third week of April and October for the period covering the 
preceding six months considered Federal Fiscal Year periods.  The reports will be submitted 
directly to the Civil Rights Office on the form provided in the latest version of the DBE Program 
Manual.  Failure to submit the report by the deadline may result in a withholding of approval of 
partial payment estimates by the Department. 
 

SECTION 3 - OTHER FEDERAL REQUIREMENTS 
 
 Unless expressly otherwise provided in the Bid Documents, the provisions contained in 
this Section 3 of this "Federal Contract Provisions Supplement" are hereby incorporated into the 
Bid Documents and Contract. 
 
 A.  Buy America 
 
 If the cost of products purchased for permanent use in this project which are manufactured 
of steel, iron or the application of any coating to products of these materials exceeds 0.1 percent 
of the contract amount, or $2,500.00, whichever is greater, the products shall have been 
manufactured and the coating applied in the United States.  The coating materials are not subject 
to this clause, only the application of the coating.  In computing that amount, only the cost of the 
product and coating application cost will be included. 
 
 Ore, for the manufacture of steel or iron, may be from outside the United States; however, 
all other manufacturing processes of steel or iron must be in the United States to qualify as 
having been manufactured in the United States. 
 
 United States includes the 50 United States and any place subject to the jurisdiction thereof. 
 
 Products of steel include, but are not limited to, such products as structural steel, piles, 
guardrail, steel culverts, reinforcing steel, structural plate and steel supports for signs, luminaries 
and signals. 
 
 Products of iron include, but are not limited to, such products as cast iron grates. 
 
 Application of coatings include, but are not limited to, such applications as epoxy, 
galvanized and paint. 
 
 To assure compliance with this section, the Contractor shall submit a certification letter on 
its letterhead to the Department stating the following: 
 

“This is to certify that products made of steel, iron or the application of any coating to 
products of these materials whose costs are in excess of $2,500.00 or 0.1 percent of the 
original contract amount, whichever is greater, were manufactured and the coating, if 
one was required, was applied in the United States.” 

 
B.  Materials 
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a. Convict Produced Materials  References: 23 U.S.C. 114(b)(2), 23 CFR 635.417 
Applicability: FHWA's prohibition against the use of convict material only applies to 

Federal-aid highways.  Materials produced after July 1, 1991, by convict labor may only be 
incorporated in a Federal-aid highway construction project if: 1) such materials have been 
produced by convicts who are on parole, supervised release, or probation from a prison; or  
2) such material has been produced in a qualified prison facility, e.g., prison industry, with the 
amount produced during any 12-month period, for use in Federal-aid projects, not exceeding the 
amount produced, for such use, during the 12-month period ending July 1, 1987. 
  

Materials obtained from prison facilities (e.g., prison industries) are subject to the same 
requirements for Federal-aid participation that are imposed upon materials acquired from other 
sources. Materials manufactured or produced by convict labor will be given no preferential 
treatment. 

 
The preferred method of obtaining materials for a project is through normal contracting 

procedures which require the contractor to furnish all materials to be incorporated in the work. 
The contractor selects the source, public or private, from which the materials are to be obtained 
(23 CFR 635.407). Prison industries are prohibited from bidding on projects directly (23 CFR 
635.112e), but may act as material supplier to construction contractors. 

 
Prison materials may also be approved as State-furnished material. However, since public 

agencies may not bid in competition with private firms, direct acquisition of materials from a 
prison industry for use as State-furnished material is subject to a public interest finding with the 
Division Administrator's concurrence (23 CFR 635.407d). Selection of materials produced by 
convict labor as State-furnished materials for mandatory use should be cleared prior to the 
submittal of  the Plans Specifications & Estimates (PS&E). 

 
b. Patented/Proprietary Products  References: 23 U.S.C. 112, 23 CFR 635.411 
 
FHWA will not participate, directly or indirectly, in payment for any premium or royalty 

on any patented or proprietary material, specification, or process specifically set forth in the 
plans and specifications for a project, unless: 

 
• the item is purchased or obtained through competitive bidding with equally suitable 

unpatented items,  
• the STA certifies either that the proprietary or patented item is essential for 

synchronization with the existing highway facilities or that no equally suitable alternative 
exists, or  

• the item is used for research or for a special type of construction on relatively short 
sections of road for experimental purposes. States should follow FHWA's procedures for 
"Construction Projects Incorporating Experimental Features" (expermnt.htm) for the 
submittal of work plans and evaluations.  

 
The primary purpose of the policy is to have competition in selection of materials and 

allow for development of new materials and products. The policy further permits materials and 
products that are judged equal may be bid under generic specifications. If only patented or 
proprietary products are acceptable, they shall be bid as alternatives with all, or at least a 

96



December 14, 2005 
Supersedes September 1, 2005 

Page 15 of 36 

reasonable number of, acceptable materials or products listed; and the Division Administrator 
may approve a single source if it can be found that its utilization is in the public interest.  

 
Trade names are generally the key to identifying patented or proprietary materials. Trade 

name examples include 3M, Corten, etc. Generally, products identified by their brand or trade 
name are not to be specified without an "or equal" phrase, and, if trade names are used, all, or at 
least a reasonable number of acceptable "equal" materials or products should be listed. The 
licensing of several suppliers to produce a product does not change the fact that it is a single 
product and should not be specified to the exclusion of other equally suitable products. 

 
c. State Preference  References: 23 U.S.C. 112, 23 CFR 635.409 
 
Materials produced within Maine shall not be favored to the exclusion of comparable 

materials produced outside of Maine. State preference clauses give particular advantage to the 
designated source and thus restrict competition. Therefore, State preference provisions shall not 
be used on any Federal-aid construction projects. 

 
This policy also applies to State preference actions against materials of foreign origin, 

except as otherwise permitted by Federal law. Thus, States cannot give preference to in-State 
material sources over foreign material sources. Under the Buy America provisions, the States are 
permitted to expand the Buy America restrictions provided that the STA is legally authorized 
under State law to impose more stringent requirements. 

 
d. State Owned/Furnished/Designated Materials  References: 23 U.S.C. 112, 23 CFR 

635.407 
 
Current FHWA policy requires that the contractor must furnish all materials to be 

incorporated in the work, and the contractor shall be permitted to select the sources from which 
the materials are to be obtained. Exceptions to this requirement may be made when there is a 
definite finding, by MDOT and concurred in by Federal Highway Administration’s (FHWA) 
Division Administrator, that it is in the public interest to require the contractor to use materials 
furnished by the MDOT or from sources designated by MDOT. The exception policy can best be 
understood by separating State-furnished materials into the categories of manufactured materials 
and local natural materials.  

 
Manufactured Materials  When the use of State-furnished manufactured materials is 

approved based on a public interest finding, such use must be made mandatory. The optional use 
of State-furnished manufactured materials is in violation of our policy prohibiting public 
agencies from competing with private firms. Manufactured materials to be furnished by MDOT 
must be acquired through competitive bidding, unless there is a public interest finding for 
another method, and concurred in by FHWA’s Division Administrator. 

 
Local Natural Materials  When MDOT owns or controls a local natural materials source 

such as a borrow pit or a stockpile of salvaged pavement material, etc., the materials may be 
designated for either optional or mandatory use; however, mandatory use will require a public 
interest finding (PIF) and FHWA’s Division Administrator's concurrence. 
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In order to permit prospective bidders to properly prepare their bids, the location, cost, 
and any conditions to be met for obtaining materials that are made available to the contractor 
shall be stated in the bidding documents. 

 
Mandatory Disposal Sites  Normally, the disposal site for surplus excavated materials is 

to be of the contractor's choosing; although, an optional site(s) may be shown in the contract 
provisions. A mandatory site shall be specified when there is a finding by MDOT, with the 
concurrence of the Division Administrator, that such placement is the most economical or that 
the environment would be substantially enhanced without excessive cost. Discussion of the 
mandatory use of a disposal site in the environmental document may serve as the basis for the 
public interest finding. 

 
Summarizing FHWA policy for the mandatory use of borrow or disposal sites: 
 

• mandatory use of either requires a public interest finding and FHWA’s Division 
Administrator's concurrence,  

• mandatory use of either may be based on environmental consideration where the 
environment will be substantially enhanced without excessive additional cost, and  

• where the use is based on environmental considerations, the discussion in the 
environmental document may be used as the basis for the public interest finding.  

 
Factors to justify a public interest finding should include such items as cost effectiveness, system 
integrity, and local shortages of material. 

 
 C.  Standard FHWA Contract Provisions - FHWA 1273 
 
 Unless expressly otherwise provided in the Bid Documents, the following “Required 
Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273, are hereby incorporated 
into the Bid Documents and Contract.  
****************************************************************************** 

Start of FHWA 1273 REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS(As revised through March 10, 1994) 

 
I.  GENERAL  
 
1. These contract provisions shall apply to all work performed on the contract by the 

contractor's own organization and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the contract by piecework, station 
work, or by subcontract.  

 
2. Except as otherwise provided for in each section, the contractor shall insert in each 

subcontract all of the stipulations contained in these Required Contract Provisions, and 
further require their inclusion in any lower tier subcontract or purchase order that may in turn 
be made. The Required Contract Provisions shall not be incorporated by reference in any 
case. The prime contractor shall be responsible for compliance by any subcontractor or lower 
tier subcontractor with these Required Contract Provisions.  
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3. A breach of any of the stipulations contained in these Required Contract Provisions shall be 
sufficient grounds for termination of the contract.  

 
4. A breach of the following clauses of the Required Contract Provisions may also be grounds 

for debarment as provided in 29 CFR 5.12:  
 

Section I, paragraph 2; 
Section IV, paragraphs 1, 2, 3, 4, and 7; 
Section V, paragraphs 1 and 2a through 2g. 

 
5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and 

Section V of these Required Contract Provisions shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in accordance with the procedures of 
the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the DOL, or the contractor's employees or their representatives.  

 
6. Selection of Labor: During the performance of this contract, the contractor shall not:  

 
a.  discriminate against labor from any other State, possession, or territory of the United 

States (except for employment preference for Appalachian contracts, when applicable, as 
specified in Attachment A), or  

 
b.  employ convict labor for any purpose within the limits of the project unless it is labor 

performed by convicts who are on parole, supervised release, or probation.  
 

II.   NONDISCRIMINATION  (Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $10,000 or more.)  
 
1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to 

discriminate and to take affirmative action to assure equal opportunity as set forth under 
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60) and 
orders of the Secretary of Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative action 
standards for the contractor's project activities under this contract. The Equal Opportunity 
Construction Contract Specifications set forth under 41 CFR 60-4.3 and the provisions of the 
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 
29 CFR 1630 are incorporated by reference in this contract. In the execution of this contract, 
the contractor agrees to comply with the following minimum specific requirement activities 
of EEO:  
a.  The contractor will work with the State highway agency (SHA) and the Federal 
Government in carrying out EEO obligations and in their review of his/her activities under 
the contract. 
 
b.  The contractor will accept as his operating policy the following statement:  

"It is the policy of this Company to assure that applicants are employed, and that 
employees are treated during employment, without regard to their race, religion, sex, 
color, national origin, age or disability. Such action shall include: employment, 
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upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship, preapprenticeship, and/or on-the-job training." 

 
2. EEO Officer. The contractor will designate and make known to the SHA contracting officers 

an EEO Officer who will have the responsibility for and must be capable of effectively 
administering and promoting an active contractor program of EEO and who must be assigned 
adequate authority and responsibility to do so.  

 
3. Dissemination of Policy. All members of the contractor's staff who are authorized to hire, 

supervise, promote, and discharge employees, or who recommend such action, or who are 
substantially involved in such action, will be made fully cognizant of, and will implement, 
the contractor's EEO policy and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above agreement will be met, the 
following actions will be taken as a minimum:  
 
a.  Periodic meetings of supervisory and personnel office employees will be conducted 

before the start of work and then not less often than once every six months, at which time 
the contractor's EEO policy and its implementation will be reviewed and explained. The 
meetings will be conducted by the EEO Officer.  

 
b.  All new supervisory or personnel office employees will be given a thorough 

indoctrination by the EEO Officer, covering all major aspects of the contractor's EEO 
obligations within thirty days following their reporting for duty with the contractor.  

 
c.  All personnel who are engaged in direct recruitment for the project will be instructed by 

the EEO Officer in the contractor's procedures for locating and hiring minority group 
employees.  

 
d.  Notices and posters setting forth the contractor's EEO policy will be placed in areas 

readily accessible to employees, applicants for employment and potential employees.  
 
e.  The contractor's EEO policy and the procedures to implement such policy will be brought 

to the attention of employees by means of meetings, employee handbooks, or other 
appropriate means.  

 
4. Recruitment. When advertising for employees, the contractor will include in all 

advertisements for employees the notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large circulation among minority 
groups in the area from which the project work force would normally be derived.  
 
a.  The contractor will, unless precluded by a valid bargaining agreement, conduct systematic 

and direct recruitment through public and private employee referral sources likely to 
yield qualified minority group applicants. To meet this requirement, the contractor will 
identify sources of potential minority group employees, and establish with such identified 
sources procedures whereby minority group applicants may be referred to the contractor 
for employment consideration.  
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b.  In the event the contractor has a valid bargaining agreement providing for exclusive hiring 
hall referrals, he is expected to observe the provisions of that agreement to the extent that 
the system permits the contractor's compliance with EEO contract provisions. (The DOL 
has held that where implementation of such agreements have the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, such 
implementation violates Executive Order 11246, as amended.)  

 
c.  The contractor will encourage his present employees to refer minority group applicants 

for employment. Information and procedures with regard to referring minority group 
applicants will be discussed with employees.  

 
5. Personnel Actions. Wages, working conditions, and employee benefits shall be established 

and administered, and personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, 
color, religion, sex, national origin, age or disability. The following procedures shall be 
followed:  
 
a.  The contractor will conduct periodic inspections of project sites to insure that working 

conditions and employee facilities do not indicate discriminatory treatment of project site 
personnel.  

 
b.  The contractor will periodically evaluate the spread of wages paid within each 

classification to determine any evidence of discriminatory wage practices.  
 
c.  The contractor will periodically review selected personnel actions in depth to determine 

whether there is evidence of discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the discrimination may 
extend beyond the actions reviewed, such corrective action shall include all affected 
persons.  

 
d.  The contractor will promptly investigate all complaints of alleged discrimination made to 

the contractor in connection with his obligations under this contract, will attempt to 
resolve such complaints, and will take appropriate corrective action within a reasonable 
time. If the investigation indicates that the discrimination may affect persons other than 
the complainant, such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every complainant of all of 
his avenues of appeal.  

 
6. Training and Promotion.  

 
a.  The contractor will assist in locating, qualifying, and increasing the skills of minority 

group and women employees, and applicants for employment.  
 
b.  Consistent with the contractor's work force requirements and as permissible under Federal 

and State regulations, the contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the geographical area of contract 
performance. Where feasible, 25 percent of apprentices or trainees in each occupation 
shall be in their first year of apprenticeship or training. In the event a special provision 
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for training is provided under this contract, this subparagraph will be superseded as 
indicated in the special provision.  

 
c.  The contractor will advise employees and applicants for employment of available training 

programs and entrance requirements for each.  
 
d.  The contractor will periodically review the training and promotion potential of minority 

group and women employees and will encourage eligible employees to apply for such 
training and promotion.  

 
7. Unions.   If the contractor relies in whole or in part upon unions as a source of employees, 

the contractor will use his/her best efforts to obtain the cooperation of such unions to 
increase opportunities for minority groups and women within the unions, and to effect 
referrals by such unions of minority and female employees. Actions by the contractor either 
directly or through a contractor's association acting as agent will include the procedures set 
forth below:  
 
a.  The contractor will use best efforts to develop, in cooperation with the unions, joint 

training programs aimed toward qualifying more minority group members and women 
for membership in the unions and increasing the skills of minority group employees and 
women so that they may qualify for higher paying employment.  

 
b.  The contractor will use best efforts to incorporate an EEO clause into each union 

agreement to the end that such union will be contractually bound to refer applicants 
without regard to their race, color, religion, sex, national origin, age or disability.  

 
c.  The contractor is to obtain information as to the referral practices and policies of the labor 

union except that to the extent such information is within the exclusive possession of the 
labor union and such labor union refuses to furnish such information to the contractor, 
the contractor shall so certify to the SHA and shall set forth what efforts have been made 
to obtain such information.  

 
d.  In the event the union is unable to provide the contractor with a reasonable flow of 

minority and women referrals within the time limit set forth in the collective bargaining 
agreement, the contractor will, through independent recruitment efforts, fill the 
employment vacancies without regard to race, color, religion, sex, national origin, age or 
disability; making full efforts to obtain qualified and/or qualifiable minority group 
persons and women. (The DOL has held that it shall be no excuse that the union with 
which the contractor has a collective bargaining agreement providing for exclusive 
referral failed to refer minority employees.) In the event the union referral practice 
prevents the contractor from meeting the obligations pursuant to Executive Order 11246, 
as amended, and these special provisions, such contractor shall immediately notify the 
SHA.  

 
8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment.  The 

contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, 
age or disability in the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  
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a.  The contractor shall notify all potential subcontractors and suppliers of his/her EEO 

obligations under this contract.  
  
b.  Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal 

opportunity to compete for and perform subcontracts which the contractor enters into 
pursuant to this contract. The contractor will use his best efforts to solicit bids from and 
to utilize DBE subcontractors or subcontractors with meaningful minority group and 
female representation among their employees. Contractors shall obtain lists of DBE 
construction firms from SHA personnel.  

 
c.  The contractor will use his best efforts to ensure subcontractor compliance with their EEO 

obligations.  
 
9. Records and Reports.  The contractor shall keep such records as necessary to document 

compliance with the EEO requirements. Such records shall be retained for a period of three 
years following completion of the contract work and shall be available at reasonable times 
and places for inspection by authorized representatives of the SHA and the FHWA.  

 
 a. The records kept by the contractor shall document the following:  

 
(1) The number of minority and non-minority group members and women employed in 

each work classification on the project;  
 
(2) The progress and efforts being made in cooperation with unions, when applicable, to 

increase employment opportunities for minorities and women;  
 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and 

upgrading minority and female employees; and  
 
(4) The progress and efforts being made in securing the services of DBE subcontractors 

or subcontractors with meaningful minority and female representation among their 
employees.  

 
b. All such records must be retained for a period of three years following completion of the 

contract work and shall be available at reasonable times and places for inspection by 
authorized representatives of the MDOT and the Federal Highway Administration. 

 
 The Contractor will submit to the MDOT a report for the month of July, indicating the total 
hours worked by minority, women and non-minority group employees currently engaged in each 
work classification required by the contract work.  This information is to be reported on Form 
PR-1391.  If on-the-job training is being required by “Training Special Provision,” the 
Contractor will be required to furnish Form FHWA-1409.  The report is required for week 
ending July 15 and can be obtained from MDOT, is due by week ending August 20th.  This 
report is to be furnished directly to MDOT - Civil Rights Office.   
 
III.   NONSEGREGATED FACILITIES  (Applicable to all Federal-aid construction contracts 
and to all related subcontracts of $10,000 or more.)  
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a. By submission of this bid, the execution of this contract or subcontract, or the consummation 

of this material supply agreement or purchase order, as appropriate, the bidder, Federal-aid 
construction contractor, subcontractor, material supplier, or vendor, as appropriate, certifies 
that the firm does not maintain or provide for its employees any segregated facilities at any 
of its establishments, and that the firm does not permit its employees to perform their 
services at any location, under its control, where segregated facilities are maintained. The 
firm agrees that a breach of this certification is a violation of the EEO provisions of this 
contract. The firm further certifies that no employee will be denied access to adequate 
facilities on the basis of sex or disability.  

 
b. As used in this certification, the term "segregated facilities" means any waiting rooms, work 

areas, restrooms and washrooms, restaurants and other eating areas, time clocks, locker 
rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for employees which are 
segregated by explicit directive, or are, in fact, segregated on the basis of race, color, 
religion, national origin, age or disability, because of habit, local custom, or otherwise. The 
only exception will be for the disabled when the demands for accessibility override (e.g. 
disabled parking).  

 
c. The contractor agrees that it has obtained or will obtain identical certification from proposed 

subcontractors or material suppliers prior to award of subcontracts or consummation of 
material supply agreements of $10,000 or more and that it will retain such certifications in its 
files.  

 
IV.   PAYMENT OF PREDETERMINED MINIMUM WAGE  (Applicable to all Federal-aid 
construction contracts exceeding $2,000 and to all related subcontracts, except for projects 
located on roadways classified as local roads or rural minor collectors, which are exempt.)  
 
1. General: 

 
a.   All mechanics and laborers employed or working upon the site of the work will be paid 

unconditionally and not less often than once a week and without subsequent deduction or 
rebate on any account [except such payroll deductions as are permitted by regulations (29 
CFR 3) issued by the Secretary of Labor under the Copeland Act (40 U.S.C. 276c)] the 
full amounts of wages and bona fide fringe benefits (or cash equivalents thereof) due at 
time of payment. The payment shall be computed at wage rates not less than those 
contained in the wage determination of the Secretary of Labor (hereinafter "the wage 
determination") which is attached hereto and made a part hereof, regardless of any 
contractual relationship which may be alleged to exist between the contractor or its 
subcontractors and such laborers and mechanics. The wage determination (including any 
additional classifications and wage rates conformed under paragraph 2 of this Section IV 
and the DOL poster (WH-1321) or Form FHWA-1495) shall be posted at all times by the 
contractor and its subcontractors at the site of the work in a prominent and accessible 
place where it can be easily seen by the workers. For the purpose of this Section, 
contributions made or costs reasonably anticipated for bona fide fringe benefits under 
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers or 
mechanics are considered wages paid to such laborers or mechanics, subject to the 
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provisions of Section IV, paragraph 3b, hereof. Also, for the purpose of this Section, 
regular contributions made or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs, which cover the particular weekly 
period, are deemed to be constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits 
on the wage determination for the classification of work actually performed, without 
regard to skill, except as provided in paragraphs 4 and 5 of this Section IV.  

 
b. Laborers or mechanics performing work in more than one classification may be 

compensated at the rate specified for each classification for the time actually worked 
therein, provided, that the employer's payroll records accurately set forth the time spent 
in each classification in which work is performed.  

 
c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 

CFR 1, 3, and 5 are herein incorporated by reference in this contract.  
 
2.   Classification: 

 
a. The SHA contracting officer shall require that any class of laborers or mechanics 

employed under the contract, which is not listed in the wage determination, shall be 
classified in conformance with the wage determination.  

 
b. The contracting officer shall approve an additional classification, wage rate and fringe 

benefits only when the following criteria have been met:  
 
(1) the work to be performed by the additional classification requested is not performed 

by a classification in the wage determination;  
 
(2) the additional classification is utilized in the area by the construction industry;  
 
(3) the proposed wage rate, including any bona fide fringe benefits, bears a reasonable 

relationship to the wage rates contained in the wage determination; and  
 
(4) with respect to helpers, when such a classification prevails in the area in which the 

work is performed.  
 
c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) 

to be employed in the additional classification or their representatives, and the 
contracting officer agree on the classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of the action taken shall be 
sent by the contracting officer to the DOL, Administrator of the Wage and Hour 
Division, Employment Standards Administration, Washington, D.C. 20210. The Wage 
and Hour Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise 
the contracting officer or will notify the contracting officer within the 30-day period that 
additional time is necessary.  
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d. In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to 
be employed in the additional classification or their representatives, and the contracting 
officer do not agree on the proposed classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the contracting officer shall refer the 
questions, including the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for determination. Said 
Administrator, or an authorized representative, will issue a determination within 30 days 
of receipt and so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary  

 
e. The wage rate (including fringe benefits where appropriate) determined pursuant to 

paragraph 2c or 2d of this Section IV shall be paid to all workers performing work in the 
additional classification from the first day on which work is performed in the 
classification.  

 
3.    Payment of Fringe Benefits:  

 
a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or 

mechanics includes a fringe benefit which is not expressed as an hourly rate, the 
contractor or subcontractors, as appropriate, shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly case 
equivalent thereof.  

 
b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or 

other third person, he/she may consider as a part of the wages of any laborer or mechanic 
the amount of any costs reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, provided, that the Secretary of Labor has found, upon the 
written request of the contractor, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or program.  

 
4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers:  
 

a. Apprentices:  
  

(1)  Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a 
bona fide apprenticeship program registered with the DOL, Employment and 
Training Administration, Bureau of Apprenticeship and Training, or with a State 
apprenticeship agency recognized by the Bureau, or if a person is employed in his/her 
first 90 days of probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has been 
certified by the Bureau of Apprenticeship and Training or a State apprenticeship 
agency (where appropriate) to be eligible for probationary employment as an 
apprentice.  

 
(2) The allowable ratio of apprentices to journeyman-level employees on the job site in 

any craft classification shall not be greater than the ratio permitted to the contractor 
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as to the entire work force under the registered program. Any employee listed on a 
payroll at an apprentice wage rate, who is not registered or otherwise employed as 
stated above, shall be paid not less than the applicable wage rate listed in the wage 
determination for the classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. Where a contractor or subcontractor is 
performing construction on a project in a locality other than that in which its program 
is registered, the ratios and wage rates (expressed in percentages of the journeyman-
level hourly rate) specified in the contractor's or subcontractor's registered program 
shall be observed.  

 
(3) Every apprentice must be paid at not less than the rate specified in the registered 

program for the apprentice's level of progress, expressed as a percentage of the 
journeyman-level hourly rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the 
wage determination for the applicable classification. If the Administrator for the 
Wage and Hour Division determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in accordance with that 
determination.  

 
(4) In the event the Bureau of Apprenticeship and Training, or a State apprenticeship 

agency recognized by the Bureau, withdraws approval of an apprenticeship program, 
the contractor or subcontractor will no longer be permitted to utilize apprentices at 
less than the applicable predetermined rate for the comparable work performed by 
regular employees until an acceptable program is approved.  

  
 b. Trainees:  
 

(1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than 
the predetermined rate for the work performed unless they are employed pursuant to 
and individually registered in a program which has received prior approval, 
evidenced by formal certification by the DOL, Employment and Training 
Administration.  

  
(2) The ratio of trainees to journeyman-level employees on the job site shall not be 

greater than permitted under the plan approved by the Employment and Training 
Administration. Any employee listed on the payroll at a trainee rate who is not 
registered and participating in a training plan approved by the Employment and 
Training Administration shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually performed. In addition, any 
trainee performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed.  
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(3) Every trainee must be paid at not less than the rate specified in the approved program 
for his/her level of progress, expressed as a percentage of the journeyman-level 
hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program. If the trainee 
program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage 
and Hour Division determines that there is an apprenticeship program associated with 
the corresponding journeyman-level wage rate on the wage determination which 
provides for less than full fringe benefits for apprentices, in which case such trainees 
shall receive the same fringe benefits as apprentices.  

  
(4) In the event the Employment and Training Administration withdraws approval of a 

training program, the contractor or subcontractor will no longer be permitted to 
utilize trainees at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved.  

  
c. Helpers.  Helpers will be permitted to work on a project if the helper classification is 

specified and defined on the applicable wage determination or is approved pursuant to 
the conformance procedure set forth in Section IV.2. Any worker listed on a payroll at a 
helper wage rate, who is not a helper under a approved definition, shall be paid not less 
than the applicable wage rate on the wage determination for the classification of work 
actually performed.  

 
5. Apprentices and Trainees (Programs of the U.S. DOT).  Apprentices and trainees working 

under apprenticeship and skill training programs which have been certified by the Secretary 
of Transportation as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this Section IV. The straight 
time hourly wage rates for apprentices and trainees under such programs will be established 
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be 
greater than permitted by the terms of the particular program.  

 
6. Withholding.  The SHA shall upon its own action or upon written request of an authorized 

representative of the DOL withhold, or cause to be withheld, from the contractor or 
subcontractor under this contract or any other Federal contract with the same prime 
contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage 
requirements which is held by the same prime contractor, as much of the accrued payments 
or advances as may be considered necessary to pay laborers and mechanics, including 
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full 
amount of wages required by the contract. In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee, or helper, employed or working on the site of 
the work, all or part of the wages required by the contract, the SHA contracting officer may, 
after written notice to the contractor, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds until such violations have 
ceased.  

 
7. Overtime Requirements.  No contractor or subcontractor contracting for any part of the 

contract work which may require or involve the employment of laborers, mechanics, 
watchmen, or guards (including apprentices, trainees, and helpers described in paragraphs 4 
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and 5 above) shall require or permit any laborer, mechanic, watchman, or guard in any 
workweek in which he/she is employed on such work, to work in excess of 40 hours in such 
workweek unless such laborer, mechanic, watchman, or guard receives compensation at a 
rate not less than one-and-one-half times his/her basic rate of pay for all hours worked in 
excess of 40 hours in such workweek.  

 
8. Violation.  Liability for Unpaid Wages; Liquidated Damages: In the event of any violation of 

the clause set forth in paragraph 7 above, the contractor and any subcontractor responsible 
thereof shall be liable to the affected employee for his/her unpaid wages. In addition, such 
contractor and subcontractor shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such District or to such territory) 
for liquidated damages. Such liquidated damages shall be computed with respect to each 
individual laborer, mechanic, watchman, or guard employed in violation of the clause set 
forth in paragraph 7, in the sum of $10 for each calendar day on which such employee was 
required or permitted to work in excess of the standard work week of 40 hours without 
payment of the overtime wages required by the clause set forth in paragraph 7.  

 
9. Withholding for Unpaid Wages and Liquidated Damages.  The SHA shall upon its own 

action or upon written request of any authorized representative of the DOL withhold, or 
cause to be withheld, from any monies payable on account of work performed by the 
contractor or subcontractor under any such contract or any other Federal contract with the 
same prime contractor, or any other Federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same prime contractor, such sums as 
may be determined to be necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph 8 above.  

 
V.   STATEMENTS AND PAYROLLS  (Applicable to all Federal-aid construction contracts 
exceeding $2,000 and to all related subcontracts, except for projects located on roadways 
classified as local roads or rural collectors, which are exempt.) 
  
1. Compliance with Copeland Regulations (29 CFR 3).  The contractor shall comply with the 

Copeland Regulations of the Secretary of Labor which are herein incorporated by reference.  
 
2. Payrolls and Payroll Records: 
 

a. Payrolls and basic records relating thereto shall be maintained by the contractor and each 
subcontractor during the course of the work and preserved for a period of 3 years from 
the date of completion of the contract for all laborers, mechanics, apprentices, trainees, 
watchmen, helpers, and guards working at the site of the work.  

  
b. The payroll records shall contain the name, social security number, and address of each 

such employee; his or her correct classification; hourly rates of wages paid (including 
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalent 
thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and 
weekly number of hours worked; deductions made; and actual wages paid. In addition, 
for Appalachian contracts, the payroll records shall contain a notation indicating whether 
the employee does, or does not, normally reside in the labor area as defined in 
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Attachment A, paragraph 1. Whenever the Secretary of Labor, pursuant to Section IV, 
paragraph 3b, has found that the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a plan or program described 
in Section 1(b)(2)(B) of the Davis Bacon Act, the contractor and each subcontractor shall 
maintain records which show that the commitment to provide such benefits is 
enforceable, that the plan or program is financially responsible, that the plan or program 
has been communicated in writing to the laborers or mechanics affected, and show the 
cost anticipated or the actual cost incurred in providing benefits. Contractors or 
subcontractors employing apprentices or trainees under approved programs shall 
maintain written evidence of the registration of apprentices and trainees, and ratios and 
wage rates prescribed in the applicable programs.  

 
c. Each contractor and subcontractor shall furnish, each week in which any contract work is 

performed, to the SHA resident engineer a payroll of wages paid each of its employees 
(including apprentices, trainees, and helpers, described in Section IV, paragraphs 4 and 5, 
and watchmen and guards engaged on work during the preceding weekly payroll period). 
The payroll submitted shall set out accurately and completely all of the information 
required to be maintained under paragraph 2b of this Section V. This information may be 
submitted in any form desired. Optional Form WH-347 is available for this purpose and 
may be purchased from the Superintendent of Documents (Federal stock number 029-
005-0014-1), U.S. Government Printing Office, Washington, D.C. 20402. The prime 
contractor is responsible for the submission of copies of payrolls by all subcontractors.  

 
d. Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by 

the contractor or subcontractor or his/her agent who pays or supervises the payment of 
the persons employed under the contract and shall certify the following:  

  
(1) that the payroll for the payroll period contains the information required to be 

maintained under paragraph 2b of this Section V and that such information is correct 
and complete;  

 
(2) that such laborer or mechanic (including each helper, apprentice, and trainee) 

employed on the contract during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in the Regulations, 29 CFR 3;  

 
(3) that each laborer or mechanic has been paid not less that the applicable wage rate and 

fringe benefits or cash equivalent for the classification of worked performed, as 
specified in the applicable wage determination incorporated into the contract.  

  
e. The weekly submission of a properly executed certification set forth on the reverse side 

of Optional Form WH-347 shall satisfy the requirement for submission of the "Statement 
of Compliance" required by paragraph 2d of this Section V.  

  
f. The falsification of any of the above certifications may subject the contractor to civil or 

criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.  
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g.  The contractor or subcontractor shall make the records required under paragraph 2b of 
this Section V available for inspection, copying, or transcription by authorized 
representatives of the SHA, the FHWA, or the DOL, and shall permit such 
representatives to interview employees during working hours on the job. If the contractor 
or subcontractor fails to submit the required records or to make them available, the SHA, 
the FHWA, the DOL, or all may, after written notice to the contractor, sponsor, applicant, 
or owner, take such actions as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may be grounds for debarment 
action pursuant to 29 CFR 5.12.  

 
VI.   RECORD OF MATERIALS, SUPPLIES, AND LABOR  
 
1. On all Federal-aid contracts on the National Highway System, except those which provide 

solely for the installation of protective devices at railroad grade crossings, those which are 
constructed on a force account or direct labor basis, highway beautification contracts, and 
contracts for which the total final construction cost for roadway and bridge is less than 
$1,000,000 (23 CFR 635) the contractor shall:  

 
a. Become familiar with the list of specific materials and supplies contained in Form 

FHWA-47, "Statement of Materials and Labor Used by Contractor of Highway 
Construction Involving Federal Funds," prior to the commencement of work under this 
contract.  

 
b. Maintain a record of the total cost of all materials and supplies purchased for and 

incorporated in the work, and also of the quantities of those specific materials and 
supplies listed on Form FHWA-47, and in the units shown on Form FHWA-47.  

 
c. Furnish, upon the completion of the contract, to the SHA resident engineer on Form 

FHWA-47 together with the data required in paragraph 1b relative to materials and 
supplies, a final labor summary of all contract work indicating the total hours worked and 
the total amount earned.  

 
2. At the prime contractor's option, either a single report covering all contract work or separate 

reports for the contractor and for each subcontract shall be submitted.  
 
VII.   SUBLETTING OR ASSIGNING THE CONTRACT  
 
1. The contractor shall perform with its own organization contract work amounting to not less 

than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated by the State. Specialty items 
may be performed by subcontract and the amount of any such specialty items performed may 
be deducted from the total original contract price before computing the amount of work 
required to be performed by the contractor's own organization (23 CFR 635).  

 
a. "Its own organization" shall be construed to include only workers employed and paid 

directly by the prime contractor and equipment owned or rented by the prime contractor, 
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with or without operators. Such term does not include employees or equipment of a 
subcontractor, assignee, or agent of the prime contractor.  

 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized 

knowledge, abilities, or equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid on the contract as a whole and in general are 
to be limited to minor components of the overall contract.  

  
2. The contract amount upon which the requirements set forth in paragraph 1 of Section VII is 

computed includes the cost of material and manufactured products which are to be purchased 
or produced by the contractor under the contract provisions.  

 
3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed 

by the firm, has full authority to direct performance of the work in accordance with the 
contract requirements, and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational resources (supervision, 
management, and engineering services) as the SHA contracting officer determines is 
necessary to assure the performance of the contract.  

 
4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the 

written consent of the SHA contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the contractor of any responsibility for 
the fulfillment of the contract. Written consent will be given only after the SHA has assured 
that each subcontract is evidenced in writing and that it contains all pertinent provisions and 
requirements of the prime contract.  

 
VIII.   SAFETY:   ACCIDENT PREVENTION  
 
1. In the performance of this contract the contractor shall comply with all applicable Federal, 

State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor 
shall provide all safeguards, safety devices and protective equipment and take any other 
needed actions as it determines, or as the SHA contracting officer may determine, to be 
reasonably necessary to protect the life and health of employees on the job and the safety of 
the public and to protect property in connection with the performance of the work covered by 
the contract.  

  
2. It is a condition of this contract, and shall be made a condition of each subcontract, which the 

contractor enters into pursuant to this contract, that the contractor and any subcontractor shall 
not permit any employee, in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as 
determined under construction safety and health standards (29 CFR 1926) promulgated by 
the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and 
Safety Standards Act (40 U.S.C. 333).  

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or 

authorized representative thereof, shall have right of entry to any site of contract performance 
to inspect or investigate the matter of compliance with the construction safety and health 
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standards and to carry out the duties of the Secretary under Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 333).   

 
IX.   FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  In order to assure high 
quality and durable construction in conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by engineers, contractors, suppliers, 
and workers on Federal-aid highway projects, it is essential that all persons concerned with the 
project perform their functions as carefully, thoroughly, and honestly as possible. Willful 
falsification, distortion, or misrepresentation with respect to any facts related to the project is a 
violation of Federal law. To prevent any misunderstanding regarding the seriousness of these and 
similar acts, the following notice shall be posted on each Federal-aid highway project (23 CFR 
635) in one or more places where it is readily available to all persons concerned with the project:  

 
NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS  

 
18 U.S.C. 1020 reads as follows:  
 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, 
or whoever, whether a person, association, firm, or corporation, knowingly makes any false 
statement, false representation, or false report as to the character, quality, quantity, or cost of 
the material used or to be used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission of plans, maps, specifications, 
contracts, or costs of construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or  
 
Whoever knowingly makes any false statement, false representation, false report or false claim 
with respect to the character, quality, quantity, or cost of any work performed or to be 
performed, or materials furnished or to be furnished, in connection with the construction of any 
highway or related project approved by the Secretary of Transportation; or  
 
Whoever knowingly makes any false statement or false representation as to material fact in any 
statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act 
approved July 1, 1916, (39 Stat. 355), as amended and supplemented;  
 
Shall be fined not more that $10,000 or imprisoned not more than 5 years or both."  
 
X.  IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION 
CONTROL ACT  (Applicable to all Federal-aid construction contracts and to all related 
subcontracts of $100,000 or more.)  
 
 By submission of this bid or the execution of this contract, or subcontract, as appropriate, the 
bidder, Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to 
have stipulated as follows:  
 
1. That any facility that is or will be utilized in the performance of this contract, unless such 

contract is exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended 
by Pub.L. 91-604), and under the Federal Water Pollution Control Act, as amended (33 
U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive Order 11738, and regulations 
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in implementation thereof (40 CFR 15) is not listed, on the date of contract award, on the 
U.S. Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40 CFR 
15.20.  

  
2. That the firm agrees to comply and remain in compliance with all the requirements of 

Section 114 of the Clean Air Act and Section 308 of the Federal Water Pollution Control Act 
and all regulations and guidelines listed thereunder.  

 
3. That the firm shall promptly notify the SHA of the receipt of any communication from the 

Director, Office of Federal Activities, EPA, indicating that a facility that is or will be utilized 
for the contract is under consideration to be listed on the EPA List of Violating Facilities.  

  
4. That the firm agrees to include or cause to be included the requirements of paragraph 1 

through 4 of this Section X in every nonexempt subcontract, and further agrees to take such 
action as the government may direct as a means of enforcing such requirements.  

 
XI.  CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND 

VOLUNTARY EXCLUSION  
 
1.  Instructions for Certification - Primary Covered Transactions:  
 (Applicable to all Federal-aid contracts - 49 CFR 29)  
 

a. By signing and submitting this proposal, the prospective primary participant is providing 
the certification set out below.  

 
b. The inability of a person to provide the certification set out below will not necessarily 

result in denial of participation in this covered transaction. The prospective participant 
shall submit an explanation of why it cannot provide the certification set out below. The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, failure of the 
prospective primary participant to furnish a certification or an explanation shall 
disqualify such a person from participation in this transaction.  

 
c. The certification in this clause is a material representation of fact upon which reliance 

was placed when the department or agency determined to enter into this transaction. If it 
is later determined that the prospective primary participant knowingly rendered an 
erroneous certification, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction for cause of 
default.  

 
d. The prospective primary participant shall provide immediate written notice to the 

department or agency to whom this proposal is submitted if any time the prospective 
primary participant learns that its certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances.  

 
e. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier 

covered transaction," "participant," "person," "primary covered transaction," "principal," 
"proposal," and "voluntarily excluded," as used in this clause, have the meanings set out 
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in the Definitions and Coverage sections of rules implementing Executive Order 12549. 
You may contact the department or agency to which this proposal is submitted for 
assistance in obtaining a copy of those regulations.  

  
f. The prospective primary participant agrees by submitting this proposal that, should the 

proposed covered transaction be entered into, it shall not knowingly enter into any lower 
tier covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  

 
g. The prospective primary participant further agrees by submitting this proposal that it will 

include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," provided by the department 
or agency entering into this covered transaction, without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions.  

  
h. A participant in a covered transaction may rely upon a certification of a prospective 

participant in a lower tier covered transaction that is not debarred, suspended, ineligible, 
or voluntarily excluded from the covered transaction, unless it knows that the 
certification is erroneous. A participant may decide the method and frequency by which it 
determines the eligibility of its principals. Each participant may, but is not required to, 
check the nonprocurement portion of the "Lists of Parties Excluded From Federal 
Procurement or Nonprocurement Programs" (Nonprocurement List) which is compiled 
by the General Services Administration.  

  
i. Nothing contained in the foregoing shall be construed to require establishment of a 

system of records in order to render in good faith the certification required by this clause. 
The knowledge and information of participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings.  

  
j. Except for transactions authorized under paragraph f of these instructions, if a participant 

in a covered transaction knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily excluded from participation 
in this transaction, in addition to other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause or default.  

****************************************************************************** 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-- 

Primary Covered Transactions  
 
1. The prospective primary participant certifies to the best of its knowledge and belief, that it 
and its principals:  
 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency;  

  
b. Have not within a 3-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
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local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, or receiving stolen property;  

  
c. Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offenses 
enumerated in paragraph 1b of this certification; and  

  
d. Have not within a 3-year period preceding this application/proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default.  
 

2. Where the prospective primary participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal.  

****************************************************************************** 
2.  Instructions for Certification - Lower Tier Covered Transactions:  (Applicable to all 
subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 CFR 29)  
 
a. By signing and submitting this proposal, the prospective lower tier is providing the 

certification set out below.  
  
b. The certification in this clause is a material representation of fact upon which reliance was 

placed when this transaction was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or agency with which this 
transaction originated may pursue available remedies, including suspension and/or 
debarment.  

  
c. The prospective lower tier participant shall provide immediate written notice to the person to 

which this proposal is submitted if at any time the prospective lower tier participant learns 
that its certification was erroneous by reason of changed circumstances.  

  
d. The terms "covered transaction," "debarred," "suspended," "ineligible," "primary covered 

transaction," "participant," "person," "principal," "proposal," and "voluntarily excluded," as 
used in this clause, have the meanings set out in the Definitions and Coverage sections of 
rules implementing Executive Order 12549. You may contact the person to which this 
proposal is submitted for assistance in obtaining a copy of those regulations.  

  
e. The prospective lower tier participant agrees by submitting this proposal that, should the 

proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this covered transaction, unless authorized by the 
department or agency with which this transaction originated.  

  
f. The prospective lower tier participant further agrees by submitting this proposal that it will 

include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower 
tier covered transactions and in all solicitations for lower tier covered transactions.  
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g. A participant in a covered transaction may rely upon a certification of a prospective 
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows that the certification is 
erroneous. A participant may decide the method and frequency by which it determines the 
eligibility of its principals. Each participant may, but is not required to, check the 
Nonprocurement List.  

  
h. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this clause. The 
knowledge and information of participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings.  

  
i. Except for transactions authorized under paragraph e of these instructions, if a participant in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department or agency with which this transaction originated may pursue available remedies, 
including suspension and/or debarment.  

****************************************************************************** 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-- 

Lower Tier Covered Transactions:  
 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it 

nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any Federal 
department or agency.  

  
2. Where the prospective lower tier participant is unable to certify to any of the statements in 

this certification, such prospective participant shall attach an explanation to this proposal.  
****************************************************************************** 

XII.  CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING  
(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed 
$100,000 - 49 CFR 20)  
 
1. The prospective participant certifies, by signing and submitting this bid or proposal, to the 

best of his or her knowledge and belief, that:  
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement.  

  
b. If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
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Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure 
Form to Report Lobbying," in accordance with its instructions.  

 
2. This certification is a material representation of fact upon which reliance was placed when 

this transaction was made or entered into. Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to 
file the required certification shall be subject to a civil penalty of not less than $10,000 and 
not more than $100,000 for each such failure.  

 
3. The prospective participant also agrees by submitting his or her bid or proposal that he or she 

shall require that the language of this certification be included in all lower tier subcontracts, 
which exceed $100,000 and that all such recipients shall certify and disclose accordingly.  

 
End of FHWA 1273 
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PIN #:  10191.00                    Location:  New Portland                      Permit Member:  Rhonda Poirier 
Photographs  ⌧  Database/Projex  ⌧  Package to ENV Coordinator: 5/4/04   

 

                        

 
⌧   HISTORIC AND CULTURAL RESOURCES   

 MHPC Historic Resources      N/A �     Applicable⌧ Approved   ⌧ MOA   � 
 MHPC Archeological Resources   N/A �     Applicable⌧   Approved   ⌧ MOA   � 
 Tribal Consultation          N/A �     Applicable � Approved    � 

 

⌧   4(f) and 6(f)   
Section 4(f)             N/A �     Applicable � Approved    � 

        LAWCON 6(f)            N/A �  Applicable �  Approved   � 
 
⌧    FEMA    N/A �     Applicable⌧  Approved   �  
 
⌧   Maine Department of Environmental Protection (MDEP) Site Location of Development 

  N/A ⌧  Applicable � Approved �    
 

⌧ Local Zoning, Title 30-A, Section 4352-6. 
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes 
�   No ⌧. If no, the project is exempt.  
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with  the Growth 
Management Program? Yes �   No �.  If no, the project is exempt.   

If yes, local zoning ordinances and/or permits are needed.     Approved �   
 

⌧ Maine Department of Inland Fisheries and Wildlife (MDIFW)  Essential Habitat 
  Eagle Nest    N/A ⌧ Applicable � Approved �  
  Piping Plover    N/A ⌧ Applicable � Approved �  
  Roseate Tern    N/A ⌧ Applicable� Approved �  
 
⌧ United States Fish and Wildlife Service (USFWS), Migratory Bird Act    

  N/A ⌧   Applicable �   
 

⌧ Maine Department of Conservation/ Public Lands, Submerged Land Lease 
  N/A ⌧   Applicable � 
 

⌧  Land Use Regulation Commission (LURC)    ⌧ Not Applicable 
   No  permit �    
   Notice      �  Approved �   
   Permit    �  Approved �   

 

⌧  Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act 
   No permit required  � 
   Exempt  ⌧ (Must use erosion and sediment control and not block fish passage.) 
   PBR    �   Approved � 
   Tier 1  �    Approved �   
   Tier 2  �    Approved �   
   Tier 3  �    Approved �   

 

⌧ Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.    
   No permit required  ⌧ 
   Category 1-NR�   Approved �   
   Category 2⌧   Approved ⌧    
   Category 3�   Approved �  

 

⌧  IN-WATER TIMING RESTRICTIONS:  105 Special Provision   � n/a � 
No Instream Work Proposed. 

__________________________________________________________________________________________________________________ 
⌧ Special Provision 656, Erosion Control Plan 
*  Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager. 
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