LETTING DATE : 10/10/07
COUNTIE(S): CUMBERLAND

MAINE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1D : 008460.00

DATE :© 10
PAGE : 1
COMPLETION DATE : 10/31/08

PROJECT(S): STP-8460(00)X LOCATION(S): GORHAM, PAVEMENT REHABILITATIONMAINE STATE DEPARTMENT OF TRANSPORTATION
STP-1054(100)X GORHAM, HIGHWAY RECONSTRUCTION
A TRUE COPY -
TITLE :
ATTEST :
CONTRACT DESCRIPTION : GORHAM, HIGHWAY IMPROVEMENTS. NOTARY PUBLIC
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 001095 GORHAM SAND & GRAVEL, INC. $ 2,845,648.22 100.0000%
2 000079 R J GRONDIN & SONS, INC. $ 3,205,567.40 112.6481%
3 000648 DEARBORN BROTHERS CONSTRUCTION, INC. $ 3,300,640.73 115.9891%
4 000855 BRIDGECORP $ 3,334,462.50 117.1776%
5 000116 SHAW BROTHERS CONSTRUCTION, INC. $ 3,355,729.46 117.9250%
1 ) 001095 2 ) 000079 3 ) 000648
GORHAM SAND & GRAVEL, INC. R J GRONDIN & SONS, INC. DEARBORN BROS. CONSTR. INC.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ gy S
SECTION 0001  PROJECT ITEMS (BASIS OF AWARD)
0010 201.11 1.400 HA 38925 .00000 54495.00] 110000.00000 154000.00 9500.00000 13300.00
CLEARING I I
0020 201.23 33.000 EA 45000000 14850.00 800.00000 26400.00 450.00000 14850.00
REMOVING SINGLE TREE TOP ONLY
0030 201.24 33.000 EA 250.00000 8250.00 150.00000 4950.00 20.00000 660.00
REMOVING STUMP I I
0040 203.20 19759.000 M3 8.50000 167951 .50 16.00000 316144 .00 14.39000 284332.01
COMMON EXCAVATION
0050 203.21 322.000 M3 87.60000 28207.20 100.00000 32200.00 500.00000 161000.00
ROCK EXCAVATION I I
0060 203.24 100.000 M3 20.00000 2000.00 8.00000 800.00 15.70000 1570.00
COMMON BORROW
0070 203.242 100.000 M3 28.80000 2880.00 30.00000 3000.00 19.62000 1962.00
DIRTY BORROW I I
0080 203.25 110.000 M3 26.20000 2882.00 55.00000 6050.00 19.62000 2158.20
GRANULAR BORROW
0090 206.061 100.000 M3 45 .85000 458500 44.00000 4400.00 32.70000 3270.00
STRUCTURAL EARTH EXCAVATION - DRAINAGE | I I
AND MINOR STRUCTURES, BELOW GRADE
0100 206.07 100.000 M3 176.85000 17685.00 180.00000 18000.00 500.00000 50000.00
STRUCTURAL ROCK EXCAVATION - DRAINAGE

AND MINOR STRUCTURES




LETTING DATE : 10/10/07 MAINE DEPARTMENT OF TRANSPORTATION DATE :
PAGE :
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 008460.00
IC 1 ) 001095 | 2 ) 000079 I 3 ) 000648
|GORHAM SAND & GRAVEL, INC.  |R J GRONDIN & SONS, INC. |DEARBORN BROS. CONSTR. INC.

LINE NO / ITEM CODE / ALT I I I

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0110 304.10 17737.000 M3 | 19.65000 348532.05] 19.00000 337003.00] 20.60000 365382.20
AGGREGATE SUBBASE COURSE - GRAVEL I I

0120 310.23 39300.000 M2 7.50000 294750.00 14..00000 550200.00 11.25000 442125 .00
PLANT MIX RECYCLED ASPHALT PAVEMENT -
75 MM DEPTH

0130 403.208 3960.000 MG | 6625000 262350.00] 6025000 238590.00] 6025000 238590.00
HOT MIX ASPHALT 12.5 MM, SURFACE

0140 403.209 440.000 MG 116.00000 51040.00 105.00000 46200.00 105.00000 46200.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS,
DRIVES, INCIDENTALS) I I

0150 403.213 3960.000 MG 6625000 262350.00 6025000 238590.00 60. 25000 238590.00
HOT MIX ASPHALT 12.5 MM, BASE

0160 409.15 13000.000 L 1.35000 17550.00 1.10000 14300.00 1.38000 17940.00
BITUMINOUS TACK COAT APPLIED I

0170 502.219 20.000 LS 42000.00000 42000.00]  20000.00000 20000.00]  37500.00000 37500.00
STRUCTURAL CONCRETE, ABUTMENTS AND
RETAINING WALLS

0180 503.12 850.000 KG | 3.00000 2550.00] 5.00000 4250.00] 5.07000 4309.50
REINFORCING STEEL, FABRICATED AND
DEL IVERED

0190 503.13 850.000 KG 6.00000 5100.00 5.00000 4250.00 5.75000 4887.50
REINFORCING STEEL, PLACING I I

0200 603.15 8.000 M 141 .75000 1134.00 110.00000 880.00 131.00000 1048.00
300 MM CULVERT PIPE OPTION |

0210 603.16 599.000 M 130.65000 78259.35 115.00000 68885.00 147 .64000 88436.36
375 MM CULVERT PIPE OPTION I I I

0220 603.17 99.000 M 144 .65000 14320.35 250.00000 24750.00 154 .20000 1526580
450 MM CULVERT PIPE OPTION I

0230 603.175 29.000 M 219.75000 6372.75 400.00000 11600.00 196.76000 5706.04
450 MM RCP CLASS 111 I I

0240 603.179 104.000 M 140.60000 1462240 300.00000 31200.00 154.20000 16036.80
450 MM CULVERT PIPE OPTION I11

0250 603.19 11.000 M 171.52000 1886.72 325.00000 3575.00 212.73000 2340.03
600 MM CULVERT PIPE OPTION I I I

0260 603.199 118.000 M 171.90000 20284.20 400.00000 47200.00 213.18000 25155.24
600 MM CULVERT PIPE OPTION 111

0270 603.209 61.000 M 203.30000 12401.30 450.00000 27450.00 249.30000 15207.30
750 MM CULVERT PIPE OPTION 111 I I

0280 603.219 19.000 M 285.00000 5415 .00 550.00000 10450.00 311.50000 5918.50
900 MM CULVERT PIPE OPTION 111

0290 604.072 4.000 EA 2400.00000 9600.00 2960.00000 11840.00 2000.00000 8000.00

CATCH BASIN TYPE Al1-C




LETTING DATE : 10/10/07 MAINE DEPARTMENT OF TRANSPORTATION DATE :
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COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT 1D : 008460.00
IC 1 ) 001095 IC 2 ) 000079 | 3 ) 000648
|GORHAM SAND & GRAVEL, INC.  |R J GRONDIN & SONS, INC. |DEARBORN BROS. CONSTR. INC.

LINE NO / ITEM CODE / ALT I | I

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

————————————————————————————————————————— e

0300 604.092 1.000 EA | 2370.00000 2370.00] 2700.00000 2700.00] 4000.00000 400000
CATCH BASIN TYPE B1-C I |

0310 604.15 2.000 EA 2700.00000 5400.00 3200.00000 6400.00 3500.00000 7000.00
MANHOLE

0320 604.161 1.000 EA 800.00000 800.00 1200.00000 1200.00 1000.00000 1000.00
ALTERING CATCH BASIN I |

0330 604.244 2.000 EA 1250.00000 2500.00 2220.00000 4440.00 1500.00000 3000.00
CATCH BASIN TYPE F4

0340 604.246 1.000 EA 1250.00000 1250.00 2270.00000 2270.00 1500.00000 1500.00
CATCH BASIN TYPE F5 I |

0350 604.249 1.000 EA 1300.00000 1300.00 2320.00000 2320.00 1500.00000 1500.00
CATCH BASIN TYPE F6-C

0360 604.252 2.000 EA 2450.00000 4900.00 2960.00000 5920.00 5500 .00000 11000.00
CATCH BASIN TYPE A5-C I |

0370 605.09 1548.000 M 55.80000 86378.40 52.00000 80496.00 59.06000 91424 .88
150 MM UNDERDRAIN TYPE B

0380 605.10 75.000 M 59.00000 4425_00 52.00000 3900.00 82.00000 6150.00
150 MM UNDERDRAIN OUTLET I |

0390 605.11 225.000 M 124.65000 28046.25 120.00000 27000.00 124.64000 28044.00
300 MM UNDERDRAIN TYPE C

0400 605.12 65.000 M 147 .65000 9597.25 130.00000 8450.00 147 .46000 9584.90
375 MM UNDERDRAIN TYPE C I |

0410 606.23 469.000 M 56.60000 2654540 50.00000 23450.00 5475000 25677.75
GUARDRAIL TYPE 3C - SINGLE RAIL

0420 606.35 13.000 EA 30.00000 390.00 35.00000 455_00 28.75000 373.75
GUARDRAIL DELINEATOR POST |

0430 606.353 12.000 EA 40.00000 480.00 40.00000 480.00 34.50000 414.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER

0440 606.47 25.000 EA 37.00000 925.00 40.00000 1000.00 31.50000 787.50
SINGLE WOOD POST I |

0450 606.79 8.000 EA 1750.00000 14000.00 1750.00000 14000.00 2000.00000 16000.00
GUARDRAIL 350 FLARED TERMINAL

0460 608.26 8.500 M2 764.70000 6499.95 1100.00000 9350.00 914 _86000 7776.31
CURB RAMP DETECTABLE WARNING FIELD I |

0470 609.11 393.000 M 85.30000 33522.90 80.00000 31440.00 92.00000 36156.00
VERTICAL CURB TYPE 1

0480 609.12 28.000 M 125.00000 3500.00 125.00000 3500.00 124.25000 3479.00
VERTICAL CURB TYPE 1 - CIRCULAR I |

0490 609.234 3.000 EA 115.00000 345.00 102.00000 306.00 200.00000 600.00
TERMINAL CURB TYPE 1 - 1.2 METER

0500 609.237 25.000 EA 200.00000 5000.00 250.00000 6250.00 250.00000 6250.00

TERMINAL CURB TYPE 1 - 2.1 METER
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COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT 1D : 008460.00
IC 1 ) 001095 IC 2 ) 000079 | ) 000648
|GORHAM SAND & GRAVEL, INC.  |R J GRONDIN & SONS, INC. |DEARBORN BROS. CONSTR. INC.

LINE NO / ITEM CODE / ALT I I I

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0510 609.2371 3.000 EA | 310.00000 930.00] 280.00000 840.00] 315.00000 945_00
TERMINAL CURB TYPE 1- 2.1M - CIRCULAR | I I

0520 609.31 410.000 M 12.25000 5022 .50 10.00000 4100.00 15.00000 6150.00
CURB TYPE 3

0530 610.08 254.000 M3 65.35000 16598.90 4200000 10668.00 39.24000 9966.96
PLAIN RIPRAP I I I

0540 610.16 113.000 M3 48.80000 5514 .40 48.00000 542400 85.00000 9605.00
HEAVY RIPRAP

0550 610.18 420.000 M3 69.30000 29106.00 4600000 19320.00 60.00000 25200.00
STONE DITCH PROTECTION I I I

0560 613.319 4230.000 M2 2.55000 10786.50 2.50000 10575.00 3.50000 14805.00
EROSION CONTROL BLANKET

0570 615.07 1680.000 M3 43.20000 72576.00 30.00000 50400.00 26.19000 43999.20
LOAM I I

0580 618.1301 24.000 UN 71.50000 1716.00 20.00000 480.00 35.00000 840.00
SEEDING METHOD NUMBER 1 - PLAN QUANTITY

0590 618.1401 290.000 UN 33.00000 9570.00 20.00000 5800.00 18.34000 5318.60
SEEDING METHOD NUMBER 2 - PLAN QUANTITY | I I

0600 618.1411 20.000 UN 71.50000 1430.00 20.00000 400.00 3450000 690.00
SEEDING METHOD NUMBER 3 - PLAN QUANTITY

0610 619.1201 322.000 UN 12.00000 3864.00 15.00000 4830.00 13.00000 418600
MULCH - PLAN QUANTITY I I I

0620 619.1401 50.000 M3 46.80000 2340.00 65.00000 3250.00 33.00000 1650.00
EROSION CONTROL MIX

0630 620.60 100.000 M2 6.00000 600.00 6.50000 650.00 18.51000 1851.00
SEPARATION GEOTEXTILE I I I

0640 620.604 100.000 M2 38.40000 3840.00 47.00000 4700.00 85.00000 8500.00
GEOCELL CONFINEMENT SYSTEM

0650 621.025 26.000 EA 53.00000 1378.00 65.00000 1690.00 75.00000 1950.00
EVERGREEN TREES (900 MM - 1200 MM) I I I
GROUP A

0660 621.031 16.000 EA 82.00000 1312.00 98.00000 1568.00 124.00000 1984.00
EVERGREEN TREES (1200 MM - 1500 MM)
GROUP A I I I

0670 621.032 9.000 EA 104.00000 936.00 115.00000 1035.00 144.00000 1296.00
EVERGREEN TREES (1200 MM - 1500 MM)
GROUP B

0680 621.033 3.000 EA | 125.00000 375.00] 135.00000 405.00] 161.00000 483.00
EVERGREEN TREES (1200 MM - 1500 MM)
GROUP C

0690 621.037 4.000 EA 165.00000 660.00 97.00000 388.00 138.00000 552_00

EVERGREEN TREES (1500 MM
GROUP A

1800 MM)
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COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT 1D : 008460.00
IC 1 ) 001095 | 2 ) 000079 | 3 ) 000648
|GORHAM SAND & GRAVEL, INC.  |R J GRONDIN & SONS, INC. |DEARBORN BROS. CONSTR. INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e
0700 621.038 16.000 EA | 180.00000 2880.00] 135.00000 2160.00] 181.00000 2896.00
EVERGREEN TREES (1500 MM - 1800 MM) I I I
GROUP B
0710 621.126 13.000 EA 172.00000 2236.00 110.00000 1430.00 117.00000 1521.00
SMALL DECIDUOUS TREES (1800 MM - 2400
MM) GROUP A I I I
0720 621.195 6.000 EA 237.00000 1422.00 385.00000 2310.00 432.00000 2592.00
MEDIUM DECIDUOUS TREE (45 MM - 50 MM
CALIPER) GROUP A
0730 621.267 8.000 EA | 250.00000 2000.00] 390.00000 3120.00] 432.00000 3456.00
LARGE DECIDUOUS TREE (45 MM - 50 MM
CALIPER) GROUP A
0740 621.395 6.000 EA 57.00000 342.00 90.00000 540.00 96.00000 576.00
DWARF EVERGREENS (450 MM - 600 MM) I I I
GROUP A
0750 621.403 8.000 EA 63.00000 504.00 111.00000 888.00 117.00000 936.00
DWARF EVERGREENS (600 MM - 750 MM)
GROUP C I I
0760 621.501 3.000 EA 9400000 282.00 155.00000 465 .00 16700000 501.00
BROADLEAF EVERGREEN (900 MM - 1200 MM)
0770 621.546 18.000 EA 52.00000 936.00 50.00000 900.00 50.00000 900.00
DECIDUOUS SHRUBS (600 MM - 900 MM) I I I
GROUP A
0780 621.558 6.000 EA 80.00000 480.00 105.00000 630.00 118.00000 708.00
DECIDUOUS SHRUBS (1200 MM - 1500 MM)
GROUP A I I
0790 621.559 3.000 EA 115.00000 345.00 120.00000 360.00 138.00000 414.00
DECIDUOUS SHRUBS (1200 MM - 1500 MM)
GROUP B
0800 621.80 LUMP | 7090.00000 7090.00] 2200.00000 2200.00] 4000.00000 4000.00
ESTABLISHMENT PERIOD
0810 627.711 12780.000 M 0.39000 498420 0.33000 4217.40 0.38000 4856 .40
WHITE OR YELLOW PAINTED PAVEMENT
MARKING LINE (PLAN QUANTITY ) I I I
0820 627.75 25.000 M2 36.00000 900.00 22.00000 550.00 2475000 618.75
WHITE OR YELLOW PAVEMENT AND CURB
MARK ING
0830 627.76 LUMP | 7500.00000 7500.00] 6000.00000 6000.00] 6900.00000 6900.00
TEMPORARY PAVEMENT MARKING LINE, WHITE
OR YELLOW
0840 629.05 35.000 HR 40.00000 1400.00 27.00000 945.00 35.00000 1225.00

HAND LABOR, STRAIGHT TIME
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COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT 1D : 008460.00
IC 1 ) 001095 IC 2 ) 000079 IC 3 ) 000648
|GORHAM SAND & GRAVEL, INC.  |R J GRONDIN & SONS, INC. |DEARBORN BROS. CONSTR. INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e
0850 631.12 35.000 HR | 135.00000 4725.00] 80.00000 2800.00] 250.00000 8750.00
ALL PURPOSE EXCAVATOR (INCLUDING I I I
OPERATOR)
0860 631.172 35.000 HR 35.00000 1225.00 65.00000 2275.00 58.00000 2030.00
TRUCK - LARGE (INCLUDING OPERATOR)
0870 631.18 35.000 HR | 40.00000 1400.00] 40.00000 1400.00] 50.00000 1750.00
CHAIN SAW RENTAL (INCLUDING OPERATOR)
0880 631.20 35.000 HR 175.00000 6125.00 100.00000 3500.00 100.00000 3500.00
STUMP CHIPPER (INCLUDING OPERATOR)
0890 639.18 1.0000 EA | 12500.00000 12500.00]  22000.00000 22000.00]  22000.00000 22000.00
FIELD OFFICE TYPE A
0900 652.31 10.000 EA 100.00000 1000.00 28.00000 280.00 75.00000 750.00
TYPE | BARRICADE
0910 652.33 100.000 EA | 20.00000 2000.00] 25.00000 2500.00] 50.00000 5000.00
DRUM
0920 652.34 150.000 EA 20.00000 3000.00 9.00000 1350.00 29.00000 4350.00
CONE
0930 652.35 130.000 M2 | 125.20000 16276.00] 150.00000 19500.00]| 100.00000 13000.00
CONSTRUCTION SIGNS
0940 652.36 190.000 CD 225.00000 42750.00 700.00000 133000.00 375.00000 71250.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES
0950 652.38 8000.000 HR | 17.00000 136000.00]| 27.00000 216000.00]| 17.50000 14000000
FLAGGER
0960 656.75 LUMP 25000.00000 25000.00]  10000.00000 10000.00]  72000.00000 72000.00
TEMPORARY SOIL EROSION AND WATER
POLLUTION CONTROL I I
0970 659.10 LUMP | 388000.00000 388000.00] 132000.00000 132000.00| 400000 .00000 400000.00
MOBILIZATION
0980 660.21 1000.000 HR 2.00000 2000.00 2.00000 2000.00 1.00000 1000.00
ON-THE-JOB TRAINING (BID) I I I
0990 827.36 85.000 M 29.55000 2511.75 60.00000 5100.00 65.65000 5580.25
GAS MAIN TRENCH RELOCATION
SECTION TOTALS $ 2,838,848.22 $ 3,199,427.40 $ 3,296,490.73
----------------------------------------- gy S
SECTION 0002  WATER ITEMS - NON-PART.
1000 604.18 7.000 EA 300.00000 2100.00 520.00000 3640.00 300.00000 2100.00
ADJUSTING MANHOLE OR CATCH BASIN TO I I I
GRADE
1010 823.011 2.000 EA 950.00000 1900.00 200.00000 400.00 150.00000 300.00
GATE VALVE BOX, INSTALL ONLY
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MAINE DEPARTMENT OF TRANSPORTATION

DATE : 10/11/07
PAGE : 7
COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT 1D : 008460.00
IC 1 ) 001095 IC 2 ) 000079 IC 3 ) 000648
|GORHAM SAND & GRAVEL, INC.  |R J GRONDIN & SONS, INC. |DEARBORN BROS. CONSTR. INC.
LINE NO / ITEM CODE / ALT I | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1020 823.332 14.000 EA | 200.00000 2800.00] 150.00000 2100.00] 125.00000 1750.00
GATE VALVE BOX, ADJUST TO GRADE I | I
SECTION TOTALS | $ 6,800.00] $ 6,140.00] $ 4,150.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,845,648.22| $ 3,205,567.40] $ 3,300,640.73
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COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT 1D : 008460.00
IC 4 ) 000855 IC 5 ) 000116 1C )
| BRIDGECORP |SHAW BROTHERS CONSTRUCTION, |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  PROJECT ITEMS (BASIS OF AWARD)
| |
0010 201.11 1.400 HA 31921.95000 44690.73]  32000.00000 44800.00
CLEARING
0020 201.23 33.000 EA 460.73000 15204.09 500.00000 16500.00
REMOVING SINGLE TREE TOP ONLY I I
0030 201.24 33.000 EA 345 _55000 11403.15 200.00000 6600.00
REMOVING STUMP
0040 203.20 19759.000 M3 10.76000 212606.84 17.00000 335903.00
COMMON EXCAVATION I I
0050 203.21 322.000 M3 98.28000 31646.16 130.00000 41860.00
ROCK EXCAVATION
0060 203.24 100.000 M3 1.51000 151.00 1.00000 100.00
COMMON BORROW I I
0070 203.242 100.000 M3 72.74000 7274.00 18.00000 1800.00
DIRTY BORROW
0080 203.25 110.000 M3 64 .06000 7046.60 35.00000 3850.00
GRANULAR BORROW I I
0090 206.061 100.000 M3 68.94000 6894 .00 25.00000 2500.00

STRUCTURAL EARTH EXCAVATION - DRAINAGE
AND MINOR STRUCTURES, BELOW GRADE

0100 206.07 100.000 M3 | 300.52000 30052.00] 160.00000 16000.00]
STRUCTURAL ROCK EXCAVATION - DRAINAGE
AND MINOR STRUCTURES

0110 304.10 17737.000 M3 27.07000 480140.59 28.75000 509938.75
AGGREGATE SUBBASE COURSE - GRAVEL I I

0120 310.23 39300.000 M2 13.30000 522690.00 12.85000 505005 .00
PLANT MIX RECYCLED ASPHALT PAVEMENT -
75 MM DEPTH

0130 403.208 3960.000 MG | 60.25000 238590.00] 60.25000 238590.00|
HOT MIX ASPHALT 12.5 MM, SURFACE

0140 403.209 440.000 MG 132.28000 58203.20 105.00000 46200.00
HOT MIX ASPHALT 9.5 MM (SIDEWALKS,
DRIVES, INCIDENTALS) I I

0150 403.213 3960.000 MG 60.25000 238590.00 60.25000 238590.00
HOT MIX ASPHALT 12.5 MM, BASE

0160 409.15 13000.000 L 1.10000 14300.00 1.10000 14300.00
BITUMINOUS TACK COAT APPLIED I I

0170 502.219 20.000 LS 29486 .68000 29486.68]  20000.00000 20000.00

STRUCTURAL CONCRETE, ABUTMENTS AND
RETAINING WALLS
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COUNTIE(S): CUMBERLAND TABULATION OF BIDS
CONTRACT ID : 008460.00
IC 4 ) 000855 IC 5 ) 000116 1¢ )
| BRIDGECORP |SHAW BROTHERS CONSTRUCTION, |

LINE NO / ITEM CODE / ALT I I I

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0180 503.12 850.000 KG | 5.09000 4326.50] 2.00000 1700.00]
REINFORCING STEEL, FABRICATED AND I I I
DEL IVERED

0190 503.13 850.000 KG 1.02000 867.00 2.00000 1700.00
REINFORCING STEEL, PLACING

0200 603.15 8.000 M I 78.13000 625.04] 200.00000 1600.00]
300 MM CULVERT PIPE OPTION |

0210 603.16 599.000 M 72.58000 43475.42 100.00000 59900.00
375 MM CULVERT PIPE OPTION I

0220 603.17 99.000 M I 91.22000 9030.78] 120.00000 11880.00]
450 MM CULVERT PIPE OPTION I

0230 603.175 29.000 M 293.71000 8517.59 345.00000 10005.00
450 MM RCP CLASS I11

0240 603.179 104.000 M I 226.24000 23528.96] 355.00000 36920.00]
450 MM CULVERT PIPE OPTION 111

0250 603.19 11.000 M 146 .58000 1612.38 160.00000 1760.00
600 MM CULVERT PIPE OPTION I

0260 603.199 118.000 M I 237.40000 28013.20] 365.00000 43070.00]
600 MM CULVERT PIPE OPTION 111

0270 603.209 61.000 M 325.07000 19829.27 400.00000 24400.00
750 MM CULVERT PIPE OPTION I11

0280 603.219 19.000 M I 491.86000 9345.34] 480.00000 9120.00]
900 MM CULVERT PIPE OPTION 111

0290 604.072 4.000 EA 4019.13000 16076.52 3000.00000 12000.00
CATCH BASIN TYPE A1-C

0300 604.092 1.000 EA | 3678.18000 3678.18] 2700.00000 2700.00]
CATCH BASIN TYPE B1-C

0310 604.15 2.000 EA 2955.31000 5910.62 3400.00000 6800.00
MANHOLE

0320 604.161 1.000 EA | 830.55000 830.55] 1000.00000 1000.00]
ALTERING CATCH BASIN

0330 604.244 2.000 EA 1677.23000 3354.46 1625.00000 3250.00
CATCH BASIN TYPE F4

0340 604.246 1.000 EA | 2037.44000 2037.44] 1800.00000 1800.00]
CATCH BASIN TYPE F5

0350 604.249 1.000 EA 2323.18000 2323.18 1925.00000 1925.00
CATCH BASIN TYPE F6-C

0360 604.252 2.000 EA | 3673.58000 7347.16] 2835.00000 5670.00]
CATCH BASIN TYPE A5-C

0370 605.09 1548.000 M 81.29000 125836.92 65.00000 100620.00
150 MM UNDERDRAIN TYPE B
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0380 605.10 75.000 M I 80.63000 6047.25] 56.00000 4200.00]
150 MM UNDERDRAIN OUTLET I I I

0390 605.11 225.000 M 98.32000 22122.00 165.00000 37125.00
300 MM UNDERDRAIN TYPE C

0400 605.12 65.000 M 105. 45000 6854.25 171.00000 11115.00
375 MM UNDERDRAIN TYPE C I I I

0410 606.23 469.000 M 5483000 25715.27 4760000 22324.40
GUARDRAIL TYPE 3C - SINGLE RAIL

0420 606.35 13.000 EA 28.80000 374.40 25.00000 325.00
GUARDRAIL DELINEATOR POST I I I

0430 606.353 12.000 EA 3456000 414.72 30.00000 360.00
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER

0440 606.47 25.000 EA 31.11000 777.75 27.00000 675.00
SINGLE WOOD POST I I I

0450 606.79 8.000 EA 1842 .92000 14743.36 1600.00000 12800.00
GUARDRAIL 350 FLARED TERMINAL

0460 608.26 8.500 M2 1089.99000 9264.92 625.00000 5312.50
CURB RAMP DETECTABLE WARNING FIELD I I I

0470 609.11 393.000 M 9418000 37012.74 85.00000 33405.00
VERTICAL CURB TYPE 1

0480 609.12 28.000 M 132.79000 3718.12 115.00000 3220.00
VERTICAL CURB TYPE 1 - CIRCULAR I I I

0490 609.234 3.000 EA 121.16000 363.48 125.00000 375.00
TERMINAL CURB TYPE 1 - 1.2 METER

0500 609.237 25.000 EA 203.42000 5085.50 200.00000 5000.00
TERMINAL CURB TYPE 1 - 2.1 METER I I I

0510 609.2371 3.000 EA 282.66000 847.98 225.00000 675.00
TERMINAL CURB TYPE 1- 2.1M - CIRCULAR

0520 609.31 410.000 M 21.28000 8724.80 9.25000 3792.50
CURB TYPE 3 I I I

0530 610.08 254.000 M3 67.47000 17137.38 75.00000 19050.00
PLAIN RIPRAP

0540 610.16 113.000 M3 66.13000 7472.69 75.00000 8475 .00
HEAVY RIPRAP I I I

0550 610.18 420.000 M3 31.75000 13335.00 75.00000 31500.00
STONE DITCH PROTECTION

0560 613.319 4230.000 M2 1.17000 4949.10 3.00000 12690.00
EROSION CONTROL BLANKET I I I

0570 615.07 1680.000 M3 61.96000 104092 .80 50.00000 84000.00
LOAM

0580 618.1301 24.000 UN 21.46000 515.04 22.50000 540.00

SEEDING METHOD NUMBER 1 - PLAN QUANTITY | | |
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0590 618.1401 290.000 UN | 19.00000 5510.00] 13.50000 3915.00]
SEEDING METHOD NUMBER 2 - PLAN QUANTITY | I

0600 618.1411 20.000 UN 35.77000 715.40 27.75000 55500
SEEDING METHOD NUMBER 3 - PLAN QUANTITY

0610 619.1201 322.000 UN 13.41000 4318.02 12.00000 3864.00
MULCH - PLAN QUANTITY I I

0620 619.1401 50.000 M3 67.92000 3396.00 50.00000 2500.00
EROSION CONTROL MIX

0630 620.60 100.000 M2 1.36000 136.00 3.00000 300.00
SEPARATION GEOTEXTILE I I

0640 620.604 100.000 M2 96.65000 9665.00 50.00000 5000.00
GEOCELL CONFINEMENT SYSTEM

0650 621.025 26.000 EA 72.56000 1886.56 63.00000 1638.00
EVERGREEN TREES (900 MM - 1200 MM) I I I
GROUP A

0660 621.031 16.000 EA 109.43000 1750.88 95.00000 1520.00
EVERGREEN TREES (1200 MM - 1500 MM)
GROUP A I I

0670 621.032 9.000 EA 129.01000 1161.09 112.00000 1008.00
EVERGREEN TREES (1200 MM - 1500 MM)
GROUP B

0680 621.033 3.000 EA | 152.05000 456_15| 132.00000 396.00]
EVERGREEN TREES (1200 MM - 1500 MM)
GROUP C

0690 621.037 4.000 EA 109.43000 437.72 95.00000 380.00
EVERGREEN TREES (1500 MM - 1800 MM) I I I
GROUP A

0700 621.038 16.000 EA 149.74000 2395.84 130.00000 2080.00
EVERGREEN TREES (1500 MM - 1800 MM)
GROUP B I I

0710 621.126 13.000 EA 117.49000 1527.37 102.00000 1326.00
SMALL DECIDUOUS TREES (1800 MM - 2400
MM) GROUP A

0720 621.195 6.000 EA | 431.94000 2591.64] 375.00000 2250.00]
MEDIUM DECIDUOUS TREE (45 MM - 50 MM
CALIPER) GROUP A

0730 621.267 8.000 EA 431.94000 3455.52 375.00000 3000.00
LARGE DECIDUOUS TREE (45 MM - 50 MM I I I
CALIPER) GROUP A

0740 621.395 6.000 EA 96.76000 580.56 8400000 504.00
DWARF EVERGREENS (450 MM - 600 MM)

GROUP A I I I
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0750 621.403 8.000 EA | 117.49000 939.92] 102.00000 816.00]
DWARF EVERGREENS (600 MM - 750 MM) I I I
GROUP C

0760 621.501 3.000 EA 167.01000 501.03 145.00000 435_00
BROADLEAF EVERGREEN (900 MM - 1200 MM)

0770 621.546 18.000 EA | 49.52000 891.36] 43.00000 774.00]
DECIDUOUS SHRUBS (600 MM - 900 MM)
GROUP A

0780 621.558 6.000 EA 117.49000 704.94 102.00000 612.00
DECIDUOUS SHRUBS (1200 MM - 1500 MM) I I I
GROUP A

0790 621.559 3.000 EA 138.22000 414 .66 120.00000 360.00
DECIDUOUS SHRUBS (1200 MM - 1500 MM)
GROUP B I I

0800 621.80 LUMP 2303.64000 2303.64 2000.00000 2000.00
ESTABLISHMENT PERIOD

0810 627.711 12780.000 M 0.38000 4856.40 0.33000 4217 .40
WHITE OR YELLOW PAINTED PAVEMENT I I I
MARKING LINE (PLAN QUANTITY )

0820 627.75 25.000 M2 2479000 619.75 21.52000 538.00
WHITE OR YELLOW PAVEMENT AND CURB
MARK ING I I

0830 627.76 LUMP 6910.94000 6910.94 6000.00000 6000.00
TEMPORARY PAVEMENT MARKING LINE, WHITE
OR YELLOW

0840 629.05 35.000 HR | 51.83000 1814.05] 38.00000 1330.00]
HAND LABOR, STRAIGHT TIME

0850 631.12 35.000 HR 155.50000 5442 .50 125.00000 4375.00
ALL PURPOSE EXCAVATOR (INCLUDING
OPERATOR) I I

0860 631.172 35.000 HR 7487000 2620.45 60.00000 2100.00
TRUCK - LARGE (INCLUDING OPERATOR)

0870 631.18 35.000 HR 86.39000 3023.65 40.00000 1400.00
CHAIN SAW RENTAL (INCLUDING OPERATOR) | I

0880 631.20 35.000 HR 287.96000 10078.60 200.00000 7000.00
STUMP CHIPPER (INCLUDING OPERATOR)

0890 639.18 1.000  EA 1610248000 16102.48]  18700.00000 18700.00
FIELD OFFICE TYPE A I I

0900 652.31 10.000 EA 97.90000 979.00 200.00000 2000.00
TYPE | BARRICADE

0910 652.33 100.000 EA 63.36000 6336.00 75.00000 7500.00

DRUM I I I
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0920 652.34 150.000 EA | 18.56000 2784.00] 25.00000 3750.00]
CONE I I
0930 652.35 130.000 M2 93.09000 12101.70 100.00000 13000.00
CONSTRUCTION SIGNS
0940 652.36 190.000 CD 282_47000 53669.30 390.00000 74100.00
MAINTENANCE OF TRAFFIC CONTROL DEVICES | I
0950 652.38 8000.000 HR 17.39000 139120.00 15.10000 12080000
FLAGGER
0960 656.75 LUMP 23304.60000 23304.60]  67652.00000 67652.00
TEMPORARY SOIL EROSION AND WATER I I I
POLLUTION CONTROL
0970 659.10 LUMP | 429741.72000 429741.72] 296942 .91000 296942 .91
MOBILIZATION
0980 660.21 1000.000 HR | 1.14000 1140.00] 1.00000 1000.00]
ON-THE-JOB TRAINING (BID)
0990 827.36 85.000 M 83.26000 7077.10 35.00000 2975.00
GAS MAIN TRENCH RELOCATION
SECTION TOTALS | $ 3,328,565.64| $ 3,347,929.46| $
—————————————————————————————————————————— e
SECTION 0002  WATER ITEMS - NON-PART.
| | |
1000 604.18 7.000 EA | 48270000 3378.90] 500.00000 3500.00]
ADJUSTING MANHOLE OR CATCH BASIN TO | I |
GRADE | | |
1010 823.011 2.000 EA | 305.72000 611.44] 400.00000 800.00]
GATE VALVE BOX, INSTALL ONLY I I I
1020 823.332 14.000 EA | 136.18000 1906.52] 250.00000 3500.00]
GATE VALVE BOX, ADJUST TO GRADE | | |
SECTION TOTALS I $ 5,896.86] $ 7,800.00] $
------------------------------------------ gy S
CONTRACT TOTALS | $ 3,334,462 .50] $ 3,355,729.46] $




