
     LETTING DATE : 01/14/09                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 01/14/09
                                                                                                                   PAGE : 1
     COUNTIE(S): OXFORD                                 TABULATION OF BIDS

                                            CONTRACT ID : 009184.50                                     COMPLETION DATE : 07/24/10
                                                           =========

   PROJECT(S):  HP-9184(500)E           LOCATION(S): GILEAD, HIGHWAY RECONSTRUCTION MAINE STATE DEPARTMENT OF TRANSPORTATION

                                                                                   A TRUE COPY : __________________________

                                                                                         TITLE : __________________________

                                                                                        ATTEST : ____________________________
CONTRACT DESCRIPTION :  GILEAD, HIGHWAY RECONSTRUCTION.                                               NOTARY PUBLIC

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   001094         K & K EXCAVATION, INC.                                                     $     4,894,197.00  100.0000%
   2   000340         ALVIN J. COLEMAN & SON, INC.                                               $     5,128,765.35  104.7928%
   3   000079         R J GRONDIN & SONS                                                         $     5,173,815.50  105.7133%
   4   000059         PIKE INDUSTRIES, INC.                                                      $     5,369,603.40  109.7137%
   5   000707         SARGENT CORPORATION                                                        $     5,514,916.00  112.6828%
====================================================================================================================================
                                          |(   1  ) 001094              |(   2  ) 000340              |(   3  ) 000079
                                          |K & K EXCAVATION, INC.       |ALVIN J. COLEMAN & SON, INC. |R J GRONDIN & SONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 201.11                   6.000  HA   |   17500.00000      105000.00|   24500.00000      147000.00|   14000.00000       84000.00
  CLEARING                                |                             |                             |
0020 201.23                   2.000  EA   |     500.00000        1000.00|     630.00000        1260.00|     650.00000        1300.00
  REMOVING SINGLE TREE TOP ONLY           |                             |                             |
0030 201.24                   2.000  EA   |     500.00000        1000.00|     315.00000         630.00|     650.00000        1300.00
  REMOVING STUMP                          |                             |                             |
0040 202.08                          LUMP |    5000.00000        5000.00|    1575.00000        1575.00|    4500.00000        4500.00
  REMOVING BUILDING NO.: 1                |                             |                             |
0050 202.15                   1.000  EA   |     500.00000         500.00|    2500.00000        2500.00|     425.00000         425.00
  REMOVING MANHOLE OR CATCH BASIN         |                             |                             |
0060 202.19                  84.950  LS   |   24000.00000       24000.00|   30900.00000       30900.00|   25000.00000       25000.00
  REMOVING EXISTING BRIDGE                |                             |                             |
0070 203.20               71400.000  M3   |      12.00000      856800.00|       9.00000      642600.00|      14.25000     1017450.00
  COMMON EXCAVATION                       |                             |                             |
0080 203.21                7550.000  M3   |      31.00000      234050.00|      23.10000      174405.00|      30.00000      226500.00
  ROCK EXCAVATION                         |                             |                             |
0090 203.211               1950.000  M    |       8.00000       15600.00|       5.00000        9750.00|       8.00000       15600.00
  PRESPLITTING ROCK                       |                             |                             |
0100 203.213               1510.000  M2   |      22.00000       33220.00|      22.00000       33220.00|      30.00000       45300.00
  FRACTURING EXISTING SUBGRADE LEDGE      |                             |                             |
0110 203.24               15600.000  M3   |       8.00000      124800.00|      16.15000      251940.00|      25.00000      390000.00
  COMMON BORROW                           |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 001094              |(   2   ) 000340             |(   3  ) 000079
                                          |K & K EXCAVATION, INC.       |ALVIN J. COLEMAN & SON, INC. |R J GRONDIN & SONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0120 203.242               1700.000  M3   |      15.00000       25500.00|      12.55000       21335.00|      22.00000       37400.00
  DIRTY BORROW                            |                             |                             |
0130 203.25                 500.000  M3   |      50.00000       25000.00|      35.10000       17550.00|      30.00000       15000.00
  GRANULAR BORROW                         |                             |                             |
0140 206.061                 50.000  M3   |      50.00000        2500.00|     100.00000        5000.00|      35.00000        1750.00
  STRUCTURAL EARTH EXCAVATION - DRAINAGE  |                             |                             |
  AND MINOR STRUCTURES, BELOW GRADE       |                             |                             |
0150 206.07                  45.000  M3   |     120.00000        5400.00|     100.00000        4500.00|     175.00000        7875.00
  STRUCTURAL ROCK EXCAVATION - DRAINAGE   |                             |                             |
  AND MINOR STRUCTURES                    |                             |                             |
0160 211.30                 400.000  M    |      13.50000        5400.00|      33.00000       13200.00|      14.00000        5600.00
  DITCH EXCAVATION                        |                             |                             |
0170 403.208               3520.000  MG   |      86.00000      302720.00|      90.25000      317680.00|      86.00000      302720.00
  HOT MIX ASPHALT 12.5 MM, SURFACE        |                             |                             |
0180 403.209                 40.000  MG   |     168.00000        6720.00|     176.00000        7040.00|     205.00000        8200.00
  HOT MIX ASPHALT 9.5 MM (SIDEWALKS,      |                             |                             |
  DRIVES, INCIDENTALS)                    |                             |                             |
0190 403.211                100.000  MG   |     115.00000       11500.00|     120.75000       12075.00|     130.00000       13000.00
  HOT MIX ASPHALT (SHIM)                  |                             |                             |
0200 403.213               4020.000  MG   |      85.00000      341700.00|      89.25000      358785.00|      85.00000      341700.00
  HOT MIX ASPHALT 12.5 MM, BASE           |                             |                             |
0210 409.15                5500.000  L    |       2.00000       11000.00|       2.95000       16225.00|       2.00000       11000.00
  BITUMINOUS TACK COAT APPLIED            |                             |                             |
0220 504.069                 52.000  EA   |     200.00000       10400.00|      50.00000        2600.00|      80.00000        4160.00
  CONCRETE PIPE TIES                      |                             |                             |
0230 508.13                 170.000  LS   |    3200.00000        3200.00|    2100.00000        2100.00|    1900.00000        1900.00
  MEMBRANE WATERPROOFING                  |                             |                             |
0240 511.07                          LUMP |   72000.00000       72000.00|   38250.00000       38250.00|   30000.00000       30000.00
  COFFERDAM: DOWNSTREAM                   |                             |                             |
0250 511.07                          LUMP |   78000.00000       78000.00|   30880.00000       30880.00|   23750.00000       23750.00
  COFFERDAM: UPSTREAM                     |                             |                             |
0260 526.301                120.000  LS   |   11000.00000       11000.00|   15220.00000       15220.00|    4750.00000        4750.00
  TEMPORARY CONCRETE BARRIER TYPE I       |                             |                             |
0270 534.71                 183.831  LS   |  170000.00000      170000.00|  183715.00000      183715.00|  155000.00000      155000.00
  PRECAST CONCRETE BOX CULVERT Bog Brook  |                             |                             |
0280 534.71                  58.826  LS   |   55000.00000       55000.00|   76695.00000       76695.00|   51000.00000       51000.00
  PRECAST CONCRETE BOX CULVERT STA 6+938. |                             |                             |
0290 534.71                  44.119  LS   |   47500.00000       47500.00|  107280.00000      107280.00|   46000.00000       46000.00
  PRECAST CONCRETE BOX CULVERT STA 7+270. |                             |                             |
0300 534.71                  34.315  LS   |   33500.00000       33500.00|   68760.00000       68760.00|   31000.00000       31000.00
  PRECAST CONCRETE BOX CULVERT STA 9+065. |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 001094              |(   2   ) 000340             |(   3  ) 000079
                                          |K & K EXCAVATION, INC.       |ALVIN J. COLEMAN & SON, INC. |R J GRONDIN & SONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0310 603.15                   4.000  M    |     120.00000         480.00|      98.60000         394.40|     180.00000         720.00
  300  MM CULVERT PIPE OPTION I           |                             |                             |
0320 603.16                  30.000  M    |     120.00000        3600.00|     112.85000        3385.50|     185.00000        5550.00
  375 MM CULVERT PIPE OPTION I            |                             |                             |
0330 603.17                  64.000  M    |     165.00000       10560.00|     129.10000        8262.40|     190.00000       12160.00
  450 MM CULVERT PIPE OPTION I            |                             |                             |
0340 603.175                245.000  M    |     300.00000       73500.00|     154.65000       37889.25|     205.00000       50225.00
  450 MM RCP CLASS III                    |                             |                             |
0350 603.19                  32.000  M    |     200.00000        6400.00|     150.20000        4806.40|     195.00000        6240.00
  600 MM CULVERT PIPE OPTION I            |                             |                             |
0360 603.195                 71.000  M    |     450.00000       31950.00|     191.55000       13600.05|     290.00000       20590.00
  600 MM RCP CLASS III                    |                             |                             |
0370 603.41                  44.000  M    |     500.00000       22000.00|     197.35000        8683.40|     300.00000       13200.00
  600 MM REINFORCED CONCRETE PIPE CLASS I |                             |                             |
0380 604.092                  1.000  EA   |    3000.00000        3000.00|    1915.60000        1915.60|    2500.00000        2500.00
  CATCH BASIN TYPE B1-C                   |                             |                             |
0390 605.09                 215.000  M    |     100.00000       21500.00|      65.00000       13975.00|     120.00000       25800.00
  150 MM UNDERDRAIN TYPE B                |                             |                             |
0400 605.10                  35.000  M    |     100.00000        3500.00|      66.95000        2343.25|      85.00000        2975.00
  150 MM UNDERDRAIN OUTLET                |                             |                             |
0410 606.23                1950.000  M    |      50.53000       98533.50|      51.70000      100815.00|      49.25000       96037.50
  GUARDRAIL TYPE 3C - SINGLE RAIL         |                             |                             |
0420 606.232                 50.000  M    |      53.91000        2695.50|      58.60000        2930.00|      55.80000        2790.00
  GUARDRAIL TYPE 3C - OVER 4.5 M RADIUS   |                             |                             |
0430 606.265                  2.000  EA   |      60.00000         120.00|      52.50000         105.00|      50.00000         100.00
  TERMINAL END - SINGLE RAIL - GALVANIZED |                             |                             |
  STEEL                                   |                             |                             |
0440 606.353                 30.000  EA   |      30.00000         900.00|      45.15000        1354.50|      43.00000        1290.00
  REFLECTORIZED FLEXIBLE GUARDRAIL MARKER |                             |                             |
0450 606.356                  3.000  EA   |      35.00000         105.00|      31.50000          94.50|      30.00000          90.00
  UNDERDRAIN DELINEATOR POST              |                             |                             |
0460 606.79                  13.000  EA   |    1950.00000       25350.00|    1784.70000       23201.10|    1700.00000       22100.00
  GUARDRAIL 350 FLARED TERMINAL           |                             |                             |
0470 609.31                 700.000  M    |      20.00000       14000.00|      22.25000       15575.00|      28.00000       19600.00
  CURB TYPE 3                             |                             |                             |
0480 610.08                2050.000  M3   |      35.00000       71750.00|      16.20000       33210.00|      45.00000       92250.00
  PLAIN RIPRAP                            |                             |                             |
0490 610.18                 140.000  M3   |      50.00000        7000.00|      26.80000        3752.00|      70.00000        9800.00
  STONE DITCH PROTECTION                  |                             |                             |
0500 613.319               2400.000  M2   |       2.25000        5400.00|       1.65000        3960.00|       3.00000        7200.00
  EROSION CONTROL BLANKET                 |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 001094              |(   2   ) 000340             |(   3  ) 000079
                                          |K & K EXCAVATION, INC.       |ALVIN J. COLEMAN & SON, INC. |R J GRONDIN & SONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0510 618.1401               350.000  UN   |      18.90000        6615.00|      10.50000        3675.00|      10.00000        3500.00
  SEEDING METHOD NUMBER 2 - PLAN QUANTITY |                             |                             |
0520 618.1411               310.000  UN   |      28.00000        8680.00|      23.65000        7331.50|      22.50000        6975.00
  SEEDING METHOD NUMBER 3 - PLAN QUANTITY |                             |                             |
0530 618.145                 80.000  KG   |       4.00000         320.00|       5.30000         424.00|      10.00000         800.00
  SPECIAL SEED                            |                             |                             |
0540 619.1201               350.000  UN   |      12.00000        4200.00|      14.70000        5145.00|      24.00000        8400.00
  MULCH - PLAN QUANTITY                   |                             |                             |
0550 619.1401              3050.000  M3   |      35.00000      106750.00|      24.76000       75518.00|      22.00000       67100.00
  EROSION CONTROL MIX                     |                             |                             |
0560 620.54                1000.000  M2   |       3.50000        3500.00|       2.63000        2630.00|       3.50000        3500.00
  STABILIZATION GEOTEXTILE                |                             |                             |
0570 620.58                4500.000  M2   |       3.50000       15750.00|       2.62000       11790.00|       3.00000       13500.00
  EROSION CONTROL GEOTEXTILE              |                             |                             |
0580 627.711               9700.000  M    |       0.49000        4753.00|       0.50000        4850.00|       0.49000        4753.00
  WHITE OR YELLOW PAINTED PAVEMENT        |                             |                             |
  MARKING LINE (PLAN QUANTITY )           |                             |                             |
0590 627.76                          LUMP |   10000.00000       10000.00|    2624.50000        2624.50|    1500.00000        1500.00
  TEMPORARY PAVEMENT MARKING LINE, WHITE  |                             |                             |
  OR YELLOW                               |                             |                             |
0600 629.05                 100.000  HR   |      45.00000        4500.00|      31.50000        3150.00|      26.00000        2600.00
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0610 631.12                  50.000  HR   |     150.00000        7500.00|      94.50000        4725.00|     185.00000        9250.00
  ALL PURPOSE EXCAVATOR (INCLUDING        |                             |                             |
  OPERATOR)                               |                             |                             |
0620 631.172                 30.000  HR   |      75.00000        2250.00|      60.00000        1800.00|      95.00000        2850.00
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |
0630 631.22                  20.000  HR   |     100.00000        2000.00|      90.00000        1800.00|      85.00000        1700.00
  FRONT END LOADER (INCLUDING OPERATOR)   |                             |                             |
0640 635.14                 160.000  M2   |     790.00000      126400.00|     400.00000       64000.00|     485.00000       77600.00
  PREFABRICATED CONCRETE MODULAR GRAVITY  |                             |                             |
  WALL                                    |                             |                             |
0650 652.33                 100.000  EA   |      75.00000        7500.00|      36.05000        3605.00|      55.00000        5500.00
  DRUM                                    |                             |                             |
0660 652.34                 150.000  EA   |      30.00000        4500.00|      18.55000        2782.50|      45.00000        6750.00
  CONE                                    |                             |                             |
0670 652.35                 110.000  M2   |     160.00000       17600.00|     115.50000       12705.00|      70.00000        7700.00
  CONSTRUCTION SIGNS                      |                             |                             |
0680 652.361                510.000  LS   |   50000.00000       50000.00|  100000.00000      100000.00|   20000.00000       20000.00
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0690 652.38               12000.000  HR   |      16.00000      192000.00|      16.50000      198000.00|      14.00000      168000.00
  FLAGGER                                 |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 001094              |(   2   ) 000340             |(   3  ) 000079
                                          |K & K EXCAVATION, INC.       |ALVIN J. COLEMAN & SON, INC. |R J GRONDIN & SONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0700 652.41                   2.000  EA   |   10000.00000       20000.00|    6300.00000       12600.00|    6000.00000       12000.00
  PORTABLE - CHANGEABLE MESSAGE SIGN      |                             |                             |
0710 656.75                          LUMP |   10000.00000       10000.00|   61355.00000       61355.00|   19000.00000       19000.00
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0720 659.10                          LUMP |  245000.00000      245000.00|  457460.00000      457460.00|  320000.00000      320000.00
  MOBILIZATION                            |                             |                             |
0730 660.21                2000.000  HR   |       2.00000        4000.00|       2.00000        4000.00|       1.00000        2000.00
  ON-THE-JOB TRAINING (BID)               |                             |                             |
     SECTION TOTALS                       |           $     3,875,172.00|           $     3,916,892.85|           $     4,059,375.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   ALTERNATE PAVEMENT 1
                                          |                             |                             |
0740 304.09               12500.000  M3   |      18.50000      231250.00|                             |      23.00000      287500.00
  AGGREGATE BASE COURSE - CRUSHED         |                             |                             |
0750 304.10               18650.000  M3   |      18.50000      345025.00|                             |      20.60000      384190.00
  AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
0760 403.207               5500.000  MG   |      80.50000      442750.00|                             |      80.50000      442750.00
  HOT MIX ASPHALT 19.0 MM NOMINAL MAX SIZ |                             |                             |
     SECTION TOTALS                       |           $     1,019,025.00|           $                 |           $     1,114,440.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   ALTERNATE PAVEMENT 2
                                          |                             |                             |
0770 304.10               20350.000  M3   |                             |      23.75000      483312.50|
  AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
0780 304.1311             11000.000  M3   |                             |      28.05000      308550.00|
  DENSE-GRADED CRUSHED AGGREGATE BASE     |                             |                             |
0790 403.207               4850.000  MG   |                             |      86.60000      420010.00|
  HOT MIX ASPHALT 19.0 MM NOMINAL MAX SIZ |                             |                             |
     SECTION TOTALS                       |           $                 |           $     1,211,872.50|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,894,197.00|           $     5,128,765.35|           $     5,173,815.50
====================================================================================================================================
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                                          |(   4  ) 000059              |(   5   ) 000707             |(      )
                                          |PIKE INDUSTRIES, INC.        |SARGENT CORPORATION          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 201.11                   6.000  HA   |   20000.00000      120000.00|   19000.00000      114000.00|
  CLEARING                                |                             |                             |
0020 201.23                   2.000  EA   |     570.00000        1140.00|     500.00000        1000.00|
  REMOVING SINGLE TREE TOP ONLY           |                             |                             |
0030 201.24                   2.000  EA   |     570.00000        1140.00|     400.00000         800.00|
  REMOVING STUMP                          |                             |                             |
0040 202.08                          LUMP |    4641.00000        4641.00|    2500.00000        2500.00|
  REMOVING BUILDING NO.: 1                |                             |                             |
0050 202.15                   1.000  EA   |     535.00000         535.00|     500.00000         500.00|
  REMOVING MANHOLE OR CATCH BASIN         |                             |                             |
0060 202.19                  84.950  LS   |    9977.75000        9977.75|   38000.00000       38000.00|
  REMOVING EXISTING BRIDGE                |                             |                             |
0070 203.20               71400.000  M3   |       8.20000      585480.00|      11.00000      785400.00|
  COMMON EXCAVATION                       |                             |                             |
0080 203.21                7550.000  M3   |      65.00000      490750.00|      40.00000      302000.00|
  ROCK EXCAVATION                         |                             |                             |
0090 203.211               1950.000  M    |      75.00000      146250.00|       6.00000       11700.00|
  PRESPLITTING ROCK                       |                             |                             |
0100 203.213               1510.000  M2   |      60.00000       90600.00|      24.00000       36240.00|
  FRACTURING EXISTING SUBGRADE LEDGE      |                             |                             |
0110 203.24               15600.000  M3   |       4.21000       65676.00|      12.00000      187200.00|
  COMMON BORROW                           |                             |                             |
0120 203.242               1700.000  M3   |      23.00000       39100.00|      16.00000       27200.00|
  DIRTY BORROW                            |                             |                             |
0130 203.25                 500.000  M3   |      40.00000       20000.00|      23.50000       11750.00|
  GRANULAR BORROW                         |                             |                             |
0140 206.061                 50.000  M3   |      85.00000        4250.00|      20.00000        1000.00|
  STRUCTURAL EARTH EXCAVATION - DRAINAGE  |                             |                             |
  AND MINOR STRUCTURES, BELOW GRADE       |                             |                             |
0150 206.07                  45.000  M3   |     117.57000        5290.65|     126.00000        5670.00|
  STRUCTURAL ROCK EXCAVATION - DRAINAGE   |                             |                             |
  AND MINOR STRUCTURES                    |                             |                             |
0160 211.30                 400.000  M    |      16.00000        6400.00|      22.00000        8800.00|
  DITCH EXCAVATION                        |                             |                             |
0170 403.208               3520.000  MG   |      86.00000      302720.00|      95.00000      334400.00|
  HOT MIX ASPHALT 12.5 MM, SURFACE        |                             |                             |
0180 403.209                 40.000  MG   |     168.00000        6720.00|     185.00000        7400.00|
  HOT MIX ASPHALT 9.5 MM (SIDEWALKS,      |                             |                             |
  DRIVES, INCIDENTALS)                    |                             |                             |
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                                          |(   4  ) 000059              |(   5   ) 000707             |(      )
                                          |PIKE INDUSTRIES, INC.        |SARGENT CORPORATION          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0190 403.211                100.000  MG   |     115.00000       11500.00|     126.50000       12650.00|
  HOT MIX ASPHALT (SHIM)                  |                             |                             |
0200 403.213               4020.000  MG   |      85.00000      341700.00|      93.50000      375870.00|
  HOT MIX ASPHALT 12.5 MM, BASE           |                             |                             |
0210 409.15                5500.000  L    |       2.00000       11000.00|       2.25000       12375.00|
  BITUMINOUS TACK COAT APPLIED            |                             |                             |
0220 504.069                 52.000  EA   |     200.00000       10400.00|     250.00000       13000.00|
  CONCRETE PIPE TIES                      |                             |                             |
0230 508.13                 170.000  LS   |    2500.00000        2500.00|   12000.00000       12000.00|
  MEMBRANE WATERPROOFING                  |                             |                             |
0240 511.07                          LUMP |   83000.00000       83000.00|   48978.00000       48978.00|
  COFFERDAM: DOWNSTREAM                   |                             |                             |
0250 511.07                          LUMP |   47000.00000       47000.00|   43940.00000       43940.00|
  COFFERDAM: UPSTREAM                     |                             |                             |
0260 526.301                120.000  LS   |   17160.00000       17160.00|    6200.00000        6200.00|
  TEMPORARY CONCRETE BARRIER TYPE I       |                             |                             |
0270 534.71                 183.831  LS   |  185000.00000      185000.00|  194000.00000      194000.00|
  PRECAST CONCRETE BOX CULVERT Bog Brook  |                             |                             |
0280 534.71                  58.826  LS   |   62000.00000       62000.00|   65850.00000       65850.00|
  PRECAST CONCRETE BOX CULVERT STA 6+938. |                             |                             |
0290 534.71                  44.119  LS   |   50000.00000       50000.00|   60580.00000       60580.00|
  PRECAST CONCRETE BOX CULVERT STA 7+270. |                             |                             |
0300 534.71                  34.315  LS   |   41000.00000       41000.00|   46865.00000       46865.00|
  PRECAST CONCRETE BOX CULVERT STA 9+065. |                             |                             |
0310 603.15                   4.000  M    |     260.00000        1040.00|     175.00000         700.00|
  300  MM CULVERT PIPE OPTION I           |                             |                             |
0320 603.16                  30.000  M    |     220.00000        6600.00|     108.00000        3240.00|
  375 MM CULVERT PIPE OPTION I            |                             |                             |
0330 603.17                  64.000  M    |     260.00000       16640.00|     130.00000        8320.00|
  450 MM CULVERT PIPE OPTION I            |                             |                             |
0340 603.175                245.000  M    |     240.00000       58800.00|     164.00000       40180.00|
  450 MM RCP CLASS III                    |                             |                             |
0350 603.19                  32.000  M    |     275.00000        8800.00|     167.00000        5344.00|
  600 MM CULVERT PIPE OPTION I            |                             |                             |
0360 603.195                 71.000  M    |     275.00000       19525.00|     232.00000       16472.00|
  600 MM RCP CLASS III                    |                             |                             |
0370 603.41                  44.000  M    |     285.00000       12540.00|     238.00000       10472.00|
  600 MM REINFORCED CONCRETE PIPE CLASS I |                             |                             |
0380 604.092                  1.000  EA   |    4600.00000        4600.00|    2400.00000        2400.00|
  CATCH BASIN TYPE B1-C                   |                             |                             |
0390 605.09                 215.000  M    |     135.00000       29025.00|      91.00000       19565.00|
  150 MM UNDERDRAIN TYPE B                |                             |                             |
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                                          |(   4  ) 000059              |(   5   ) 000707             |(      )
                                          |PIKE INDUSTRIES, INC.        |SARGENT CORPORATION          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0400 605.10                  35.000  M    |      78.00000        2730.00|      92.00000        3220.00|
  150 MM UNDERDRAIN OUTLET                |                             |                             |
0410 606.23                1950.000  M    |      58.00000      113100.00|      51.00000       99450.00|
  GUARDRAIL TYPE 3C - SINGLE RAIL         |                             |                             |
0420 606.232                 50.000  M    |      62.00000        3100.00|      57.00000        2850.00|
  GUARDRAIL TYPE 3C - OVER 4.5 M RADIUS   |                             |                             |
0430 606.265                  2.000  EA   |      69.00000         138.00|      52.00000         104.00|
  TERMINAL END - SINGLE RAIL - GALVANIZED |                             |                             |
  STEEL                                   |                             |                             |
0440 606.353                 30.000  EA   |      34.00000        1020.00|      44.00000        1320.00|
  REFLECTORIZED FLEXIBLE GUARDRAIL MARKER |                             |                             |
0450 606.356                  3.000  EA   |      40.00000         120.00|      32.00000          96.00|
  UNDERDRAIN DELINEATOR POST              |                             |                             |
0460 606.79                  13.000  EA   |    2230.00000       28990.00|    1900.00000       24700.00|
  GUARDRAIL 350 FLARED TERMINAL           |                             |                             |
0470 609.31                 700.000  M    |      19.00000       13300.00|      23.00000       16100.00|
  CURB TYPE 3                             |                             |                             |
0480 610.08                2050.000  M3   |      50.00000      102500.00|      37.00000       75850.00|
  PLAIN RIPRAP                            |                             |                             |
0490 610.18                 140.000  M3   |      48.00000        6720.00|      36.00000        5040.00|
  STONE DITCH PROTECTION                  |                             |                             |
0500 613.319               2400.000  M2   |       3.50000        8400.00|       2.00000        4800.00|
  EROSION CONTROL BLANKET                 |                             |                             |
0510 618.1401               350.000  UN   |      18.00000        6300.00|      17.00000        5950.00|
  SEEDING METHOD NUMBER 2 - PLAN QUANTITY |                             |                             |
0520 618.1411               310.000  UN   |      28.00000        8680.00|      25.00000        7750.00|
  SEEDING METHOD NUMBER 3 - PLAN QUANTITY |                             |                             |
0530 618.145                 80.000  KG   |       5.50000         440.00|       6.00000         480.00|
  SPECIAL SEED                            |                             |                             |
0540 619.1201               350.000  UN   |      13.00000        4550.00|      13.00000        4550.00|
  MULCH - PLAN QUANTITY                   |                             |                             |
0550 619.1401              3050.000  M3   |      29.00000       88450.00|      17.00000       51850.00|
  EROSION CONTROL MIX                     |                             |                             |
0560 620.54                1000.000  M2   |       2.50000        2500.00|       2.00000        2000.00|
  STABILIZATION GEOTEXTILE                |                             |                             |
0570 620.58                4500.000  M2   |       2.50000       11250.00|       2.00000        9000.00|
  EROSION CONTROL GEOTEXTILE              |                             |                             |
0580 627.711               9700.000  M    |       0.55000        5335.00|       0.55000        5335.00|
  WHITE OR YELLOW PAINTED PAVEMENT        |                             |                             |
  MARKING LINE (PLAN QUANTITY )           |                             |                             |
0590 627.76                          LUMP |    5500.00000        5500.00|    3500.00000        3500.00|
  TEMPORARY PAVEMENT MARKING LINE, WHITE  |                             |                             |
  OR YELLOW                               |                             |                             |
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                                          |(   4  ) 000059              |(   5   ) 000707             |(      )
                                          |PIKE INDUSTRIES, INC.        |SARGENT CORPORATION          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0600 629.05                 100.000  HR   |      53.50000        5350.00|      29.00000        2900.00|
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0610 631.12                  50.000  HR   |     145.00000        7250.00|     145.00000        7250.00|
  ALL PURPOSE EXCAVATOR (INCLUDING        |                             |                             |
  OPERATOR)                               |                             |                             |
0620 631.172                 30.000  HR   |      85.00000        2550.00|      68.00000        2040.00|
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |
0630 631.22                  20.000  HR   |     130.00000        2600.00|     102.00000        2040.00|
  FRONT END LOADER (INCLUDING OPERATOR)   |                             |                             |
0640 635.14                 160.000  M2   |     460.00000       73600.00|     643.00000      102880.00|
  PREFABRICATED CONCRETE MODULAR GRAVITY  |                             |                             |
  WALL                                    |                             |                             |
0650 652.33                 100.000  EA   |      60.00000        6000.00|      60.00000        6000.00|
  DRUM                                    |                             |                             |
0660 652.34                 150.000  EA   |      16.00000        2400.00|      18.00000        2700.00|
  CONE                                    |                             |                             |
0670 652.35                 110.000  M2   |     133.00000       14630.00|     220.00000       24200.00|
  CONSTRUCTION SIGNS                      |                             |                             |
0680 652.361                510.000  LS   |   60000.00000       60000.00|   52000.00000       52000.00|
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0690 652.38               12000.000  HR   |      16.00000      192000.00|      15.00000      180000.00|
  FLAGGER                                 |                             |                             |
0700 652.41                   2.000  EA   |   15000.00000       30000.00|   14000.00000       28000.00|
  PORTABLE - CHANGEABLE MESSAGE SIGN      |                             |                             |
0710 656.75                          LUMP |   38000.00000       38000.00|  112000.00000      112000.00|
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0720 659.10                          LUMP |  490000.00000      490000.00|  551500.00000      551500.00|
  MOBILIZATION                            |                             |                             |
0730 660.21                2000.000  HR   |       1.00000        2000.00|       1.00000        2000.00|
  ON-THE-JOB TRAINING (BID)               |                             |                             |
     SECTION TOTALS                       |           $     4,260,003.40|           $     4,274,016.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   ALTERNATE PAVEMENT 1
                                          |                             |                             |
0740 304.09               12500.000  M3   |      25.00000      312500.00|      29.00000      362500.00|
  AGGREGATE BASE COURSE - CRUSHED         |                             |                             |
0750 304.10               18650.000  M3   |      19.00000      354350.00|      21.00000      391650.00|
  AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
0760 403.207               5500.000  MG   |      80.50000      442750.00|      88.50000      486750.00|
  HOT MIX ASPHALT 19.0 MM NOMINAL MAX SIZ |                             |                             |
     SECTION TOTALS                       |           $     1,109,600.00|           $     1,240,900.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   ALTERNATE PAVEMENT 2
                                          |                             |                             |
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                                          |(   4  ) 000059              |(   5   ) 000707             |(      )
                                          |PIKE INDUSTRIES, INC.        |SARGENT CORPORATION          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0770 304.10               20350.000  M3   |                             |                             |
  AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
0780 304.1311             11000.000  M3   |                             |                             |
  DENSE-GRADED CRUSHED AGGREGATE BASE     |                             |                             |
0790 403.207               4850.000  MG   |                             |                             |
  HOT MIX ASPHALT 19.0 MM NOMINAL MAX SIZ |                             |                             |
     SECTION TOTALS                       |           $                 |           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     5,369,603.40|           $     5,514,916.00|           $
====================================================================================================================================


