
    LETTING DATE : 07/15/09                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 07/16/09
                                                                                                                  PAGE : 1
    COUNTIE(S): CUMBERLAND                             TABULATION OF BIDS

                                           CONTRACT ID : 011844.00                                     COMPLETION DATE : 06/25/10
                                                          =========

  PROJECT(S):  STP-1184(400)S          LOCATION(S): PORTLAND, BIKE/ PEDESTRIAN RAILMTRAILSTATE DEPARTMENT OF TRANSPORTATION

                                                                                  A TRUE COPY : __________________________

                                                                                        TITLE : __________________________

                                                                                       ATTEST : ____________________________
CONTRACT DESCRIPTION :  PORTLAND, BIKE/PEDESTRIAN RAIL TRAIL. WORK INCLUDES NEW                       NOTARY PUBLIC

 -------------------------------------------------------------------------------------------------------------------------------
                                                                                                        TOTAL         % OVER
 RANK     VENDOR NO./NAME                                                                               BID           LOW BID
 -------------------------------------------------------------------------------------------------------------------------------
  1   000116         SHAW BROTHERS CONSTRUCTION, INC.                                           $     1,738,500.95  100.0000%
  2   000403         PRATT & SONS, INC.                                                         $     2,118,118.30  121.8359%
  3   000079         R J GRONDIN & SONS                                                         $     3,038,423.95  174.7726%
  4   004003         R E COLEMAN CONSTRUCTION                                                   $     3,555,066.00  204.4903%
====================================================================================================================================
                                         |(   1  ) 000116              |(   2  ) 000403              |(   3  ) 000079
                                         |SHAW BROTHERS CONSTRUCTION,  |PRATT & SONS, INC.           |R J GRONDIN & SONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                         |                             |                             |
0010 201.111                         LUMP |    5000.00000        5000.00|    5400.00000        5400.00|   32000.00000       32000.00
 CLEARING                                |                             |                             |
0020 202.01                          LUMP |   12500.00000       12500.00|    6150.00000        6150.00|   54000.00000       54000.00
 REMOVING STRUCTURES AND OBSTRUCTIONS    |                             |                             |
0030 202.211                 17.000  EA   |     250.00000        4250.00|      80.00000        1360.00|     845.00000       14365.00
 DECORATIVE BOULDER RELOCATION           |                             |                             |
0040 203.200                         LUMP |   36550.00000       36550.00|   87900.00000       87900.00|  240000.00000      240000.00
 COMMON EXCAVATION                       |                             |                             |
0050 203.233               1560.000  CY   |      58.50000       91260.00|      57.00000       88920.00|     190.00000      296400.00
 DISPOSAL OF SPECIAL EXCAVATION SURPLUS  |                             |                             |
 GRP 2 SOILS                             |                             |                             |
0060 203.24                 955.000  CY   |      25.00000       23875.00|      29.00000       27695.00|      57.00000       54435.00
 COMMON BORROW                           |                             |                             |
0070 203.2401              1880.000  CY   |       5.00000        9400.00|      12.50000       23500.00|      48.00000       90240.00
 COMMON BORROW WITH PREVIOUSLY PURCHASED |                             |                             |
 MATERIALS                               |                             |                             |
0080 203.2501                10.000  CY   |      15.00000         150.00|      25.00000         250.00|      48.00000         480.00
 GRANULAR BORROW WITH PREVIOUSLY         |                             |                             |
 PURCHASED MATERIALS                     |                             |                             |
0090 203.35                  10.000  CY   |      75.00000         750.00|      30.00000         300.00|      60.00000         600.00
 CRUSHED STONE FILL TYPE 'A' (OVERDEPTH) |                             |                             |
0100 203.3501                46.000  CY   |      30.00000        1380.00|      52.80000        2428.80|      70.00000        3220.00
 CRUSHED STONE CHOKER COURSE WITH        |                             |                             |
 PREVIOUSLY PURCHASED MATERIALS          |                             |                             |
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                                         |(   1  ) 000116              |(   2   ) 000403             |(   3  ) 000079
                                         |SHAW BROTHERS CONSTRUCTION,  |PRATT & SONS, INC.           |R J GRONDIN & SONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0110 203.3502                 7.000  CY   |      60.00000         420.00|      80.00000         560.00|      87.00000         609.00
 CRUSHED STONE CHOKER COURSE             |                             |                             |
0120 203.3503               121.000  CY   |      40.00000        4840.00|      22.20000        2686.20|      70.00000        8470.00
 CRUSHED STONE DRAINAGE COURSE WITH      |                             |                             |
 PREVIOUSLY PURCHASED MATERIAL           |                             |                             |
0130 206.061                 10.000  CY   |      50.00000         500.00|      22.00000         220.00|      44.00000         440.00
 STRUCTURAL EARTH EXCAVATION - DRAINAGE  |                             |                             |
 AND MINOR STRUCTURES, BELOW GRADE       |                             |                             |
0140 206.07                  10.000  CY   |     300.00000        3000.00|     220.00000        2200.00|     400.00000        4000.00
 STRUCTURAL ROCK EXCAVATION - DRAINAGE   |                             |                             |
 AND MINOR STRUCTURES                    |                             |                             |
0150 304.0901               274.000  CY   |      20.00000        5480.00|      25.00000        6850.00|      14.00000        3836.00
 AGGR BASE CRS- CRUSHED WITH PREVIOUSLY  |                             |                             |
 PURCHASED MATERIAL                      |                             |                             |
0160 304.10                1740.000  CY   |      26.00000       45240.00|      36.60000       63684.00|      21.00000       36540.00
 AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
0170 304.1001               600.000  CY   |      15.00000        9000.00|      18.50000       11100.00|      11.00000        6600.00
 AGGR SUBB COURSE GRAVEL WITH PREVIOUSLY |                             |                             |
 PURCHASED MATERIAL                      |                             |                             |
0180 403.207                 76.000  T    |     125.00000        9500.00|     150.00000       11400.00|     150.00000       11400.00
 HOT MIX ASPHALT 19.0 MM HMA             |                             |                             |
0190 403.2073               150.000  T    |      30.00000        4500.00|      53.00000        7950.00|      53.00000        7950.00
 HOT MIX ASPHALT 19.0 MM HMA WITH        |                             |                             |
 PREVIOUSLY PURCHASED MAT.               |                             |                             |
0200 403.208                541.000  T    |      90.00000       48690.00|     100.00000       54100.00|     100.00000       54100.00
 HOT MIX ASPHALT 12.5 MM HMA SURFACE     |                             |                             |
0210 403.2082               200.000  T    |      25.00000        5000.00|      40.00000        8000.00|      40.00000        8000.00
 HOT MIX ASPHALT 12.5 MM HMA WITH PREV.  |                             |                             |
 PURCHASED MAT.                          |                             |                             |
0220 403.209                 15.000  T    |     135.00000        2025.00|     150.00000        2250.00|     125.00000        1875.00
 HOT MIX ASPHALT 9.5 MM HMA (SIDEWALKS,  |                             |                             |
 DRIVES, INCIDENTALS)                    |                             |                             |
0230 411.14                          LUMP |   18125.00000       18125.00|   11600.00000       11600.00|   30000.00000       30000.00
 CRUSHED STONE DUST SURFACE COURSE       |                             |                             |
0240 603.149                143.000  LF   |      25.50000        3646.50|      47.00000        6721.00|      76.00000       10868.00
 10" DIAMETER PVC PIPE                   |                             |                             |
0250 603.1491               468.000  LF   |      22.00000       10296.00|      44.00000       20592.00|      73.00000       34164.00
 10" DIA. PVC PIPE WITH PREV. PURCHASED  |                             |                             |
 MAT.                                    |                             |                             |
0260 603.157                252.000  LF   |      28.00000        7056.00|      48.00000       12096.00|      78.00000       19656.00
 12 INCH PVC PIPE                        |                             |                             |
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                                         |(   1  ) 000116              |(   2   ) 000403             |(   3  ) 000079
                                         |SHAW BROTHERS CONSTRUCTION,  |PRATT & SONS, INC.           |R J GRONDIN & SONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0270 603.1571               286.000  LF   |      22.00000        6292.00|      41.70000       11926.20|      75.00000       21450.00
 12" DIA. PVC PIPE WITH PREV. PURCHASED  |                             |                             |
 MAT.                                    |                             |                             |
0280 603.1651               120.000  LF   |      23.00000        2760.00|      52.00000        6240.00|      78.00000        9360.00
 15" DIA. RCP CLASS III WITH PREV.       |                             |                             |
 PURCHASED MAT.                          |                             |                             |
0290 603.177                506.000  LF   |      40.00000       20240.00|      69.50000       35167.00|      90.00000       45540.00
 18 INCH PVC PIPE                        |                             |                             |
0300 603.1771               598.000  LF   |      28.00000       16744.00|      51.50000       30797.00|      85.00000       50830.00
 18" DIA. PVC PIPE WITH PREV. PURCHASED  |                             |                             |
 MAT.                                    |                             |                             |
0310 603.195                530.000  LF   |      47.00000       24910.00|      75.50000       40015.00|      95.00000       50350.00
 24 INCH REINFORCED CONCRETE PIPE CLASS  |                             |                             |
 III                                     |                             |                             |
0320 604.131                 14.000  EA   |    3000.00000       42000.00|    3900.00000       54600.00|    4200.00000       58800.00
 4' DIAMETER CATCH BASIN                 |                             |                             |
0330 604.15                   5.000  EA   |    3000.00000       15000.00|    4700.00000       23500.00|    3360.00000       16800.00
 MANHOLE                                 |                             |                             |
0340 604.153                  2.000  EA   |    7500.00000       15000.00|    7200.00000       14400.00|    5100.00000       10200.00
 60 INCH MANHOLE                         |                             |                             |
0350 604.156                  1.000  EA   |   10000.00000       10000.00|   16300.00000       16300.00|   31000.00000       31000.00
 96 INCH MANHOLE                         |                             |                             |
0360 604.164                  1.000  EA   |    1500.00000        1500.00|    3200.00000        3200.00|    1900.00000        1900.00
 REBUILDING CATCH BASIN                  |                             |                             |
0370 604.18                   1.000  EA   |     550.00000         550.00|     720.00000         720.00|     620.00000         620.00
 ADJUSTING MANHOLE OR CATCH BASIN TO     |                             |                             |
 GRADE                                   |                             |                             |
0380 604.2411                26.000  EA   |    2800.00000       72800.00|    2500.00000       65000.00|    2500.00000       65000.00
 24" NYLOPLAST AREA DRAIN                |                             |                             |
0390 605.09                 441.000  LF   |      16.00000        7056.00|      18.00000        7938.00|      31.00000       13671.00
 6 INCH UNDERDRAIN TYPE B                |                             |                             |
0400 606.611                 55.000  LF   |      55.00000        3025.00|      53.00000        2915.00|      60.00000        3300.00
 TIMBER GUARDRAIL                        |                             |                             |
0410 607.163                240.000  LF   |      33.00000        7920.00|      31.70000        7608.00|      32.00000        7680.00
 CHAIN LINK FENCE - 4 FOOT P.V.C. COATED |                             |                             |
0420 607.173                228.000  LF   |      31.50000        7182.00|      30.50000        6954.00|      33.00000        7524.00
 CHAIN LINK FENCE - 6 FOOT PVC COATED    |                             |                             |
0430 607.24                 116.000  LF   |      19.00000        2204.00|      18.00000        2088.00|      20.00000        2320.00
 REMOVE AND RESET FENCE                  |                             |                             |
0440 608.0901               275.000  SY   |      48.00000       13200.00|      84.00000       23100.00|      63.00000       17325.00
 BRICK SIDWALK WITH PREV. PURCHASED MAT. |                             |                             |
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                                         |(   1  ) 000116              |(   2   ) 000403             |(   3  ) 000079
                                         |SHAW BROTHERS CONSTRUCTION,  |PRATT & SONS, INC.           |R J GRONDIN & SONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0450 608.241                747.000  SF   |      13.45000       10047.15|      14.00000       10458.00|      11.00000        8217.00
 PRECAST CONCRETE PAVERS                 |                             |                             |
0460 608.2511              3429.000  SF   |       5.35000       18345.15|       9.00000       30861.00|       7.00000       24003.00
 PRECAST CONC. PAVERS WITH PREV.         |                             |                             |
 PURCHASED MAT.                          |                             |                             |
0470 608.2911               183.000  SY   |      46.20000        8454.60|      40.00000        7320.00|      63.00000       11529.00
 PERM. CONC. PAVING STONE WITH PREV.     |                             |                             |
 PURCHASED MAT.                          |                             |                             |
0480 608.2912                14.000  CY   |     400.00000        5600.00|     103.00000        1442.00|     255.00000        3570.00
 PERV. CONC. WITH PREV. PURCHASED MAT.   |                             |                             |
0490 609.38                 808.000  LF   |      17.00000       13736.00|      21.50000       17372.00|      23.00000       18584.00
 RESET CURB TYPE 1                       |                             |                             |
0500 609.40                  85.000  LF   |      17.00000        1445.00|      19.75000        1678.75|      23.00000        1955.00
 RESET CURB TYPE 5                       |                             |                             |
0510 613.319                429.000  SY   |       2.00000         858.00|       2.00000         858.00|       1.75000         750.75
 EROSION CONTROL BLANKET                 |                             |                             |
0520 614.14                   1.000  EA   |     750.00000         750.00|      80.00000          80.00|     950.00000         950.00
 MASONRY PLUG                            |                             |                             |
0530 615.07                 305.000  CY   |      40.00000       12200.00|      66.00000       20130.00|      45.00000       13725.00
 LOAM                                    |                             |                             |
0540 615.0702              1700.000  CY   |      19.00000       32300.00|      37.00000       62900.00|      40.00000       68000.00
 LOAM WITH PREV. PURCHASED MAT.          |                             |                             |
0550 615.12                 244.000  CY   |      35.00000        8540.00|      88.00000       21472.00|      50.00000       12200.00
 RAIN GARDEN SOIL ENHANCEMENT            |                             |                             |
0560 618.13                 140.000  UN   |      13.50000        1890.00|      14.90000        2086.00|      40.00000        5600.00
 SEEDING METHOD NUMBER 1                 |                             |                             |
0570 619.12                 140.000  UN   |       9.50000        1330.00|      10.50000        1470.00|      30.00000        4200.00
 MULCH                                   |                             |                             |
0580 620.54                3722.000  SY   |       2.00000        7444.00|       2.00000        7444.00|       1.70000        6327.40
 STABILIZATION GEOTEXTILE                |                             |                             |
0590 620.541               3000.000  SY   |       1.00000        3000.00|       1.25000        3750.00|       1.00000        3000.00
 STABILIZATION GEOTEXTILE WITH PREV.     |                             |                             |
 PURCHASED MAT.                          |                             |                             |
0600 620.58                7315.000  SY   |       2.00000       14630.00|       2.00000       14630.00|       6.00000       43890.00
 NONWOVEN GEOTEXTILE                     |                             |                             |
0610 620.581              10200.000  SY   |       1.00000       10200.00|       1.25000       12750.00|       3.00000       30600.00
 NON WOVEN GEOTEXTILE WITH PREV.         |                             |                             |
 PURCHASED MAT.                          |                             |                             |
0620 626.2111                        LUMP |  219600.00000      219600.00|  261926.00000      261926.00|  312000.00000      312000.00
 WIRING DEVICE, FOUNDATIONS, CONDUIT,    |                             |                             |
 JUNCTION BOXES, SECONDARY WIRING,       |                             |                             |
 LUMINAIRES, SERVICE EQUIPMENT           |                             |                             |
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                                         |(   1  ) 000116              |(   2   ) 000403             |(   3  ) 000079
                                         |SHAW BROTHERS CONSTRUCTION,  |PRATT & SONS, INC.           |R J GRONDIN & SONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0630 627.711               1153.000  LF   |       1.10000        1268.30|       2.00000        2306.00|       1.00000        1153.00
 WHITE OR YELLOW PAINTED PAVEMENT        |                             |                             |
 MARKING LINE (PLAN QUANTITY)            |                             |                             |
0640 639.19                   1.000  EA   |   15000.00000       15000.00|   11000.00000       11000.00|   16000.00000       16000.00
 FIELD OFFICE TYPE B                     |                             |                             |
0650 645.3031                        LUMP |    6000.00000        6000.00|    3000.00000        3000.00|    6000.00000        6000.00
 SIGNAGE POLES                           |                             |                             |
0660 648.53                4575.000  TF   |      14.50000       66337.50|      18.00000       82350.00|      11.00000       50325.00
 REMOVE EXISTING TRACK - AT GRADE        |                             |                             |
0670 652.31                  40.000  EA   |      65.00000        2600.00|      66.00000        2640.00|     175.00000        7000.00
 TYPE I BARRICADE                        |                             |                             |
0680 652.311                 10.000  EA   |      85.00000         850.00|      66.00000         660.00|     150.00000        1500.00
 TYPE II BARRICADE                       |                             |                             |
0690 652.33                  40.000  EA   |      65.00000        2600.00|      77.00000        3080.00|      40.00000        1600.00
 DRUM                                    |                             |                             |
0700 652.34                 200.000  EA   |      20.00000        4000.00|      21.00000        4200.00|      16.00000        3200.00
 CONE                                    |                             |                             |
0710 652.35                 144.000  SF   |      12.00000        1728.00|      12.00000        1728.00|      16.00000        2304.00
 CONSTRUCTION SIGNS                      |                             |                             |
0720 652.36                 250.000  CD   |      50.00000       12500.00|      55.00000       13750.00|     200.00000       50000.00
 MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0730 652.38                 400.000  HR   |      17.00000        6800.00|      18.00000        7200.00|      16.00000        6400.00
 FLAGGER                                 |                             |                             |
0740 656.75                          LUMP |   30000.00000       30000.00|   12000.00000       12000.00|   16000.00000       16000.00
 TEMPORARY SOIL EROSION AND WATER        |                             |                             |
 POLLUTION CONTROL                       |                             |                             |
0750 659.10                          LUMP |   64000.00000       64000.00|  112000.00000      112000.00|  175650.00000      175650.00
 MOBILIZATION                            |                             |                             |
0760 803.01                  11.000  EA   |     500.00000        5500.00|     375.00000        4125.00|     900.00000        9900.00
 TEST PITS                               |                             |                             |
0770 830.1011                        LUMP |    4750.00000        4750.00|   10000.00000       10000.00|   13000.00000       13000.00
 WATER MAIN RELOCATION                   |                             |                             |
0780 832.071                         LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00
 CONTRACTOR ALLOWANCE CMP                |                             |                             |
0790 841.02                  22.000  EA   |     325.00000        7150.00|     375.00000        8250.00|     580.00000       12760.00
 RECYCLED GRANITE BOLLARDS AND BLOCKS    |                             |                             |
0800 841.46                 244.000  EA   |     210.00000       51240.00|     210.00000       51240.00|     280.00000       68320.00
 WOOD BOLLARD                            |                             |                             |
0810 841.481                 11.000  EA   |    1500.00000       16500.00|    2700.00000       29700.00|    4200.00000       46200.00
 REMOVABLE BOLLARD                       |                             |                             |
0820 890.07                   1.000  EA   |    1165.00000        1165.00|    1200.00000        1200.00|    5200.00000        5200.00
 BIKE RACKS                              |                             |                             |
    SECTION TOTALS                       |           $     1,311,175.20|           $     1,667,437.95|           $     2,509,531.15
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   ADDITIONAL TRAIL CONSTRUCTION OPTION
                                         |                             |                             |
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                                         |(   1  ) 000116              |(   2   ) 000403             |(   3  ) 000079
                                         |SHAW BROTHERS CONSTRUCTION,  |PRATT & SONS, INC.           |R J GRONDIN & SONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0830 201.111                         LUMP |   40000.00000       40000.00|    2000.00000        2000.00|    7000.00000        7000.00
 CLEARING                                |                             |                             |
0840 202.01                          LUMP |   27500.00000       27500.00|    8000.00000        8000.00|   16000.00000       16000.00
 REMOVING STRUCTURES AND OBSTRUCTIONS    |                             |                             |
0850 203.24                1080.000  CY   |      30.00000       32400.00|      30.40000       32832.00|      57.00000       61560.00
 COMMON BORROW                           |                             |                             |
0860 203.2501                10.000  CY   |      15.00000         150.00|      28.00000         280.00|      48.00000         480.00
 GRANULAR BORROW WITH PREVIOUSLY         |                             |                             |
 PURCHASED MATERIALS                     |                             |                             |
0870 203.35                  10.000  CY   |      75.00000         750.00|      35.00000         350.00|      60.00000         600.00
 CRUSHED STONE FILL TYPE 'A' (OVERDEPTH) |                             |                             |
0880 203.3502                66.000  CY   |      60.00000        3960.00|      88.00000        5808.00|      78.00000        5148.00
 CRUSHED STONE CHOKER COURSE             |                             |                             |
0890 203.3503               235.000  CY   |      40.00000        9400.00|      26.00000        6110.00|      62.00000       14570.00
 CRUSHED STONE DRAINAGE COURSE WITH      |                             |                             |
 PREVIOUSLY PURCHASED MATERIAL           |                             |                             |
0900 206.061                 10.000  CY   |      50.00000         500.00|      25.00000         250.00|      40.00000         400.00
 STRUCTURAL EARTH EXCAVATION - DRAINAGE  |                             |                             |
 AND MINOR STRUCTURES, BELOW GRADE       |                             |                             |
0910 206.07                  10.000  CY   |     300.00000        3000.00|     250.00000        2500.00|     400.00000        4000.00
 STRUCTURAL ROCK EXCAVATION - DRAINAGE   |                             |                             |
 AND MINOR STRUCTURES                    |                             |                             |
0920 304.09                  20.000  CY   |      45.00000         900.00|      53.00000        1060.00|      25.00000         500.00
 AGGREGATE BASE COURSE - CRUSHED         |                             |                             |
0930 304.0901               176.000  CY   |      20.00000        3520.00|      28.00000        4928.00|      20.00000        3520.00
 AGGR BASE CRS- CRUSHED WITH PREVIOUSLY  |                             |                             |
 PURCHASED MATERIAL                      |                             |                             |
0940 304.10                 104.000  CY   |      15.00000        1560.00|      52.00000        5408.00|      21.00000        2184.00
 AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
0950 403.207                 96.000  T    |     125.00000       12000.00|     132.00000       12672.00|     150.00000       14400.00
 HOT MIX ASPHALT 19.0 MM HMA             |                             |                             |
0960 403.208                 46.000  T    |      90.00000        4140.00|     120.00000        5520.00|     100.00000        4600.00
 HOT MIX ASPHALT 12.5 MM HMA SURFACE     |                             |                             |
0970 603.149                251.000  LF   |      25.00000        6275.00|      53.20000       13353.20|      76.00000       19076.00
 10" DIAMETER PVC PIPE                   |                             |                             |
0980 603.157                175.000  LF   |      28.00000        4900.00|      55.70000        9747.50|      78.00000       13650.00
 12 INCH PVC PIPE                        |                             |                             |
0990 604.131                  1.000  EA   |    3000.00000        3000.00|    4500.00000        4500.00|    4200.00000        4200.00
 4' DIAMETER CATCH BASIN                 |                             |                             |
1000 604.15                   1.000  EA   |    3000.00000        3000.00|    5400.00000        5400.00|    3360.00000        3360.00
 MANHOLE                                 |                             |                             |
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                                         |(   1  ) 000116              |(   2   ) 000403             |(   3  ) 000079
                                         |SHAW BROTHERS CONSTRUCTION,  |PRATT & SONS, INC.           |R J GRONDIN & SONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1010 604.164                  1.000  EA   |    1800.00000        1800.00|    3600.00000        3600.00|    1700.00000        1700.00
 REBUILDING CATCH BASIN                  |                             |                             |
1020 604.2411                 3.000  EA   |    3000.00000        9000.00|    2900.00000        8700.00|    2600.00000        7800.00
 24" NYLOPLAST AREA DRAIN                |                             |                             |
1030 605.09                 515.000  LF   |      18.00000        9270.00|      18.50000        9527.50|      32.00000       16480.00
 6 INCH UNDERDRAIN TYPE B                |                             |                             |
1040 608.09                 132.000  SY   |      80.00000       10560.00|     134.00000       17688.00|      74.00000        9768.00
 BRICK SIDEWALK                          |                             |                             |
1050 608.0901               280.000  SY   |      50.00000       14000.00|      83.00000       23240.00|      63.00000       17640.00
 BRICK SIDWALK WITH PREV. PURCHASED MAT. |                             |                             |
1060 608.2511              2412.000  SF   |       5.50000       13266.00|      10.00000       24120.00|       7.00000       16884.00
 PRECAST CONC. PAVERS WITH PREV.         |                             |                             |
 PURCHASED MAT.                          |                             |                             |
1070 608.291                  8.000  SY   |     100.00000         800.00|     150.00000        1200.00|     445.00000        3560.00
 PERVIOUS CONCRETE WITH BASE             |                             |                             |
1080 608.2911               275.000  SY   |      46.25000       12718.75|      48.00000       13200.00|      63.00000       17325.00
 PERM. CONC. PAVING STONE WITH PREV.     |                             |                             |
 PURCHASED MAT.                          |                             |                             |
1090 608.2912                36.000  CY   |     425.00000       15300.00|     126.00000        4536.00|     254.00000        9144.00
 PERV. CONC. WITH PREV. PURCHASED MAT.   |                             |                             |
1100 608.47                  30.000  CY   |      50.00000        1500.00|      32.00000         960.00|      97.00000        2910.00
 SAND CEMENT BASE                        |                             |                             |
1110 609.38                  98.000  LF   |      18.00000        1764.00|      20.00000        1960.00|      23.00000        2254.00
 RESET CURB TYPE 1                       |                             |                             |
1120 613.319                360.000  SY   |       3.00000        1080.00|       2.25000         810.00|       1.70000         612.00
 EROSION CONTROL BLANKET                 |                             |                             |
1130 615.07                 735.000  CY   |      40.00000       29400.00|      68.00000       49980.00|      45.00000       33075.00
 LOAM                                    |                             |                             |
1140 615.12                  69.000  CY   |      35.00000        2415.00|     100.00000        6900.00|      48.00000        3312.00
 RAIN GARDEN SOIL ENHANCEMENT            |                             |                             |
1150 618.13                  35.000  UN   |      14.00000         490.00|      17.50000         612.50|      40.00000        1400.00
 SEEDING METHOD NUMBER 1                 |                             |                             |
1160 619.12                  35.000  UN   |      10.00000         350.00|      12.50000         437.50|      30.00000        1050.00
 MULCH                                   |                             |                             |
1170 620.54                1284.000  SY   |       1.00000        1284.00|       1.60000        2054.40|       1.70000        2182.80
 STABILIZATION GEOTEXTILE                |                             |                             |
1180 620.58                4399.000  SY   |       3.00000       13197.00|       2.25000        9897.75|       6.00000       26394.00
 NONWOVEN GEOTEXTILE                     |                             |                             |
1190 626.2111                        LUMP |   36600.00000       36600.00|   34900.00000       34900.00|   38000.00000       38000.00
 WIRING DEVICE, FOUNDATIONS, CONDUIT,    |                             |                             |
 JUNCTION BOXES, SECONDARY WIRING,       |                             |                             |
 LUMINAIRES, SERVICE EQUIPMENT           |                             |                             |
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====================================================================================================================================
                                         |(   1  ) 000116              |(   2   ) 000403             |(   3  ) 000079
                                         |SHAW BROTHERS CONSTRUCTION,  |PRATT & SONS, INC.           |R J GRONDIN & SONS
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1200 627.711                 12.000  LF   |      25.00000         300.00|       2.00000          24.00|       1.00000          12.00
 WHITE OR YELLOW PAINTED PAVEMENT        |                             |                             |
 MARKING LINE (PLAN QUANTITY)            |                             |                             |
1210 633.01                 202.000  LF   |     250.00000       50500.00|     240.00000       48480.00|     282.00000       56964.00
 SEAT WALLS                              |                             |                             |
1220 645.3031                        LUMP |     500.00000         500.00|    3000.00000        3000.00|    2200.00000        2200.00
 SIGNAGE POLES                           |                             |                             |
1230 652.311                 10.000  EA   |      85.00000         850.00|      66.00000         660.00|     150.00000        1500.00
 TYPE II BARRICADE                       |                             |                             |
1240 652.33                  10.000  EA   |      65.00000         650.00|      77.00000         770.00|     125.00000        1250.00
 DRUM                                    |                             |                             |
1250 652.34                  40.000  EA   |      20.00000         800.00|      21.00000         840.00|      16.00000         640.00
 CONE                                    |                             |                             |
1260 652.35                   8.000  SF   |      12.00000          96.00|      12.00000          96.00|      16.00000         128.00
 CONSTRUCTION SIGNS                      |                             |                             |
1270 652.36                  13.000  CD   |      50.00000         650.00|      75.00000         975.00|     200.00000        2600.00
 MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
1280 652.38                  40.000  HR   |      17.00000         680.00|      18.00000         720.00|      16.00000         640.00
 FLAGGER                                 |                             |                             |
1290 656.75                          LUMP |    4800.00000        4800.00|    5500.00000        5500.00|    3700.00000        3700.00
 TEMPORARY SOIL EROSION AND WATER        |                             |                             |
 POLLUTION CONTROL                       |                             |                             |
1300 803.01                   1.000  EA   |     500.00000         500.00|     400.00000         400.00|     900.00000         900.00
 TEST PITS                               |                             |                             |
1310 841.02                   9.000  EA   |     350.00000        3150.00|     240.00000        2160.00|     580.00000        5220.00
 RECYCLED GRANITE BOLLARDS AND BLOCKS    |                             |                             |
1320 841.481                  1.000  EA   |    1500.00000        1500.00|    2500.00000        2500.00|    4200.00000        4200.00
 REMOVABLE BOLLARD                       |                             |                             |
    SECTION TOTALS                       |           $       396,725.75|           $       401,167.35|           $       466,692.80
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   POWER OPTION
                                         |                             |                             |
1330 626.41                          LUMP |   25000.00000       25000.00|   43693.00000       43693.00|   41000.00000       41000.00
 POWER TO PLAZAS                         |                             |                             |
    SECTION TOTALS                       |           $        25,000.00|           $        43,693.00|           $        41,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   ADDITIONAL BIKE RACK OPTION
                                         |                             |                             |
1340 890.07                   4.000  EA   |    1400.00000        5600.00|    1455.00000        5820.00|    5300.00000       21200.00
 BIKE RACKS                              |                             |                             |
    SECTION TOTALS                       |           $         5,600.00|           $         5,820.00|           $        21,200.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
    CONTRACT TOTALS                      |           $     1,738,500.95|           $     2,118,118.30|           $     3,038,423.95
====================================================================================================================================
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                                         |(   4  ) 004003              |(       )                    |(      )
                                         |R E COLEMAN CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                         |                             |                             |
0010 201.111                         LUMP |   47000.00000       47000.00|                             |
 CLEARING                                |                             |                             |
0020 202.01                          LUMP |  110000.00000      110000.00|                             |
 REMOVING STRUCTURES AND OBSTRUCTIONS    |                             |                             |
0030 202.211                 17.000  EA   |     175.00000        2975.00|                             |
 DECORATIVE BOULDER RELOCATION           |                             |                             |
0040 203.200                         LUMP |  432864.00000      432864.00|                             |
 COMMON EXCAVATION                       |                             |                             |
0050 203.233               1560.000  CY   |      50.00000       78000.00|                             |
 DISPOSAL OF SPECIAL EXCAVATION SURPLUS  |                             |                             |
 GRP 2 SOILS                             |                             |                             |
0060 203.24                 955.000  CY   |      20.00000       19100.00|                             |
 COMMON BORROW                           |                             |                             |
0070 203.2401              1880.000  CY   |      15.00000       28200.00|                             |
 COMMON BORROW WITH PREVIOUSLY PURCHASED |                             |                             |
 MATERIALS                               |                             |                             |
0080 203.2501                10.000  CY   |      15.00000         150.00|                             |
 GRANULAR BORROW WITH PREVIOUSLY         |                             |                             |
 PURCHASED MATERIALS                     |                             |                             |
0090 203.35                  10.000  CY   |      29.00000         290.00|                             |
 CRUSHED STONE FILL TYPE 'A' (OVERDEPTH) |                             |                             |
0100 203.3501                46.000  CY   |      15.00000         690.00|                             |
 CRUSHED STONE CHOKER COURSE WITH        |                             |                             |
 PREVIOUSLY PURCHASED MATERIALS          |                             |                             |
0110 203.3502                 7.000  CY   |      23.00000         161.00|                             |
 CRUSHED STONE CHOKER COURSE             |                             |                             |
0120 203.3503               121.000  CY   |      15.00000        1815.00|                             |
 CRUSHED STONE DRAINAGE COURSE WITH      |                             |                             |
 PREVIOUSLY PURCHASED MATERIAL           |                             |                             |
0130 206.061                 10.000  CY   |      42.00000         420.00|                             |
 STRUCTURAL EARTH EXCAVATION - DRAINAGE  |                             |                             |
 AND MINOR STRUCTURES, BELOW GRADE       |                             |                             |
0140 206.07                  10.000  CY   |     330.00000        3300.00|                             |
 STRUCTURAL ROCK EXCAVATION - DRAINAGE   |                             |                             |
 AND MINOR STRUCTURES                    |                             |                             |
0150 304.0901               274.000  CY   |      15.00000        4110.00|                             |
 AGGR BASE CRS- CRUSHED WITH PREVIOUSLY  |                             |                             |
 PURCHASED MATERIAL                      |                             |                             |
0160 304.10                1740.000  CY   |      22.00000       38280.00|                             |
 AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
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====================================================================================================================================
                                         |(   4  ) 004003              |(       )                    |(      )
                                         |R E COLEMAN CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0170 304.1001               600.000  CY   |      15.00000        9000.00|                             |
 AGGR SUBB COURSE GRAVEL WITH PREVIOUSLY |                             |                             |
 PURCHASED MATERIAL                      |                             |                             |
0180 403.207                 76.000  T    |     147.00000       11172.00|                             |
 HOT MIX ASPHALT 19.0 MM HMA             |                             |                             |
0190 403.2073               150.000  T    |      66.00000        9900.00|                             |
 HOT MIX ASPHALT 19.0 MM HMA WITH        |                             |                             |
 PREVIOUSLY PURCHASED MAT.               |                             |                             |
0200 403.208                541.000  T    |     115.00000       62215.00|                             |
 HOT MIX ASPHALT 12.5 MM HMA SURFACE     |                             |                             |
0210 403.2082               200.000  T    |      33.00000        6600.00|                             |
 HOT MIX ASPHALT 12.5 MM HMA WITH PREV.  |                             |                             |
 PURCHASED MAT.                          |                             |                             |
0220 403.209                 15.000  T    |     165.00000        2475.00|                             |
 HOT MIX ASPHALT 9.5 MM HMA (SIDEWALKS,  |                             |                             |
 DRIVES, INCIDENTALS)                    |                             |                             |
0230 411.14                          LUMP |   15000.00000       15000.00|                             |
 CRUSHED STONE DUST SURFACE COURSE       |                             |                             |
0240 603.149                143.000  LF   |      79.00000       11297.00|                             |
 10" DIAMETER PVC PIPE                   |                             |                             |
0250 603.1491               468.000  LF   |      75.00000       35100.00|                             |
 10" DIA. PVC PIPE WITH PREV. PURCHASED  |                             |                             |
 MAT.                                    |                             |                             |
0260 603.157                252.000  LF   |      81.00000       20412.00|                             |
 12 INCH PVC PIPE                        |                             |                             |
0270 603.1571               286.000  LF   |      75.00000       21450.00|                             |
 12" DIA. PVC PIPE WITH PREV. PURCHASED  |                             |                             |
 MAT.                                    |                             |                             |
0280 603.1651               120.000  LF   |      75.00000        9000.00|                             |
 15" DIA. RCP CLASS III WITH PREV.       |                             |                             |
 PURCHASED MAT.                          |                             |                             |
0290 603.177                506.000  LF   |      95.00000       48070.00|                             |
 18 INCH PVC PIPE                        |                             |                             |
0300 603.1771               598.000  LF   |      85.00000       50830.00|                             |
 18" DIA. PVC PIPE WITH PREV. PURCHASED  |                             |                             |
 MAT.                                    |                             |                             |
0310 603.195                530.000  LF   |     108.00000       57240.00|                             |
 24 INCH REINFORCED CONCRETE PIPE CLASS  |                             |                             |
 III                                     |                             |                             |
0320 604.131                 14.000  EA   |    3700.00000       51800.00|                             |
 4' DIAMETER CATCH BASIN                 |                             |                             |
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LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0330 604.15                   5.000  EA   |    3700.00000       18500.00|                             |
 MANHOLE                                 |                             |                             |
0340 604.153                  2.000  EA   |    5700.00000       11400.00|                             |
 60 INCH MANHOLE                         |                             |                             |
0350 604.156                  1.000  EA   |   17000.00000       17000.00|                             |
 96 INCH MANHOLE                         |                             |                             |
0360 604.164                  1.000  EA   |    1500.00000        1500.00|                             |
 REBUILDING CATCH BASIN                  |                             |                             |
0370 604.18                   1.000  EA   |    1500.00000        1500.00|                             |
 ADJUSTING MANHOLE OR CATCH BASIN TO     |                             |                             |
 GRADE                                   |                             |                             |
0380 604.2411                26.000  EA   |    1700.00000       44200.00|                             |
 24" NYLOPLAST AREA DRAIN                |                             |                             |
0390 605.09                 441.000  LF   |      27.00000       11907.00|                             |
 6 INCH UNDERDRAIN TYPE B                |                             |                             |
0400 606.611                 55.000  LF   |      55.00000        3025.00|                             |
 TIMBER GUARDRAIL                        |                             |                             |
0410 607.163                240.000  LF   |      33.00000        7920.00|                             |
 CHAIN LINK FENCE - 4 FOOT P.V.C. COATED |                             |                             |
0420 607.173                228.000  LF   |      32.00000        7296.00|                             |
 CHAIN LINK FENCE - 6 FOOT PVC COATED    |                             |                             |
0430 607.24                 116.000  LF   |      19.00000        2204.00|                             |
 REMOVE AND RESET FENCE                  |                             |                             |
0440 608.0901               275.000  SY   |      49.00000       13475.00|                             |
 BRICK SIDWALK WITH PREV. PURCHASED MAT. |                             |                             |
0450 608.241                747.000  SF   |       9.00000        6723.00|                             |
 PRECAST CONCRETE PAVERS                 |                             |                             |
0460 608.2511              3429.000  SF   |      49.00000      168021.00|                             |
 PRECAST CONC. PAVERS WITH PREV.         |                             |                             |
 PURCHASED MAT.                          |                             |                             |
0470 608.2911               183.000  SY   |      49.00000        8967.00|                             |
 PERM. CONC. PAVING STONE WITH PREV.     |                             |                             |
 PURCHASED MAT.                          |                             |                             |
0480 608.2912                14.000  CY   |      27.00000         378.00|                             |
 PERV. CONC. WITH PREV. PURCHASED MAT.   |                             |                             |
0490 609.38                 808.000  LF   |      24.00000       19392.00|                             |
 RESET CURB TYPE 1                       |                             |                             |
0500 609.40                  85.000  LF   |      24.00000        2040.00|                             |
 RESET CURB TYPE 5                       |                             |                             |
0510 613.319                429.000  SY   |       2.00000         858.00|                             |
 EROSION CONTROL BLANKET                 |                             |                             |



    LETTING DATE : 07/15/09                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 07/16/09
                                                                                                                  PAGE : 12
    COUNTIE(S): CUMBERLAND                             TABULATION OF BIDS

                                           CONTRACT ID : 011844.00
                                                          =========

====================================================================================================================================
                                         |(   4  ) 004003              |(       )                    |(      )
                                         |R E COLEMAN CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0520 614.14                   1.000  EA   |     500.00000         500.00|                             |
 MASONRY PLUG                            |                             |                             |
0530 615.07                 305.000  CY   |      37.00000       11285.00|                             |
 LOAM                                    |                             |                             |
0540 615.0702              1700.000  CY   |      15.00000       25500.00|                             |
 LOAM WITH PREV. PURCHASED MAT.          |                             |                             |
0550 615.12                 244.000  CY   |      57.00000       13908.00|                             |
 RAIN GARDEN SOIL ENHANCEMENT            |                             |                             |
0560 618.13                 140.000  UN   |      21.00000        2940.00|                             |
 SEEDING METHOD NUMBER 1                 |                             |                             |
0570 619.12                 140.000  UN   |      15.00000        2100.00|                             |
 MULCH                                   |                             |                             |
0580 620.54                3722.000  SY   |      10.00000       37220.00|                             |
 STABILIZATION GEOTEXTILE                |                             |                             |
0590 620.541               3000.000  SY   |       8.00000       24000.00|                             |
 STABILIZATION GEOTEXTILE WITH PREV.     |                             |                             |
 PURCHASED MAT.                          |                             |                             |
0600 620.58                7315.000  SY   |      10.00000       73150.00|                             |
 NONWOVEN GEOTEXTILE                     |                             |                             |
0610 620.581              10200.000  SY   |       8.00000       81600.00|                             |
 NON WOVEN GEOTEXTILE WITH PREV.         |                             |                             |
 PURCHASED MAT.                          |                             |                             |
0620 626.2111                        LUMP |  230700.00000      230700.00|                             |
 WIRING DEVICE, FOUNDATIONS, CONDUIT,    |                             |                             |
 JUNCTION BOXES, SECONDARY WIRING,       |                             |                             |
 LUMINAIRES, SERVICE EQUIPMENT           |                             |                             |
0630 627.711               1153.000  LF   |       2.00000        2306.00|                             |
 WHITE OR YELLOW PAINTED PAVEMENT        |                             |                             |
 MARKING LINE (PLAN QUANTITY)            |                             |                             |
0640 639.19                   1.000  EA   |    8000.00000        8000.00|                             |
 FIELD OFFICE TYPE B                     |                             |                             |
0650 645.3031                        LUMP |   10000.00000       10000.00|                             |
 SIGNAGE POLES                           |                             |                             |
0660 648.53                4575.000  TF   |      44.00000      201300.00|                             |
 REMOVE EXISTING TRACK - AT GRADE        |                             |                             |
0670 652.31                  40.000  EA   |      90.00000        3600.00|                             |
 TYPE I BARRICADE                        |                             |                             |
0680 652.311                 10.000  EA   |     120.00000        1200.00|                             |
 TYPE II BARRICADE                       |                             |                             |
0690 652.33                  40.000  EA   |      50.00000        2000.00|                             |
 DRUM                                    |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0700 652.34                 200.000  EA   |      17.00000        3400.00|                             |
 CONE                                    |                             |                             |
0710 652.35                 144.000  SF   |      12.00000        1728.00|                             |
 CONSTRUCTION SIGNS                      |                             |                             |
0720 652.36                 250.000  CD   |      45.00000       11250.00|                             |
 MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0730 652.38                 400.000  HR   |      17.00000        6800.00|                             |
 FLAGGER                                 |                             |                             |
0740 656.75                          LUMP |   55600.00000       55600.00|                             |
 TEMPORARY SOIL EROSION AND WATER        |                             |                             |
 POLLUTION CONTROL                       |                             |                             |
0750 659.10                          LUMP |  159988.00000      159988.00|                             |
 MOBILIZATION                            |                             |                             |
0760 803.01                  11.000  EA   |     175.00000        1925.00|                             |
 TEST PITS                               |                             |                             |
0770 830.1011                        LUMP |   15000.00000       15000.00|                             |
 WATER MAIN RELOCATION                   |                             |                             |
0780 832.071                         LUMP |   10000.00000       10000.00|                             |
 CONTRACTOR ALLOWANCE CMP                |                             |                             |
0790 841.02                  22.000  EA   |     175.00000        3850.00|                             |
 RECYCLED GRANITE BOLLARDS AND BLOCKS    |                             |                             |
0800 841.46                 244.000  EA   |     217.00000       52948.00|                             |
 WOOD BOLLARD                            |                             |                             |
0810 841.481                 11.000  EA   |     750.00000        8250.00|                             |
 REMOVABLE BOLLARD                       |                             |                             |
0820 890.07                   1.000  EA   |    1750.00000        1750.00|                             |
 BIKE RACKS                              |                             |                             |
    SECTION TOTALS                       |           $     2,599,020.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   ADDITIONAL TRAIL CONSTRUCTION OPTION
                                         |                             |                             |
0830 201.111                         LUMP |   47000.00000       47000.00|                             |
 CLEARING                                |                             |                             |
0840 202.01                          LUMP |  110000.00000      110000.00|                             |
 REMOVING STRUCTURES AND OBSTRUCTIONS    |                             |                             |
0850 203.24                1080.000  CY   |      20.00000       21600.00|                             |
 COMMON BORROW                           |                             |                             |
0860 203.2501                10.000  CY   |      15.00000         150.00|                             |
 GRANULAR BORROW WITH PREVIOUSLY         |                             |                             |
 PURCHASED MATERIALS                     |                             |                             |
0870 203.35                  10.000  CY   |      29.00000         290.00|                             |
 CRUSHED STONE FILL TYPE 'A' (OVERDEPTH) |                             |                             |
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                                         |(   4  ) 004003              |(       )                    |(      )
                                         |R E COLEMAN CONSTRUCTION     |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0880 203.3502                66.000  CY   |      39.00000        2574.00|                             |
 CRUSHED STONE CHOKER COURSE             |                             |                             |
0890 203.3503               235.000  CY   |      39.00000        9165.00|                             |
 CRUSHED STONE DRAINAGE COURSE WITH      |                             |                             |
 PREVIOUSLY PURCHASED MATERIAL           |                             |                             |
0900 206.061                 10.000  CY   |      42.00000         420.00|                             |
 STRUCTURAL EARTH EXCAVATION - DRAINAGE  |                             |                             |
 AND MINOR STRUCTURES, BELOW GRADE       |                             |                             |
0910 206.07                  10.000  CY   |     330.00000        3300.00|                             |
 STRUCTURAL ROCK EXCAVATION - DRAINAGE   |                             |                             |
 AND MINOR STRUCTURES                    |                             |                             |
0920 304.09                  20.000  CY   |      29.00000         580.00|                             |
 AGGREGATE BASE COURSE - CRUSHED         |                             |                             |
0930 304.0901               176.000  CY   |      15.00000        2640.00|                             |
 AGGR BASE CRS- CRUSHED WITH PREVIOUSLY  |                             |                             |
 PURCHASED MATERIAL                      |                             |                             |
0940 304.10                 104.000  CY   |      22.00000        2288.00|                             |
 AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
0950 403.207                 96.000  T    |     147.00000       14112.00|                             |
 HOT MIX ASPHALT 19.0 MM HMA             |                             |                             |
0960 403.208                 46.000  T    |     130.00000        5980.00|                             |
 HOT MIX ASPHALT 12.5 MM HMA SURFACE     |                             |                             |
0970 603.149                251.000  LF   |      79.00000       19829.00|                             |
 10" DIAMETER PVC PIPE                   |                             |                             |
0980 603.157                175.000  LF   |      81.00000       14175.00|                             |
 12 INCH PVC PIPE                        |                             |                             |
0990 604.131                  1.000  EA   |    3700.00000        3700.00|                             |
 4' DIAMETER CATCH BASIN                 |                             |                             |
1000 604.15                   1.000  EA   |    3700.00000        3700.00|                             |
 MANHOLE                                 |                             |                             |
1010 604.164                  1.000  EA   |    1500.00000        1500.00|                             |
 REBUILDING CATCH BASIN                  |                             |                             |
1020 604.2411                 3.000  EA   |    1700.00000        5100.00|                             |
 24" NYLOPLAST AREA DRAIN                |                             |                             |
1030 605.09                 515.000  LF   |      27.00000       13905.00|                             |
 6 INCH UNDERDRAIN TYPE B                |                             |                             |
1040 608.09                 132.000  SY   |      79.00000       10428.00|                             |
 BRICK SIDEWALK                          |                             |                             |
1050 608.0901               280.000  SY   |      49.00000       13720.00|                             |
 BRICK SIDWALK WITH PREV. PURCHASED MAT. |                             |                             |
1060 608.2511              2412.000  SF   |      49.00000      118188.00|                             |
 PRECAST CONC. PAVERS WITH PREV.         |                             |                             |
 PURCHASED MAT.                          |                             |                             |
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1070 608.291                  8.000  SY   |     150.00000        1200.00|                             |
 PERVIOUS CONCRETE WITH BASE             |                             |                             |
1080 608.2911               275.000  SY   |      49.00000       13475.00|                             |
 PERM. CONC. PAVING STONE WITH PREV.     |                             |                             |
 PURCHASED MAT.                          |                             |                             |
1090 608.2912                36.000  CY   |      27.00000         972.00|                             |
 PERV. CONC. WITH PREV. PURCHASED MAT.   |                             |                             |
1100 608.47                  30.000  CY   |     150.00000        4500.00|                             |
 SAND CEMENT BASE                        |                             |                             |
1110 609.38                  98.000  LF   |      24.00000        2352.00|                             |
 RESET CURB TYPE 1                       |                             |                             |
1120 613.319                360.000  SY   |       2.00000         720.00|                             |
 EROSION CONTROL BLANKET                 |                             |                             |
1130 615.07                 735.000  CY   |      37.00000       27195.00|                             |
 LOAM                                    |                             |                             |
1140 615.12                  69.000  CY   |      57.00000        3933.00|                             |
 RAIN GARDEN SOIL ENHANCEMENT            |                             |                             |
1150 618.13                  35.000  UN   |      21.00000         735.00|                             |
 SEEDING METHOD NUMBER 1                 |                             |                             |
1160 619.12                  35.000  UN   |      15.00000         525.00|                             |
 MULCH                                   |                             |                             |
1170 620.54                1284.000  SY   |      10.00000       12840.00|                             |
 STABILIZATION GEOTEXTILE                |                             |                             |
1180 620.58                4399.000  SY   |      10.00000       43990.00|                             |
 NONWOVEN GEOTEXTILE                     |                             |                             |
1190 626.2111                        LUMP |  230700.00000      230700.00|                             |
 WIRING DEVICE, FOUNDATIONS, CONDUIT,    |                             |                             |
 JUNCTION BOXES, SECONDARY WIRING,       |                             |                             |
 LUMINAIRES, SERVICE EQUIPMENT           |                             |                             |
1200 627.711                 12.000  LF   |       2.00000          24.00|                             |
 WHITE OR YELLOW PAINTED PAVEMENT        |                             |                             |
 MARKING LINE (PLAN QUANTITY)            |                             |                             |
1210 633.01                 202.000  LF   |     350.00000       70700.00|                             |
 SEAT WALLS                              |                             |                             |
1220 645.3031                        LUMP |   10000.00000       10000.00|                             |
 SIGNAGE POLES                           |                             |                             |
1230 652.311                 10.000  EA   |     120.00000        1200.00|                             |
 TYPE II BARRICADE                       |                             |                             |
1240 652.33                  10.000  EA   |      50.00000         500.00|                             |
 DRUM                                    |                             |                             |
1250 652.34                  40.000  EA   |      17.00000         680.00|                             |
 CONE                                    |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1260 652.35                   8.000  SF   |      12.00000          96.00|                             |
 CONSTRUCTION SIGNS                      |                             |                             |
1270 652.36                  13.000  CD   |      45.00000         585.00|                             |
 MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
1280 652.38                  40.000  HR   |      17.00000         680.00|                             |
 FLAGGER                                 |                             |                             |
1290 656.75                          LUMP |   55600.00000       55600.00|                             |
 TEMPORARY SOIL EROSION AND WATER        |                             |                             |
 POLLUTION CONTROL                       |                             |                             |
1300 803.01                   1.000  EA   |     175.00000         175.00|                             |
 TEST PITS                               |                             |                             |
1310 841.02                   9.000  EA   |     175.00000        1575.00|                             |
 RECYCLED GRANITE BOLLARDS AND BLOCKS    |                             |                             |
1320 841.481                  1.000  EA   |     750.00000         750.00|                             |
 REMOVABLE BOLLARD                       |                             |                             |
    SECTION TOTALS                       |           $       910,046.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   POWER OPTION
                                         |                             |                             |
1330 626.41                          LUMP |   39000.00000       39000.00|                             |
 POWER TO PLAZAS                         |                             |                             |
    SECTION TOTALS                       |           $        39,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   ADDITIONAL BIKE RACK OPTION
                                         |                             |                             |
1340 890.07                   4.000  EA   |    1750.00000        7000.00|                             |
 BIKE RACKS                              |                             |                             |
    SECTION TOTALS                       |           $         7,000.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
    CONTRACT TOTALS                      |           $     3,555,066.00|           $             0.00|           $
====================================================================================================================================


