
     LETTING DATE : 05/21/08                     MAINE DEPARTMENT OF TRANSPORTATION                                DATE : 05/21/08
                                                                                                                   PAGE : 1
     COUNTIE(S): YORK                                   TABULATION OF BIDS

                                            CONTRACT ID : 014533.10                                     COMPLETION DATE : 09/15/08
                                                           =========

   PROJECT(S):  ER-1453(310)X           LOCATION(S): YORK, CULVERT REPLACEMENT      MAINE STATE DEPARTMENT OF TRANSPORTATION

                                                                                   A TRUE COPY : __________________________

                                                                                         TITLE : __________________________

                                                                                        ATTEST : ____________________________
CONTRACT DESCRIPTION :  YORK, CULVERT REPLACEMENT.                                                    NOTARY PUBLIC

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   000416         T BUCK CONSTRUCTION, INC.                                                  $       482,121.00  100.0000%
   2   000164         C P M CONSTRUCTORS                                                         $       485,031.00  100.6036%
   3   000322         NORTHEAST  EARTH MECHANICS INC.                                            $       495,741.00  102.8250%
   4   000116         SHAW BROTHERS CONSTRUCTION, INC.                                           $       535,479.00  111.0673%
   5   000063         WYMAN & SIMPSON, INC.                                                      $       584,605.00  121.2569%
====================================================================================================================================
                                          |(   1  ) 000416              |(   2  ) 000164              |(   3  ) 000322
                                          |T BUCK CONSTRUCTION, INC.    |C P M CONSTRUCTORS           |NORTHEAST EARTH MECHANICS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 201.11                   0.300  AC   |   10000.00000        3000.00|   30000.00000        9000.00|   25000.00000        7500.00
  CLEARING                                |                             |                             |
0020 203.20                1125.000  CY   |      18.00000       20250.00|      26.00000       29250.00|      14.00000       15750.00
  COMMON EXCAVATION                       |                             |                             |
0030 203.24                1060.000  CY   |      17.00000       18020.00|      20.00000       21200.00|      19.00000       20140.00
  COMMON BORROW                           |                             |                             |
0040 203.25                 240.000  CY   |      35.00000        8400.00|      50.00000       12000.00|      34.00000        8160.00
  GRANULAR BORROW                         |                             |                             |
0050 206.061                 60.000  CY   |      22.00000        1320.00|      20.00000        1200.00|      15.00000         900.00
  STRUCTURAL EARTH EXCAVATION - DRAINAGE  |                             |                             |
  AND MINOR STRUCTURES, BELOW GRADE       |                             |                             |
0060 304.10                 850.000  CY   |      25.00000       21250.00|      24.50000       20825.00|      24.00000       20400.00
  AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
0070 403.207                150.000  T    |     130.00000       19500.00|     130.00000       19500.00|     125.00000       18750.00
  HOT MIX ASPHALT 19.0 MM HMA             |                             |                             |
0080 403.208                250.000  T    |     130.00000       32500.00|     130.00000       32500.00|     125.00000       31250.00
  HOT MIX ASPHALT 12.5 MM HMA SURFACE     |                             |                             |
0090 403.211                 60.000  T    |     155.00000        9300.00|     160.00000        9600.00|     150.00000        9000.00
  HOT MIX ASPHALT (SHIMMING)              |                             |                             |
0100 409.15                  75.000  G    |      25.00000        1875.00|      22.00000        1650.00|      20.00000        1500.00
  BITUMINOUS TACK COAT - APPLIED          |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 000416              |(   2   ) 000164             |(   3  ) 000322
                                          |T BUCK CONSTRUCTION, INC.    |C P M CONSTRUCTORS           |NORTHEAST EARTH MECHANICS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0110 511.07                          LUMP |    5000.00000        5000.00|   18000.00000       18000.00|   25000.00000       25000.00
  COFFERDAM: DOWNSTREAM                   |                             |                             |
0120 511.07                          LUMP |    5000.00000        5000.00|   18000.00000       18000.00|    9000.00000        9000.00
  COFFERDAM: UPSTREAM                     |                             |                             |
0130 527.303                  4.000  EA   |    4000.00000       16000.00|    2800.00000       11200.00|    2500.00000       10000.00
  ENERGY ABSORBING SYSTEM (ET-2,000)      |                             |                             |
0140 534.71                 134.000  LS   |  175000.00000      175000.00|  150000.00000      150000.00|  180000.00000      180000.00
  PRECAST CONCRETE BOX CULVERT 84" RISE X |                             |                             |
  120" SPAN X 84' LONG PLUS ASS           |                             |                             |
0150 606.24                 800.000  LF   |      26.00000       20800.00|      20.00000       16000.00|      19.00000       15200.00
  GUARDRAIL TYPE 3D - SINGLE RAIL         |                             |                             |
0160 606.353                  8.000  EA   |      55.00000         440.00|      40.00000         320.00|      39.00000         312.00
  REFLECTORIZED FLEXIBLE GUARDRAIL MARKER |                             |                             |
0170 610.08                 490.000  CY   |      50.00000       24500.00|      40.00000       19600.00|      45.00000       22050.00
  PLAIN RIPRAP                            |                             |                             |
0180 610.15                 210.000  CY   |      25.00000        5250.00|      28.00000        5880.00|      25.00000        5250.00
  RIPRAP - REMOVE AND RESET REMOVE AND    |                             |                             |
  RESET ON-SITE RIPRAP                    |                             |                             |
0190 613.319               1720.000  SY   |       2.00000        3440.00|       2.50000        4300.00|       1.50000        2580.00
  EROSION CONTROL BLANKET                 |                             |                             |
0200 615.07                 110.000  CY   |      50.00000        5500.00|      45.00000        4950.00|      30.00000        3300.00
  LOAM                                    |                             |                             |
0210 618.1401                16.000  UN   |      30.00000         480.00|      30.00000         480.00|      55.00000         880.00
  SEEDING METHOD NUMBER 2 - PLAN QUANTITY |                             |                             |
0220 619.1201                16.000  UN   |      27.00000         432.00|      27.00000         432.00|      55.00000         880.00
  MULCH - PLAN QUANTITY                   |                             |                             |
0230 620.58                 630.000  SY   |       2.50000        1575.00|       2.50000        1575.00|       2.00000        1260.00
  EROSION CONTROL GEOTEXTILE              |                             |                             |
0240 627.711               1840.000  LF   |       1.50000        2760.00|       0.50000         920.00|       0.45000         828.00
  WHITE OR YELLOW PAINTED PAVEMENT        |                             |                             |
  MARKING LINE (PLAN QUANTITY)            |                             |                             |
0250 629.05                  10.000  HR   |      40.00000         400.00|      40.00000         400.00|      25.00000         250.00
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0260 631.10                  10.000  HR   |      50.00000         500.00|      50.00000         500.00|      35.00000         350.00
  AIR COMPRESSOR (INCLUDING OPERATOR)     |                             |                             |
0270 631.11                  10.000  HR   |      50.00000         500.00|      45.00000         450.00|      35.00000         350.00
  AIR TOOL (INCLUDING OPERATOR)           |                             |                             |
0280 631.12                  10.000  HR   |     110.00000        1100.00|     100.00000        1000.00|      70.00000         700.00
  ALL PURPOSE EXCAVATOR (INCLUDING        |                             |                             |
  OPERATOR)                               |                             |                             |
0290 631.172                 20.000  HR   |      80.00000        1600.00|      58.00000        1160.00|      80.00000        1600.00
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |
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====================================================================================================================================
                                          |(   1  ) 000416              |(   2   ) 000164             |(   3  ) 000322
                                          |T BUCK CONSTRUCTION, INC.    |C P M CONSTRUCTORS           |NORTHEAST EARTH MECHANICS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0300 652.312                 10.000  EA   |     300.00000        3000.00|     160.00000        1600.00|     350.00000        3500.00
  TYPE III BARRICADE                      |                             |                             |
0310 652.34                  19.000  EA   |      20.00000         380.00|      25.00000         475.00|      22.00000         418.00
  CONE                                    |                             |                             |
0320 652.35                 512.000  SF   |      12.00000        6144.00|      12.00000        6144.00|      14.00000        7168.00
  CONSTRUCTION SIGNS                      |                             |                             |
0330 652.36                  75.000  CD   |      75.00000        5625.00|      40.00000        3000.00|      45.00000        3375.00
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0340 652.38                 120.000  HR   |      20.00000        2400.00|      16.00000        1920.00|      22.00000        2640.00
  FLAGGER                                 |                             |                             |
0350 652.41                   3.000  EA   |    3000.00000        9000.00|    4000.00000       12000.00|    4000.00000       12000.00
  PORTABLE - CHANGEABLE MESSAGE SIGN      |                             |                             |
0360 656.75                          LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    8500.00000        8500.00
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0370 659.10                          LUMP |   48880.00000       48880.00|   45000.00000       45000.00|   45000.00000       45000.00
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       482,121.00|           $       485,031.00|           $       495,741.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       482,121.00|           $       485,031.00|           $       495,741.00
====================================================================================================================================
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====================================================================================================================================
                                          |(   4  ) 000116              |(   5   ) 000063             |(      )
                                          |SHAW BROTHERS CONSTRUCTION,  |WYMAN & SIMPSON, INC.        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PROJECT ITEMS
                                          |                             |                             |
0010 201.11                   0.300  AC   |   35000.00000       10500.00|   20000.00000        6000.00|
  CLEARING                                |                             |                             |
0020 203.20                1125.000  CY   |      10.00000       11250.00|      17.00000       19125.00|
  COMMON EXCAVATION                       |                             |                             |
0030 203.24                1060.000  CY   |      10.00000       10600.00|      19.50000       20670.00|
  COMMON BORROW                           |                             |                             |
0040 203.25                 240.000  CY   |      20.00000        4800.00|      28.60000        6864.00|
  GRANULAR BORROW                         |                             |                             |
0050 206.061                 60.000  CY   |      40.00000        2400.00|      60.00000        3600.00|
  STRUCTURAL EARTH EXCAVATION - DRAINAGE  |                             |                             |
  AND MINOR STRUCTURES, BELOW GRADE       |                             |                             |
0060 304.10                 850.000  CY   |      20.00000       17000.00|      30.00000       25500.00|
  AGGREGATE SUBBASE COURSE - GRAVEL       |                             |                             |
0070 403.207                150.000  T    |     110.00000       16500.00|     125.00000       18750.00|
  HOT MIX ASPHALT 19.0 MM HMA             |                             |                             |
0080 403.208                250.000  T    |     110.00000       27500.00|     125.00000       31250.00|
  HOT MIX ASPHALT 12.5 MM HMA SURFACE     |                             |                             |
0090 403.211                 60.000  T    |     140.00000        8400.00|     150.00000        9000.00|
  HOT MIX ASPHALT (SHIMMING)              |                             |                             |
0100 409.15                  75.000  G    |      15.00000        1125.00|      24.00000        1800.00|
  BITUMINOUS TACK COAT - APPLIED          |                             |                             |
0110 511.07                          LUMP |    5000.00000        5000.00|   20000.00000       20000.00|
  COFFERDAM: DOWNSTREAM                   |                             |                             |
0120 511.07                          LUMP |    5000.00000        5000.00|   35000.00000       35000.00|
  COFFERDAM: UPSTREAM                     |                             |                             |
0130 527.303                  4.000  EA   |    2750.00000       11000.00|    2700.00000       10800.00|
  ENERGY ABSORBING SYSTEM (ET-2,000)      |                             |                             |
0140 534.71                 134.000  LS   |  277791.00000      277791.00|  199000.00000      199000.00|
  PRECAST CONCRETE BOX CULVERT 84" RISE X |                             |                             |
  120" SPAN X 84' LONG PLUS ASS           |                             |                             |
0150 606.24                 800.000  LF   |      20.00000       16000.00|      19.60000       15680.00|
  GUARDRAIL TYPE 3D - SINGLE RAIL         |                             |                             |
0160 606.353                  8.000  EA   |      42.00000         336.00|      40.00000         320.00|
  REFLECTORIZED FLEXIBLE GUARDRAIL MARKER |                             |                             |
0170 610.08                 490.000  CY   |      35.00000       17150.00|      75.00000       36750.00|
  PLAIN RIPRAP                            |                             |                             |
0180 610.15                 210.000  CY   |      35.00000        7350.00|      62.00000       13020.00|
  RIPRAP - REMOVE AND RESET REMOVE AND    |                             |                             |
  RESET ON-SITE RIPRAP                    |                             |                             |
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====================================================================================================================================
                                          |(   4  ) 000116              |(   5   ) 000063             |(      )
                                          |SHAW BROTHERS CONSTRUCTION,  |WYMAN & SIMPSON, INC.        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0190 613.319               1720.000  SY   |       2.00000        3440.00|       1.70000        2924.00|
  EROSION CONTROL BLANKET                 |                             |                             |
0200 615.07                 110.000  CY   |      50.00000        5500.00|      50.00000        5500.00|
  LOAM                                    |                             |                             |
0210 618.1401                16.000  UN   |      31.00000         496.00|      30.00000         480.00|
  SEEDING METHOD NUMBER 2 - PLAN QUANTITY |                             |                             |
0220 619.1201                16.000  UN   |      28.00000         448.00|      27.00000         432.00|
  MULCH - PLAN QUANTITY                   |                             |                             |
0230 620.58                 630.000  SY   |       5.00000        3150.00|       1.60000        1008.00|
  EROSION CONTROL GEOTEXTILE              |                             |                             |
0240 627.711               1840.000  LF   |       0.45000         828.00|       1.60000        2944.00|
  WHITE OR YELLOW PAINTED PAVEMENT        |                             |                             |
  MARKING LINE (PLAN QUANTITY)            |                             |                             |
0250 629.05                  10.000  HR   |      39.00000         390.00|      30.00000         300.00|
  HAND LABOR, STRAIGHT TIME               |                             |                             |
0260 631.10                  10.000  HR   |      40.00000         400.00|      40.00000         400.00|
  AIR COMPRESSOR (INCLUDING OPERATOR)     |                             |                             |
0270 631.11                  10.000  HR   |      20.00000         200.00|      35.00000         350.00|
  AIR TOOL (INCLUDING OPERATOR)           |                             |                             |
0280 631.12                  10.000  HR   |     175.00000        1750.00|     125.00000        1250.00|
  ALL PURPOSE EXCAVATOR (INCLUDING        |                             |                             |
  OPERATOR)                               |                             |                             |
0290 631.172                 20.000  HR   |      82.00000        1640.00|      60.00000        1200.00|
  TRUCK - LARGE (INCLUDING OPERATOR)      |                             |                             |
0300 652.312                 10.000  EA   |     350.00000        3500.00|     255.00000        2550.00|
  TYPE III BARRICADE                      |                             |                             |
0310 652.34                  19.000  EA   |      20.00000         380.00|      30.00000         570.00|
  CONE                                    |                             |                             |
0320 652.35                 512.000  SF   |      15.00000        7680.00|      14.00000        7168.00|
  CONSTRUCTION SIGNS                      |                             |                             |
0330 652.36                  75.000  CD   |      56.00000        4200.00|     100.00000        7500.00|
  MAINTENANCE OF TRAFFIC CONTROL DEVICES  |                             |                             |
0340 652.38                 120.000  HR   |      20.00000        2400.00|      20.00000        2400.00|
  FLAGGER                                 |                             |                             |
0350 652.41                   3.000  EA   |    2500.00000        7500.00|    3000.00000        9000.00|
  PORTABLE - CHANGEABLE MESSAGE SIGN      |                             |                             |
0360 656.75                          LUMP |    7320.00000        7320.00|    7000.00000        7000.00|
  TEMPORARY SOIL EROSION AND WATER        |                             |                             |
  POLLUTION CONTROL                       |                             |                             |
0370 659.10                          LUMP |   34555.00000       34555.00|   58500.00000       58500.00|
  MOBILIZATION                            |                             |                             |
     SECTION TOTALS                       |           $       535,479.00|           $       584,605.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       535,479.00|           $       584,605.00|           $
====================================================================================================================================


