UNTREATED AGGREGATE SURFACE COURSE
(TRUCK MEASURE)

LETTING DATE : 06/16/10 MAINE DEPARTMENT OF TRANSPORTATION DATE : 06/16/10
PAGE : 1
COUNTIE(S): PISCATAQUIS TABULATION OF BIDS
CONTRACT 1D : 017290.00 COMPLETION DATE : 09/30/10
PROJECT(S): STP-1729(000)X LOCATION(S): DOVER-FOXCROFT, SIGNAL AND SAFETYIUPGRADES DEPARTMENT OF TRANSPORTATION
STP-1731(000)X DOVER-FOXCROFT, HIGHWAY RESURFACING
STP-1731(100)X DOVER-FOXCROFT, HIGHWAY RESURFACINGE COPY :
OTHERS OTHERS
TITLE :
ATTEST :
CONTRACT DESCRIPTION : DOVER-FOXCROFT, HIGHWAY RESURFACING, SIGNALS & SAFETY. WORK NOTARY PUBLIC
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 000022 LANE CONSTRUCTION CORPORATION (THE) $ 888,307.25 100.0000%
2 000059 PIKE INDUSTRIES, INC. $ 954,680.00 107.4718%
IC 1 ) 000022 IC 2 ) 000059 1C )
ILANE CONSTRUCTION CORP. (THE |PIKE INDUSTRIES, INC. I
LINE NO / ITEM CODE / ALT I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S
SECTION 0001  PROJECT ITEMS
| | |
0010 202.11 90.000 SY | 35.00000 3150.00] 72.00000 6480.00]
REMOVING PORTLAND CEMENT CONCRETE I I I
PAVEMENT I I I
0020 202.20 170.000 SY | 17.60000 2992.00] 19.00000 3230.00]
REMOVING BITUMINOUS CONCRETE PAVEMENT | I I
0030 202.202 38163.000 SY | 2.00000 76326.00] 2.50000 95407.50]
REMOVING PAVEMENT SURFACE I I I
0040 203.2001 25.000 CY | 139.00000 3475.00] 90.00000 2250.00]
COMMON EXCAVATION - PLAN QUANTITY I I I
0050 304.104 4.000 CY | 270.00000 1080.00] 64 .50000 258.00]|
AGGREGATE SUBBASE COURSE (PLAN QUANTITY | I I
0060 403.209 35.000 T I 150.00000 5250.00] 165.00000 5775.00]
HOT MIX ASPHALT 9.5 MM (SIDEWALKS, I I I
DRIVES, INCIDENTALS) I I I
0070 403.210 3600.000 T I 85.00000 306000.00] 87.00000 313200.00]
HOT MIX ASPHALT 9.5 MM I I I
0080 403.211 1250.000 T I 85.00000 106250.00] 89.00000 111250.00]
HOT MIX ASPHALT (SHIMMING) I I I
0090 403.213 6.000 T I 172.00000 1032.00] 450.00000 2700.00]
HOT MIX ASPHALT 12.5 MM BASE I I I
0100 409.15 3170.000 G I 5.00000 15850.00] 5.50000 17435.00]
BITUMINOUS TACK COAT - APPLIED I I I
0110 411.10 45.000 CY | 111.00000 499500 136.00000 6120.00]
|
|
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REMOVE OR MODIFY CONCRETE FOUNDATION

PAGE : 2
COUNTIE(S): PISCATAQUIS TABULATION OF BIDS
CONTRACT ID : 017290.00
IC 1 ) 000022 IC 2 ) 000059 1C )
|LANE CONSTRUCTION CORP. (THE |PIKE INDUSTRIES, INC. I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ o S S PR
0120 527.303 4.000 EA | 2300.00000 9200.00] 2400.00000 9600.00]
ENERGY ABSORBING SYSTEM (ET-PLUS) I I I
0130 604.161 6.000 EA | 850.00000 5100.00] 875.00000 5250.00]
ALTERING CATCH BASIN I I I
0140 604.18 30.000 EA | 790.00000 23700.00] 525.00000 15750.00]
ADJUSTING MANHOLE OR CATCH BASIN TO I I I
GRADE I I I
0150 606.23 25.000 LF | 28.50000 712.50] 30.00000 750.00]
GUARDRAIL TYPE 3C - SINGLE RAIL I I I
0160 606.352 60.000 EA | 5.75000 345.00] 6.00000 360.00]
REFLECTORIZED BEAM GUARDRAIL DELINEATOR | I I
0170 606.353 31.000 EA | 35.00000 1085.00] 35.00000 1085.00]
REFLECTORIZED FLEXIBLE GUARDRAIL MARKER | I I
0180 606.362 3561.000 LF | 1.75000 6231.75| 2.00000 7122.00]
GUARDRAIL ADJUSTED I I I
0190 606.47 7.000 EA | 4600000 322.00] 47.00000 329.00]
SINGLE WOOD POST I I I
0200 606.79 1.000 EA | 2100.00000 2100.00] 2200.00000 2200.00]
GUARDRAIL 350 FLARED TERMINAL I I I
0210 608.08 95.000 SY | 77.00000 7315.00] 79.00000 7505.00]
REINFORCED CONCRETE SIDEWALK I I I
0220 608.26 48.000 SF | 32.00000 1536.00] 33.00000 1584.00]
CURB RAMP DETECTABLE WARNING FIELD I I I
0230 609.11 18.000 LF | 4200000 756.00] 33.00000 594.00|
VERTICAL CURB TYPE 1 I I I
0240 609.12 26.000 LF | 57.00000 1482.00] 45_00000 1170.00]
VERTICAL CURB TYPE 1 - CIRCULAR I I I
0250 609.234 1.000 EA | 550.00000 550.00]| 135.00000 135.00]
TERMINAL CURB TYPE 1 - 4 FOOT I I I
0260 609.238 10.000 EA | 850.00000 8500.00] 305.00000 3050.00]
TERMINAL CURB TYPE 1 - 8 FOOT I I I
0270 609.441 129.000 LF | 20.00000 2580.00] 7.00000 903.00]|
CURBING REMOVED AND STACKED I I I
0280 626.21 70.000 LF | 29.00000 2030.00] 32.00000 2240.00]
METALLIC CONDUIT I I I
0290 626.22 20.000 LF | 2400000 480.00] 26.00000 520.00]
NON-METALLIC CONDUIT I I I
0300 626.31 5.000 EA | 800.00000 4000.00] 820.00000 4100.00]
18 INCH FOUNDATION I I I
0310 626.36 2.000 EA | 395.00000 790.00] 410.00000 820.00]
|
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REGULATORY, WARNING, CONFIRMATION AND
ROUTE MARKER ASSEMBLY SIGNS, TYPE 1

PAGE : 3
COUNTIE(S): PISCATAQUIS TABULATION OF BIDS
CONTRACT ID : 017290.00
IC 1 ) 000022 IC 2 ) 000059 1C )
|LANE CONSTRUCTION CORP. (THE |PIKE INDUSTRIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— e Sy Sy S Sy Sy S o S S S S S S Sy —
0320 627.733 410.000 LF | 1.15000 471.50] 1.20000 492.00]
4™ WHITE OR YELLOW PAINTED PAVEMENT | | |
MARKING LINE | | |
0330 627.75 330.000 SF | 2.30000 759.00] 2.35000 775.50]
WHITE OR YELLOW PAVEMENT & CURB MARKING | | |
0340 627.76 LUMP | 15000.00000 15000.00] 15500.00000 15500.00]
TEMPORARY PVMT. MARK LINE, W OR YELLOW | | |
0350 627.95 450.000 SF | 8.00000 3600.00] 10.00000 4500.00]
STREETPRINT DURATHERM PAVEMENT MARKING | | |
0360 629.05 20.000 HR | 4400000 880.00] 52.00000 1040.00]
HAND LABOR, STRAIGHT TIME | | |
0370 631.10 10.000 HR | 50.00000 500.00] 69.00000 690.00]
AIR COMPRESSOR (INCLUDING OPERATOR) I I I
0380 631.11 10.000 HR | 36.00000 360.00] 69.00000 690.00]
AIR TOOL (INCLUDING OPERATOR) | | |
0390 631.12 50.000 HR | 158.00000 7900.00] 180.00000 9000.00]
ALL PURPOSE EXCAVATOR (INCLUDING | | |
OPERATOR) | | |
0400 631.171 10.000 HR | 90.00000 900.00] 87.50000 875.00]
TRUCK - SMALL (INCLUDING OPERATOR) | | |
0410 631.172 50.000 HR | 89.00000 4450.00] 87.50000 4375.00]
TRUCK - LARGE (INCLUDING OPERATOR) | | |
0420 631.18 10.000 HR | 44 .00000 440.00] 100.00000 1000.00]
CHAIN SAW RENTAL (INCLUDING OPERATOR) | | |
0430 631.22 10.000 HR | 135.00000 1350.00] 148.00000 1480.00]
FRONT END LOADER (INCLUDING OPERATOR) | | |
0440 639.19 1.000 EA | 5000.00000 5000.00] 7500.00000 7500.00]
FIELD OFFICE TYPE B | | |
0450 643.60 LUMP | 7700.00000 7700.00] 7800.00000 7800.00]
FLASHING BEACON AT: Pleasant River | | |
Lumber Ent. | | |
0460 643.60 LUMP | 11000.00000 11000.00] 11300.00000 11300.00]
FLASHING BEACON AT: Rte.6 eastbound | | |
0470 643.60 LUMP | 11000.00000 11000.00] 11300.00000 11300.00]
FLASHING BEACON AT: Rte.6 westbound | | |
0480 643.71 LUMP | 15000.00000 15000.00] 15600.00000 15600.00]
TRAFFIC SIGNAL MODIFICATION | | |
0490 643.92 6.000 EA | 785.00000 4710.00] 810.00000 4860.00]
PEDESTAL POLE I I I
0500 645.271 42.000 SF | 32.00000 1344 .00] 34.00000 1428.00]
|
|
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PAGE : 4
COUNTIE(S): PISCATAQUIS TABULATION OF BIDS
CONTRACT ID : 017290.00
IC 1 ) 000022 IC 2 ) 000059 1¢ )
|LANE CONSTRUCTION CORP. (THE |PIKE INDUSTRIES, INC. I
LINE NO 7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S,
0510 652.311 6.000 EA | 70.00000 420.00] 200.00000 1200.00]
TYPE 11 BARRICADE I I I
0520 652.33 65.000 EA | 47.00000 3055.00] 55.00000 3575.00]
DRUM I I I
0530 652.34 135.000 EA | 14.00000 1890.00] 20.00000 2700.00]
CONE I I I
0540 652.35 1433.000 SF | 10.00000 14330.00] 13.00000 18629.00]
CONSTRUCTION SIGNS I I I
0550 652.36 102.000 CD | 212.50000 21675.00] 395.50000 40341.00]
MAINTENANCE OF TRAFFIC CONTROL DEVICES | I I
0560 652.38 1830.000 HR | 16.25000 29737.50] 17.90000 32757.00]
FLAGGER I I I
0570 659.10 LUMP |  80000.00000 80000.00] 108600.00000 108600.00]
MOBILIZATION I I I
SECTION TOTALS I $ 848,687.25| $ 937,180.00] $
—————————————————————————————————————————— S,
SECTION 0002  DOVER-FOXCROFT WATER ITEMS
| | |
0580 604.18 1.000 EA | 2100.00000 2100.00] 700.00000 700.00]
ADJUSTING MANHOLE OR CATCH BASIN TO I I I
GRADE I I I
0590 823.332 4.000 EA | 605.00000 2420.00] 150.00000 600.00]
GATE VALVE BOX, ADJUST TO GRADE I I I
SECTION TOTALS I $ 4,520.00] $ 1,300.00] $
—————————————————————————————————————————— S
SECTION 0003  DOVER-FOXCROFT SEWER ITEMS
| | |
0600 812.162 6.000 EA | 2100.00000 12600.00]| 700.00000 4200.00]
ADJUSTING SEWER MANHOLE TO GRADE I I I
0610 812.164 6.000 EA | 3750.00000 22500.00] 2000.00000 12000.00]|
REBUILDING SEWER MANHOLE I I I
SECTION TOTALS I $ 35,100.00] $ 16,200.00] $
—————————————————————————————————————————— S
|

CONTRACT TOTALS $ 888,307.25] $ 954,680.00] $




