MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER :

CONTRACT 1D : 010007.00
PROJECTS

NH-1000(700)E

COUNTY : HANCOCK



MAINE DEPARTMENT OF TRANSPORTATION

PAGE:
CONTRACT 1D - 010007.00
HIGHWAY RECONSTRUCTION
SITE CONTRACT TIME LIQUIDATED DAMAGES

CONTRACT 05/20/11 $ 0.00

FOLLOWING GROUPS ARE ALTERNATES :

FOLLOWING ITEMS ARE ALTERNATES :

BIDDERS MUST ENTER ALL UNIT PRICES, MAKE ALL EXTENSIONS AND TOTAL THE BID.



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1

DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010007.00 PROJECT(S): NH-1000(700)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY l-----— -
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 PROJECT ITEMS
]201.11 CLEARING | | | | |
0010] | 4.700] | | |
I [HA I | | |
[201.23 REMOVING SINGLE | | | | |
0020| TREE TOP ONLY I 36.000] | | |
I IEA I | | |
]201.24 REMOVING STUMP | | | | |
0030] | 40.000] | | |
I IEA I | | |
]202.15 REMOVING MANHOLE | | | | |
0040]OR CATCH BASIN | 3.000] | | |
I IEA I | | |
]202.202 REMOVING | | | | |
0050 | PAVEMENT SURFACE | 6600.000] | | |
I IM2 I | | |
1203.20 COMMON EXCAVATION | | | | |
0060 ]| | 66500.000] | | |
I IM3 I | | |
]203.21 ROCK EXCAVATION | | | | |
0070] | 11000.000] I I I
I IM3 I | | |
1203.213 FRACTURING | | | | |
O080|EXISTING SUBGRADE LEDGE | 60.000] | | |
I IM2 I | | |
]203.2318 DISPOSAL OF l | | | |
0090 | SPECIAL WASTE I 100.000] | | |
I IMG I | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010007.00 PROJECT(S): NH-1000(700)E
CONTRACTOR :
LINE| ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | ———— o [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]203.26 GRAVEL BORROW I I I I I
0110] | 100.000] I I I
I IM3 I | | |
]204_.41 REHABILITATION OF | | I I I
0120 |EXISTING SHOULDERS, PLAN | 2450.000 | I I I
JQUANTITY M2 | I I I

]206.061 STRUCTURAL EARTH | I I I
0130 | EXCAVATION - DRAINAGE I I I I
JAND MINOR STRUCTURES, M3 I I I I
|BELOW GRADE I I I I
]206.07 STRUCTURAL ROCK | I I I
0140 | EXCAVATION - DRAINAGE | 1000.000] I I I
JAND MINOR STRUCTURES | I I I

| 304.09 AGGREGATE BASE

|
0150 COURSE - CRUSHED I 50200.000]| | | |
I IM3 I | | |
[304.10 AGGREGATE SUBBASE | | | | |
0160 COURSE - GRAVEL I 6650.000] | | |
I IM3 I | | |
]403.208 HOT MIX ASPHALT | | | | |
0170]12.5 MM, SURFACE I 7080.000] | | |
I IMG I | | |
]403.209 HOT MIX ASPHALT | | | | |
0180]9.5 MM (SIDEWALKS, | 580.000] | | |
IDRIVES, INCIDENTALS) IMG | | | |
1403.211 HOT MIX ASPHALT | | | | |
0190] (SHIM) I 50.000] | | |
I IMG I | | |
]403.213 HOT MIX ASPHALT | | | | |
0200]12.5 MM, BASE I 19925.000] | | |
I IMG I | | |

]409.15 BITUMINOUS TACK |
0210 COAT APPLIED | 20750.000] I I I
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010007.00 PROJECT(S): NH-1000(700)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY l-----— -
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]411.10 UNTREATED | | | | |
0220 | AGGREGATE SURFACE COURSE | 15.000] | | |
| (TRUCK MEASURE) |M3 | | [ |
]502.341 STRUCTURAL | | | | |
0230 CONCRETE ROADWAY MEDIAN | 355.000] | I |
I IM3 I | | |
|518.511 FULL DEPTH | | | | |
0240 CONCRETE  REPAIR I 8.000] | | |
I IM2 I | | |
I534.71 PRECAST CONCRETE | | | | |
0250]BOX CULVERT #1 - |LUMP |LUMP | | |
IEXTENSION | | | | |
|534.71 PRECAST CONCRETE | | | | |
0260]BOX CULVERT #2 - |LUMP |LUMP | | |
|EXTENSION I | | | |
I534.71 PRECAST CONCRETE | | | | |
0270|BOX CULVERT #4 - |LUMP |LUMP | | |
| REPLACEMENT I | | | |
534.71 PRECAST CONCRETE | | | | |
0280|BOX CULVERT #5 - | LUMP |LUMP | | |
| REPLACEMENT I | | | |
]603.151 300 MM | | I I I
0290 | CORRUGATED METAL PIPE I 60.000]| | | |
I IM I | | |
]603.155 300 MM RCP CLASS | | | | |
0300 111 I 98.000] | | I
I IM I | | |
]603.159 300 MM CULVERT | | | | |
0310|PIPE OPTION 111 I 205.000] | | |
I

]603.16 375 MM CULVERT |
0320|PIPE OPTION | I 440.000] I I I
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010007.00 PROJECT(S): NH-1000(700)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY l-----— -
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]603.175 450 MM RCP CLASS | | I I |
0330] 111 I 221.000] | | |
I IM I I I I
]603.179 450 MM CULVERT | | I l I
0340|PIPE OPTION 111 I 80.000]| I I I
I IM I I I I
]603.195 600 MM RCP CLASS | | l I |
0350] 111 I 147 .000] | | |
I IM | I I I
]603.205 750 MM | | | | |
0360 | REINFORCED CONCRETE PIPE | 22.000] | | |
ICLASS 111 IM | | | I
]603.235 1200 MM | | I I I
0370 | REINFORCED CONCRETE PIPE | 27.000] I I I
ICLASS 111 IM | | | |
|603.76 300 MM INLET | | I l I
0380 | GRATE UNIT I 6.000] I I I
I IEA I I I I
]604.092 CATCH BASIN TYPE | | | | I
0390]B1-C | 43.000] | | |
I IEA | I I I
]604.15 MANHOLE | | I I I
0400] I 4.000] | | |
I IEA I I I I
|604.164 REBUILDING CATCH | | | | I
0410]BASIN | 1.000] | | |
I IEA | I I I
]605.09 150 MM UNDERDRAIN | | | | |
0420|TYPE B I 2270.000] I I |
I

]605.10 150 MM UNDERDRAIN |
0430 |OUTLET | 69.000| I I I
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010007.00 PROJECT(S): NH-1000(700)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY l-----— -
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|605.11 300 MM UNDERDRAIN | | | | |
0440|TYPE C I 947.000] | | |
I IM I | | |
1605.13 450 MM UNDERDRAIN | | | | |
0450 TYPE C | 74.000] | | |
I IM I | | |
]606.23 GUARDRAIL TYPE 3C | | | | |
0460]- SINGLE RAIL I 503.000] | | |
I IM I | | |
1606.231 GUARDRAIL TYPE | | | | |
0470]3C - 4.5 M RADIUS AND | 4.000] | | |
ILESS IM | | | I
|606.265 TERMINAL END - | | | | |
0480|SINGLE RAIL - GALVANIZED | 1.000] | | |
| STEEL IEA | | | |
1606.353 REFLECTORIZED | | | | |
0490|FLEXIBLE GUARDRAIL | 20.000] | | |
IMARKER |EA | | | |
]606.356 UNDERDRAIN | | | | |
0500 | DELINEATOR POST | 6.000] | | |
I IEA I | | |
|606.47 SINGLE WOOD POST | | | | |
0510] | 20.000] | | |
I IEA I | | |
1606.79 GUARDRAIL 350 | | | | |
0520 | FLARED TERMINAL | 9.000] | | |
I IEA I | | |
|607.22 CEDAR RAIL FENCE | | | | |
0530| | 60.000] | | |
I

|607.24 REMOVE AND RESET |
0540 | FENCE I 87.000] I I I
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010007.00 PROJECT(S): NH-1000(700)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY l-----— -
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]609.31 CURB TYPE 3 | | I I I
0550 | I 3100.000] | | |
I IM I I I I
]609.34 CURB TYPE 5 | | I l I
0560] | 10.000] | | |
I IM I I I I
]609.35 CURB TYPE 5 - | | | | |
0570 CIRCULAR I 4_000] I I |
I IM | I I I
]610.08 PLAIN RIPRAP | | I I I
0580| | 227.000] | | |
I M3 I I I I
|610.18 STONE DITCH | | | | |
0590 | PROTECTION I 40.000] I I |
I IM3 | I I I
|613.319 EROSION CONTROL | | I | I
0600 | BLANKET I 9125.000] I I |
I M2 I I I I
1615.07 LOAM | | [ | |
0610] | 4810.000] | | |
I IM3 | I I I
]618.1301 SEEDING METHOD | | | | |
0620|NUMBER 1 - PLAN QUANTITY | 405.000] I I I
I JUN I I I I
618.1401 SEEDING METHOD | | I l I
0630|NUMBER 2 - PLAN QUANTITY | 382.000] I I I
I JUN | I I I
1618.1411 SEEDING METHOD | | I I I
0640 |NUMBER 3 - PLAN QUANTITY | 176.000]| I I I
I JUN | I I I

|618.20 ANNUAL RYE GRASS |
0650 | SEED | 40.000] I I I
I



CONTRACT

CONTRACTOR :

MAINE DEPARTMENT OF TRANSPORTATION

ID: 010007.00

SCHEDULE OF

ITEMS

PAGE: 7
DATE: 090519
REVISED:

PROJECT(S): NH-1000(700)E

ITEM

|618.25 APPLIED WATER

0660]

|619.1201 MULCH - PLAN

0670 | QUANTITY

|620.58 NON WOVEN

0680 | GEOTEXTILE

]627.711 WHITE OR YELLOW |
0690 |PAINTED PAVEMENT MARKING |
ILINE (PLAN QUANTITY ) |
]627.75 WHITE OR YELLOW |
0700 | PAVEMENT AND CURB |
| MARKING |

|627.76 TEMPORARY |

O710| PAVEMENT MARKING LINE,

JWHITE OR YELLOW I

|627.77 REMOVING PAVEMENT

0720 | MARKINGS

|629.05 HAND LABOR,
0730 STRAIGHT TIME

]631.12 ALL PURPOSE |
0740 | EXCAVATOR (INCLUDING I
| OPERATOR) |

|631.172 TRUCK - LARGE

|
0750] (INCLUDING OPERATOR) |
I

|631.18 CHAIN SAW RENTAL

|
0760] (INCLUDING OPERATOR) I
I

APPROX .
QUANTITY
AND UNITS

18.
M3
963

UN
505

M2
20000
200

M2

| LUMP

350

M2
40

HR
25

HR
40

HR
10.
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DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010007.00 PROJECT(S): NH-1000(700)E
CONTRACTOR :
LINE] ITEM | APPROX . I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |--——-——— l--—
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]631.20 STUMP CHIPPER | | | | |
0770] (INCLUDING OPERATOR) I 10.000] | | |
I IHR | | | |
1631.22 FRONT END LOADER | | | | |
0780] (INCLUDING OPERATOR) I 10.000] | | |
I IHR I | | |
1635.14 PREFABRICATED | | | | |
0790 CONCRETE MODULAR GRAVITY | 60.000] | | |
IWALL IM2 I | | |
1639.18 FIELD OFFICE TYPE | | | | |
0800 | A | 1.000] | | |
I |IEA I | | |
1643.72 TEMPORARY TRAFFIC | | | | |
0810]SIGNAL |LUMP | LUMP | | |
I | I | | |
1652.31 TYPE 1 BARRICADE | | | | |
0820 I 25.000] | | |
I |IEA | | | |
1652.311 TYPE 11 | | | | |
0830 | BARRICADE I 40.000] | | |
I |IEA I | | |
]652.33 DRUM | | [ | |
0840| | 75.000] | | |
I |IEA | | | |
652.34 CONE | | | | |
0850] | 100.000] | | |
I |IEA I | | |
|652.35 CONSTRUCTION | | | | |
0860|SIGNS I 120.000] | | |
I IM2 I | | |

]652.36 MAINTENANCE OF |
0870| TRAFFIC CONTROL DEVICES | 300.000] I I I
I
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DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010007.00 PROJECT(S): NH-1000(700)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY l-----— -
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]652.38 FLAGGER | | I I I
0880] | 11000.000] I I I
I IHR I I I I
1652.381 UNIFORM TRAFFIC | | I l I
0890] OFFICERS I 600.000]| I I I
I IHR I I I I
|652.41 PORTABLE | | I I I
0900 | CHANGEABLE MESSAGE SIGN | 2.000] I I I
| IEA I I I I
|656.75 TEMPORARY SOIL | | l l I
0910]|EROSION AND WATER | LUMP | LUMP I I I
|POLLUTION CONTROL I | I I I
1657.24 SEEDING PITS | | | | |
0920] | 485.000] | | |
| JUN I I I I
]658.20 ACRYLIC LATEX | | I I I
0930]COLOR FINISH, GREEN I 600.000] I I I
I M2 I I I I
1659.10 MOBILIZATION | | I l I
0940] | LUMP | LUMP I I I
I I | I I I
1660.21 ON-THE-JOB | | l I I
0950] TRAINING (BID) I 1000.000] I I I
I IHR I I I I
1822.34 200 MM CLASS 52 | | I l I
0960|DI PIPE I 64.000] I I |
I IM | I I I
|822.36 300 MM CLASS 52 | | | | |
0970|DI PIPE I 1722.000] I I I
I

[823.311 300MM GATE |
0980|VALVE WITH BOX | 11.000] | [ |
I
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DATE: 090519
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010007.00 PROJECT(S): NH-1000(700)E
CONTRACTOR :
LINE] ITEM | APPROX . I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY l-----— -
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1823.3251 200MM GATE l | | | |
0990 | VALVE WITH BOX I 1.000] | | |
I IEA I | | |
1824.30 FIRE HYDRANTS | | | | |
1000 | | 7.000] | | |
I IEA I | | |
1825.41 19 MM COPPER | | | | |
1010] SERVICE I 399.000] | | |
I IM I | | |
1825.43 25 MM COPPER | | | | |
1020 SERVICE | 24.000] | | |
I IM I | | |
|827.301 ROCK EXCAVATION | | | | |
1030 |WATER MAIN | 688.000]| | | |
I IM3 I | | |
1827.302 UNSUITABLE | | | | |
1040 [MATERIAL EXCAVATION I 76.000] | | |
IBELOW TRENCH GRADE - IM3 | | | |
IGRAVEL BEDDING MATERIAL | | | | |
I I I | | |
1827.33 TRENCH INSULATION | | | | |
1050 | | 25.000] | | |
I IM I | | |
1830.10 WATER MAIN | | I I I
1060 | REPLACEMENT  BRIDGE |LUMP |LUMP | | |
| CROSSING | | | | |
1832.07 OWNERS TESTING | | | | I
1070 ALLOWANCE |LUMP |LUMP | | |
I I I | | |
I |
| SECTION 0001 TOTAL I |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010007.00 PROJECT(S): NH-1000(700)E
LIST ITEMS ON THIS PAGE BY AMENDMENT
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | | —
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
I | | |
| | | |
| | | |
I | | |
| I | |
| | | |
| | | |
| | | |
I | | |
| I | |
| | | |
| | | |
I | | |
| I | |
| I | |
| | | |
| | | |
| | | |
| I | |
I I | |
| | | |
I | | |
| | | |
| I | |
I | | |
| | | |
| | | |
| | | |
I I | |
I | | |
I | |
| TOTAL BID | I

SPECIAL PROVISIONS ATTACHED



