MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER :

CONTRACT 1D : 010015.00
PROJECTS

NH-1001(500)E

COUNTY : OXFORD



MAINE DEPARTMENT OF TRANSPORTATION

PAGE:
CONTRACT 1D : 010015.00
DIXFIELD, HIGHWAY RECONSTRUCTION. WORK INCLUDES GRADING,
DRAINAGE, BASE, HOT MIX ASPHALT, RECYCLED PAVEMENT (ALT.2),
STEEL PIPE ARCH, GUARDRAIL, AND OTHER INCIDENTAL WORK.
SITE CONTRACT TIME LIQUIDATED DAMAGES
CONTRACT 06/19/09 $ 1875.00

FOLLOWING GROUPS ARE ALTERNATES :
GROUP AP1  ALTERNATE PAVEMENT 1
GROUP AP2  ALTERNATE PAVEMENT 2

FOLLOWING ITEMS ARE ALTERNATES :

BIDDERS MUST ENTER ALL UNIT PRICES, MAKE ALL EXTENSIONS AND TOTAL THE BID.



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 071018
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY  |-———————mm—mo | oo
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 MAIN ITEMS
|201.11 CLEARING | | I I
0010] | 3.400] I I I
| IHA I I I I
|201.23 REMOVING SINGLE | | I I
0020| TREE TOP ONLY I 7.000] I I I
| IEA I I I I
|201.24 REMOVING STUMP | I | | |
0030] | 7.000] I I I
| IEA I I I I
|202.19 REMOVING EXISTING | | I
0040 | BRIDGE |LUMP |LUMP I I I
| I I I I I
|203.20 COMMON EXCAVATION | | | I
0050 | | 52000.000} I | I
| IM3 I I I I
|203.21 ROCK EXCAVATION | I | | |
0060 | | 1350.000] I I I
| IM3 I I I I
]203.2318 DISPOSAL OF | | I I
0070|SPECIAL WASTE I 50.000]| I I I
| IMG I I I I
]203.242 DIRTY BORROW | | I I
0080 | | 2200.000]| | | I
| IM3 I I I I
|203.25 GRANULAR BORROW I | | |
0090] 860.000] I I I
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CONTRACT 1D: 010015.00

CONTRACTOR :

DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PROJECT(S): NH-1001(500)E

PAGE:
DATE:
REVISED:

2
071018

ITEM

I APPROX . |
|  QUANTITY
| AND UNITS |

|]206.061 STRUCTURAL EARTH

0100 | EXCAVATION - DRAINAGE
|AND MINOR STRUCTURES,
| BELOW GRADE

|206.07 STRUCTURAL ROCK
0110 EXCAVATION - DRAINAGE
|AND MINOR STRUCTURES

|304.10 AGGREGATE SUBBA
0120 COURSE - GRAVEL

SE

|403.208 HOT MIX ASPHALT

0130]12.5 MM, SURFACE

|403.209 HOT MIX ASPHALT

0140]9-5 MM (SIDEWALKS,
IDRIVES, INCIDENTALS)

|409.15 BITUMINOUS TACK
0150 COAT APPLIED

|509.12 STEEL STRUCTURA
0160 | PLATE PIPE ARCH:

L

|510.10 SPECIAL

0170 DETOUR (M) ROADWAY
|WIDTH VEHICULAR &
IPEDESTRIAN TRAFFIC NOT
|SEPARATED 4.2 M RDW.
|WIDTH

|511.07 COFFERDAM:
0180 | DOWNSTREAM

|511.07 COFFERDAM:
0190 | UPSTREAM



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3
DATE: 071018
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR -
LINE] ITEM | APPROX . | UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY -]
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|527.3031 ENERGY | | I
0200 | ABSORBING SYSTEM (ET - | 2.000] I I
|PLUS) |EA I | I
|603.159 300 MM CULVERT | | I
0210|PIPE OPTION 111 I 27.000] I I
I IM I I I
1603.16 375 MM CULVERT | | I
0220|PIPE OPTION 1 I 63.000] I I
I IM I I I
|603.17 450 MM CULVERT | | I I
0230|PIPE OPTION 1 I 56.000]| I I
I IM I I I
|603.175 450 MM RCP CLASS | | I
0240] 111 | 20.000] | I
I IM I I I
|603.179 450 MM CULVERT | | I
0250|PIPE OPTION 111 I 39.000] I I
I IM I I I
1603.19 600 MM CULVERT | | | |
0260|PIPE OPTION 1 I 67.000] I I
I IM I I I
|603.195 600 MM RCP CLASS | | I
0270111 | 135.000]| | I
I IM I I I
1603.21 900 MM CULVERT | | I
0280|PIPE OPTION 1 I 14.000] I I
I IM I I I
1603.215 900 MM | | I I
0290 | REINFORCED CONCRETE PIPE | 24000 I I
ICLASS 111 IM I I I
]603.225 1050 MM | | I
0300 | REINFORCED CONCRETE PIPE | 70.000] I I
ICLASS 111 IM I I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4
DATE: 071018
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY R it B
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|604.092 CATCH BASIN TYPE | | I
0310]B1-C | 5.000] I I
I IEA I I I
|605.09 150 MM UNDERDRAIN | | I
0320| TYPE B | 270.000] | I
I IM I I I
|605.11 300 MM UNDERDRAIN | | I
0330 TYPE C | 135.000]| | I
I IM I I I
|606.23 GUARDRAIL TYPE 3C | I | |
0340]|- SINGLE RAIL I 970.000] I I
I IM I I I
|606.232 GUARDRAIL TYPE | | I
0350]|3C - OVER 4.5 M RADIUS | 55.000]| I I
I IM I I I
1606.265 TERMINAL END - | | I
0360|SINGLE RAIL - GALVANIZED | 1.000] I I
| STEEL |EA I | I
]606.353 REFLECTORIZED | | I I
0370| FLEXIBLE GUARDRAIL I 22.000] I I
IMARKER |EA I | I
|606.356 UNDERDRAIN | | I
0380 | DELINEATOR POST I 3.000] I I
I IEA I I I
|606.47 SINGLE WOOD POST | | I
0390] | 6.000] I I
I IEA I I I
]606.78 LOW VOLUME | | I I
0400|GUARDRAIL END - TYPE 3 | 2.000] I I
I IEA I I I
1606.79 GUARDRAIL 350 | |
0410|FLARED TERMINAL 9.000] I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5
DATE: 071018
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR -
LINE] ITEM I APPROX . | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |- |-
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|607.17 CHAIN LINK FENCE | | I
0420]- 1.8 METER I 88.000] I I
I IM I I I
]607.32 BRACING ASSEMBLY | | I
0430|TYPE 1 - METAL POSTS I 2.000] I I
I IEA I I I
]607.33 BRACING ASSEMBLY | | I
0440]TYPE 11 - METAL POSTS I 1.000] I I
I IEA I I I
1609.31 CURB TYPE 3 | | I I
04501 I 440.000] I I
I IM I I I
1610.08 PLAIN RIPRAP | | I
0460] I 400.000] I I
I IM3 I I I
1610.16 HEAVY RIPRAP | | I
0470] | 500.000] I I
I IM3 I I I
610.18 STONE DITCH | | I I
0480 | PROTECTION I 55.000] I I
I IM3 I I I
610.210 STREAM CHANNEL | | I
0490 | ROCKS | 50.000] | I
I IM3 I I I
610.212 STREAM CHANNEL | | I
0500 | SAND | 100.000]| | I
I IM3 I I I
1613.319 EROSION CONTROL | | | |
0510 | BLANKET I 2800.000] I |
I IM2 I I I
1615.07 LOAM I I
0520] 110.000] I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 071018
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY - |-
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
[618.1401 SEEDING METHOD | | | | |
0530|NUMBER 2 - PLAN QUANTITY | 270.000] | | |
I JUN I I I I
[618.1411 SEEDING METHOD | | | | |
0540[NUMBER 3 - PLAN QUANTITY | 180.000] | | |
I JUN I I I I
[619.1201 MULCH - PLAN I | | I I
0550 |QUANTITY I 450.000] [ | |
I JUN I I I I
]619.1301 BARK MULCH I | | | |
0560 | | 30.000] | | I
I M3 I I I I
[620.54 STABILIZATION I | | | |
0570 GEOTEXTILE I 1450.000] [ | |
I M2 I I I I
620.58 EROSION CONTROL | | | | |
0580 | GEOTEXTILE I 2200.000]| | | |
I M2 I I I I
[621.396 DWARF EVERGREENS | | I I I
0590] (450 MM - 600 MM) GROUP | 250.000]| | | |
IB IEA I I I I

1627.711 WHITE OR YELLOW | |
0600 | PAINTED PAVEMENT MARKING | 9100.000] | | |
|

ILINE (PLAN QUANTITY ) M I | | |
1627.76 TEMPORARY l | | | I
0610 | PAVEMENT MARKING LINE,  JLUMP |LUMP I I I
|[WHITE OR YELLOW | | | | I
1629.05 HAND LABOR, l | | | I
0620 STRAIGHT TIME | 100.000] | | |
| IHR I I I I

1631.10 AIR COMPRESSOR I |
0630 | (INCLUDING OPERATOR) I 25.000] | | |
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7

DATE: 071018
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR -
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY - |-
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|631.11 AIR TOOL | | | | I
0640] (INCLUDING OPERATOR) I 25.000]| I I I
I IHR I I I I
1631.12 ALL PURPOSE | | | | |
0650 | EXCAVATOR (INCLUDING I 50.000]| I I I
| OPERATOR) |HR I | I I
1631.172 TRUCK - LARGE | | | I I
0660 ] (INCLUDING OPERATOR) I 25.000]| I I I
I IHR I I I I
1631.22 FRONT END LOADER | I | | |
0670] (INCLUDING OPERATOR) I 25.000]| I I I
I IHR I I I I
1643.72 TEMPORARY TRAFFIC | I | | |
0680 | SIGNAL |LUMP | LUMP I I I
I I I I I I
1652.312 TYPE 111 | | | | I
0690 | BARR I CADE I 4_.000] I I I
I IEA I I I I
]1652.33 DRUM | | I I I
0700] | 100.000] I I I
I IEA I I I I
1652.34 CONE l | I I
0710] | 110.000] I I I
I IEA I I I I
1652.35 CONSTRUCTION | | | | |
0720 SIGNS I 70.000] I I I
I M2 I I I I
1652.36 MAINTENANCE OF | | | | |
0730 TRAFFIC CONTROL DEVICES | 390.000] I I I
I ICD I I I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 8

DATE: 071018
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR :
LINE| ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- - |-—————mo -
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|652.41 PORTABLE - I | | | |
0750 | CHANGEABLE MESSAGE SIGN | 2.000]| I I I
| |EA I I I I
1656.75 TEMPORARY SOIL I | | | |
0760 EROSION AND WATER JLUMP JLUMP I I I
|POLLUTION CONTROL I | I I |
1659.10 MOBILIZATION I I
0770] JLUMP JLUMP I I |
| | I I I
]660.21 ON-THE-JOB I | | | |
0780 | TRAINING (BID) I 2000.000| I I |
| IHR I I I I
I
| SECTION 0001 TOTAL I ]
SECTION 0002 ALTERNATE PAVEMENT 1
ALT GROUP AP1
]304.09 AGGREGATE BASE I | | | |
0790 | COURSE - CRUSHED I 28800.000] I I I
| IM3 I I I I
]403.207 HOT MIX ASPHALT | I | | |
0800|19.0 MM NOMINAL MAX SIZE | 3950.000| I I I
| IMG I I I I
]403.213 HOT MIX ASPHALT | | | | |
0810|12.5 MM, BASE I 4750.000] I I |
| IMG I I I I
I
| SECTION 0002 TOTAL I ]

SECTION 0003 ALTERNATE PAVEMENT 2
ALT GROUP AP2



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 9
DATE: 071018
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010015.00 PROJECT(S): NH-1001(500)E
CONTRACTOR :
LINE| ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY  |-——mmmmmmmm e [
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
304.09 AGGREGATE BASE I I I I
0820 | COURSE - CRUSHED I 27700.000] I I I
| IM3 I I I I
1310.24 PLANT MIX I I I I
0830 |RECYCLED ASPHALT I 23500.000] I I I
IPAVEMENT - 100 MM DEPTH [M2 I I I I
| | I I | |
]403.207 HOT MIX ASPHALT | I I I
0840]|19.0 MM NOMINAL MAX SIZE | 5500.000]| | [ |
| IMG I I | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 10

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 010015.00 PROJECT(S): NH-1001(500)E
LIST ITEMS ON THIS PAGE BY AMENDMENT
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |-——— - [
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| | I I
I I I I
I I I I
I I I I
I I I I -
I I I I
I I I I
I I I I
I I I I
I I I I -
| | I I
I I I I
I I I I
I I I I
I I I I -
I I I I
I I I I
I I I I
I I I I
I I I I -
| | I I
I I I I
I I I I
I I I I
I I I I -
I I I I
I I I I
I I I I
I I I I
I I
| TOTAL BID I I ]

SPECIAL PROVISIONS ATTACHED



