MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER :
CONTRACT 1D : 011844.00
PROJECTS

STP-1184(400)S

COUNTY : CUMBERLAND



MAINE DEPARTMENT OF TRANSPORTATION

PAGE:
CONTRACT 1D :- 011844.00
PORTLAND, BIKE/PEDESTRIAN RAIL TRAIL. WORK INCLUDES NEW
CONSTRUCTION FOR BIKE/PEDESTRIAN RAIL TRAIL AND OTHER
INCIDENTAL WORK.
SITE CONTRACT TIME LIQUIDATED DAMAGES

CONTRACT 06/25/10 $ 0.00

FOLLOWING GROUPS ARE ALTERNATES :

FOLLOWING ITEMS ARE ALTERNATES :

BIDDERS MUST ENTER ALL UNIT PRICES, MAKE ALL EXTENSIONS AND TOTAL THE BID.



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1

DATE: 090626
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I  QUANTITY |———mm - [

| I AND UNITS | DOLLARS | CTS | DOLLARS |CTS

SECTION 0001 PROJECT ITEMS

]201.111 CLEARING | | | | |
0010] | LUMP |LUMP I I I
I I | | I I
]202.01 REMOVING | | | | |
0020 | STRUCTURES AND |LUMP |LUMP I I I
JOBSTRUCTIONS | | | | |
|202.211 DECORATIVE | | | | |
0030 BOULDER RELOCATION I 17.000] I I I
I IEA I I I I
]203.200 COMMON | | | | |
0040 | EXCAVATION |LUMP |LUMP I I I

]203.233 DISPOSAL OF I
0050 | SPECIAL EXCAVATION I 1560.000] I I I
| SURPLUS GRP 2 SOILS I

]203.24 COMMON BORROW I I I I I
0060 I 955.000] I I I

| IcY | | | |

]203.2401 COMMON BORROW | I I I I
0070|WITH PREVIOUSLY I 1880.000] I I I

| PURCHASED MATERIALS 19 I I I I

]203.2501 GRANULAR BORROW |
008O|WITH PREVIOUSLY I 10.000] I I I
| PURCHASED MATERIALS I

]203.35 CRUSHED STONE | | | | |
0090|FILL TYPE "A" | 10.000]| | | |
| (OVERDEPTH) ICY | | | |

]203.3501 CRUSHED STONE | I I I
0100 CHOKER COURSE WITH I I I I
| PREVIOUSLY PURCHASED 19 I I I I
IMATERIALS I I I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 090626
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :

LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l--—--—————- -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

]203.3502 CRUSHED STONE | | | | |

0110 CHOKER COURSE | 7.000] | | |

| ICY | | | |

]203.3503 CRUSHED STONE | | | | |

0120 DRAINAGE COURSE WITH | 121.000] | | |

|PREVIOUSLY PURCHASED |cY | | | |

IMATERIAL | | | | |

]206.061 STRUCTURAL EARTH | I I I
0130 | EXCAVATION - DRAINAGE I I I I
JAND MINOR STRUCTURES, 19 I I I I
|BELOW GRADE I I I I

]206.07 STRUCTURAL ROCK | | | | |
0140 ]| EXCAVATION - DRAINAGE | 10.000] | | |
JAND MINOR STRUCTURES ICY | | | |

]304.0901 AGGR BASE CRS- |
0150 CRUSHED WITH PREVIOUSLY | 274.000| I I I
| PURCHASED MATERIAL I

1304.10 AGGREGATE SUBBASE | | | | |
0160]COURSE - GRAVEL | 1740.000] | | |
| ICY | | | |
]304.1001 AGGR SUBB | | | | |
0170]COURSE GRAVEL WITH | 600.000] | | l
IPREVIOUSLY PURCHASED ICY | | | |
IMATERIAL I | I I I
1403.207 HOT MIX ASPHALT | | | | |
0180]19.0 MM HMA | 76.000] | | |
I IT | | | |
1403.2073 HOT MIX ASPHALT | | | | |
0190]19.0 MM HMA WITH | 150.000] | | |
IPREVIOUSLY PURCHASED MAT.|T | | | |
I | | | | |

[]403.208 HOT MIX ASPHALT |
0200]12.5 MM HMA SURFACE | 541.000] | | |
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 090626
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM |  APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY  J--——mmmmmmmmo o |

I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]403.2082 HOT MIX ASPHALT |
0210]12.5 MM HMA WITH PREV. | 200.000| I I I
| PURCHASED MAT. I
]403.209 HOT MIX ASPHALT |
0220]9.5 MM HMA (SIDEWALKS, | 15.000] I I I
IDRIVES, INCIDENTALS) I

|]411.14 CRUSHED STONE I I I I I
0230|DUST SURFACE COURSE |LUMP JLUMP I I I
| | | | | |
]603.149 10" DIAMETER PVC | I I I I
0240|P1PE I 143.000] I I I
| ILF | | | |

]603.1491 10" DIA. PVC I
0250|PIPE WITH PREV. I 468.000] I I I
| PURCHASED MAT . I

]603.1571 12" DIA. PVC I
0270|PIPE WITH PREV. I 286.000| I I I
| PURCHASED MAT. I
]603.1651 15" DIA. RCP I
0280|CLASS 111 WITH PREV. I 120.000] I I I
| PURCHASED MAT. I
]603.177 18 INCH PVC PIPE |
0290 I 506.000] I I I
|

]603.1771 18" DIA. PVC I
0300|PIPE WITH PREV. I 598.000] I I I
| PURCHASED MAT . I
]603.195 24 INCH I
0310|REINFORCED CONCRETE PIPE | 530.000] I I I
JCLASS 111 I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 090626
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------ |-
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]604.131 4" DIAMETER | | | | |
0320 CATCH BASIN I 14.000] I I I
I IEA I I I I
]604.15 MANHOLE | | | I I
0330] | 5.000] | | |
| IEA I I I I
]604.153 60 INCH MANHOLE | | | | |
0340] | 2.000] | | |
I IEA I I I I
]604.156 96 INCH MANHOLE | | | | |
0350] | 1.000] | | |
| IEA I I I I
]604.164 REBUILDING CATCH | | | | |
0360 |BASIN I 1.000] I | |
I IEA I I I I
]604.18 ADJUSTING MANHOLE | | | | |
0370JOR CATCH BASIN TO GRADE | 1.000] I I I
I IEA I I I I
604.2411 24" NYLOPLAST | | | | |
0380]AREA DRAIN I 26.000] I I I
I IEA I I I I
]605.09 6 INCH UNDERDRAIN | | | | I
0390 TYPE B I 441000 I I I
I ILF I I I I
]606.611 TIMBER GUARDRAIL | | I | I
0400]| | 55.000] | | |
| ILF I I I I
]607.163 CHAIN LINK FENCE | | | | |
0410]- 4 FOOT P.V.C. COATED | 240.000] I I I
I ILF I I I I

]607.173 CHAIN LINK FENCE |
0420]- 6 FOOT PVC COATED I 228.000] I I I
|



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE: 090626
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE| ITEM I APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I  QUANTITY |———— o |-
| I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|]607.24 REMOVE AND RESET | | | | |
0430 | FENCE I 116.000] I I I
| ILF | | | |
]608.0901 BRICK SIDWALK | I I I I
0440|WITH PREV. PURCHASED MAT. | 275.000]| I I I
| |SY | | | |
]608.241 PRECAST CONCRETE | I I I I
0450 | PAVERS I 747 .000| I I I
| ISF | | | |

]608.2511 PRECAST CONC. |
0460 | PAVERS WITH PREV. I 3429.000] I I I
| PURCHASED MAT . I

]608.2911 PERM. CONC. | | | | |
0470]PAVING STONE WITH PREV. | 183.000] | | |
|PURCHASED MAT. |SY | | | |
1608.2912 PERV. CONC. | | | | |
0480|WITH PREV. PURCHASED MAT. | 14.000] | | |
I ICY | | | |
]609.38 RESET CURB TYPE 1 | | | | |
0490| | 808.000] | | |
I ILF | | | |
1609.40 RESET CURB TYPE 5 | | | | |
05001} | 85.000] | | |
I ILF | | | |
1613.319 EROSION CONTROL | | | | |
0510 BLANKET | 429.000]| | | |
I ISY | | | |
1614 .14 MASONRY PLUG | | | | |
0520 | 1.000] | | |
I IEA | | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 090626
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------ |-
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]615.0702 LOAM WITH PREV. | | | | |
0540 | PURCHASED MAT. I 1700.000] I I I
I ICY | | | |
615.12 RAIN GARDEN SOIL | | | | |
0550 | ENHANCEMENT | 244.000] | | I
| ICY | | | |
1618.13 SEEDING METHOD | | | | |
0560 | NUMBER 1 | 140.000] I I I
I IUN | | | |
]619.12 MULCH | | | | |
0570] | 140.000] | | |
| IUN | | | |
1620.54 STABILIZATION | | | | |
0580 | GEOTEXTILE | 3722.000] | | I
| ISY | | | |

]620.541 STABILIZATION I
0590 | GEOTEXTILE WITH PREV. I 3000.000] I I I
| PURCHASED MAT. I
]620.58 NON WOVEN I
0600 | GEOTEXTILE I 7315.000]| I I I
|

]620.581 NON WOVEN |

0610 | GEOTEXTILE WITH PREV. I 10200.000 | I I I
| PURCHASED MAT . I
1626.2111 WIRING DEVICE, |

0620 | FOUNDATIONS, CONDUIT, I
| JUNCTION BOXES, I
| SECONDARY WIRING, I
|LUMINAIRES, SERVICE I
|EQUIPMENT I
]627.711 WHITE OR YELLOW |

0630 | PAINTED PAVEMENT MARKING | 1153.000| I I I
ILINE (PLAN QUANTITY) I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7

DATE: 090626
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------ |-
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1639.19 FIELD OFFICE TYPE | | | | |
0640|B | 1.000] | | |
| IEA | | | |
1645.3031 SIGNAGE POLES | | | | |
0650] | LUMP | LUMP | | |
| | | | | |
|648.53 REMOVE EXISTING | | | | |
0660]| TRACK - AT GRADE | 4575.000] | | |
| ITF | | | |
1652.31 TYPE 1 BARRICADE | | | | |
0670] | 40.000] | | |
| IEA | | | |
1652.311 TYPE 11 | | | | |
0680 | BARRICADE | 10.000] | l |
| IEA | | | |
]652.33 DRUM | | | | |
0690] | 40.000] | | |
| IEA | | | |
]652.34 CONE | | | | |
0700] | 200.000] | | |
| IEA | | | |
]652.35 CONSTRUCTION | | | | |
0710 SIGNS | 144 .000] | | |
I ISF | | | |
1652.36 MAINTENANCE OF | | | | |
0720| TRAFFIC CONTROL DEVICES | 250.000] | | |
| ICD | | | |
]652.38 FLAGGER | | | | |
0730] | 400.000] | | |
| IHR | | | |
]656.75 TEMPORARY SOIL | | | | |
0740]|EROSION AND WATER | LUMP | LUMP | | |

| POLLUTION CONTROL [ | | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 8

DATE: 090626
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------ |-
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]659.10 MOBILIZATION | | | | |
0750] | LUMP | LUMP | | |
| | | | | |
803.01 TEST PITS | | | | |
0760] | 11.000] | I I
| IEA | | | |
1830.1011 WATER MAIN | | | | |
0770]|RELOCATION | LUMP | LUMP | | |
| | | | | |
|832.071 CONTRACTOR | | | | |
0780 ALLOWANCE ~CMP | LUMP | LUMP | | 1000] .00
| | | | | |
I841.02 RECYCLED GRANITE | | | | |
0790 BOLLARDS AND BLOCKS | 22.000] | l I
| IEA | | | |
1841.46 WOOD BOLLARD | | | |
0800 | | 244.000] | | |
I IEA | | | |
1841.481 REMOVABLE | | | | |
0810|BOLLARD | 11.000] | | |
| IEA | | | |
1890.07 BIKE RACKS | | | | |
0820 | 1.000] | | |
I IEA | | | |
| |
| SECTION 0001 TOTAL |
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DATE: 090626
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM I APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I  QUANTITY |———— o | ———— -
| I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]202.01 REMOVING | | | | |
0840 | STRUCTURES AND JLUMP JLUMP I I I
] OBSTRUCTIONS I I I I I
]203.24 COMMON BORROW I I I I I
0850 I 1080.000] I I I
| ICY | | | |

]203.2501 GRANULAR BORROW |
0860 |WITH PREVIOUSLY I 10.000] I I I
| PURCHASED MATERIALS I

]203.35 CRUSHED STONE I I I I I
0870|FILL TYPE "A" I 10.000] I I I

| (OVERDEPTH) 19 I I I I

]203.3502 CRUSHED STONE | I I I I
0880 | CHOKER COURSE I 66.000] I I I

| ICY | | | |

]203.3503 CRUSHED STONE | I I I I
0890 | DRAINAGE COURSE WITH I 235.000] I I I

| PREVIOUSLY PURCHASED 19 I I I I

|MATERIAL I I I I I

]206.061 STRUCTURAL EARTH | I I |
0900 | EXCAVATION - DRAINAGE I I I I
JAND MINOR STRUCTURES, 19 I I I I
|BELOW GRADE I I I I
]206.07 STRUCTURAL ROCK |
0910 | EXCAVATION - DRAINAGE I 10.000] I I I
JAND MINOR STRUCTURES I
] 304.09 AGGREGATE BASE I
0920 COURSE - CRUSHED I 20.000] I I I
|

]304.0901 AGGR BASE CRS- |
0930|CRUSHED WITH PREVIOUSLY | 176.000] I I I
| PURCHASED MATERIAL I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 10

DATE: 090626
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------ |-
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1304.10 AGGREGATE SUBBASE | | I | |
0940 COURSE - GRAVEL | 104.000] | | |
I ICY | | | |
]403.207 HOT MIX ASPHALT | | | | |
0950]19.0 MM HMA | 96.000| | | |
I IT | | | |
]403.208 HOT MIX ASPHALT | | | | |
0960]12.5 MM HMA SURFACE | 46.000]| | | |
I IT | | | |
1603.149 10" DIAMETER PVC | | | | |
0970|PIPE | 251.000] | l |
I ILF | | | |
]603.157 12 INCH PVC PIPE | | | | |
0980 | | 175.000] | | |
I ILF | | | |
1604.131 4" DIAMETER | | | | |
0990 | CATCH BASIN | 1.000] | l |
I IEA | | | |
]604.15 MANHOLE | | I I I
1000]| | 1.000] | | |
I IEA | | | |
1604.164 REBUILDING CATCH | | I | |
1010|BASIN | 1.000] | | |
I IEA | | | |
1604.2411 24 NYLOPLAST | l | | |
1020 | AREA DRAIN | 3.000] | | |
I IEA | | | |
]605.09 6 INCH UNDERDRAIN | | | | I
1030|TYPE B | 515.000] | l |
I ILF | | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 11

DATE: 090626
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM |  APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY  J--——mmmmmmmmo o |

I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]608.0901 BRICK SIDWALK |

1050 |WITH PREV. PURCHASED MAT.| 280.000] I I I
I

]608.2511 PRECAST CONC. |
1060 | PAVERS WITH PREV. I 2412 .000] I I I
| PURCHASED MAT. I

]608.291 PERVIOUS | | | | |
1070 ] CONCRETE WITH BASE | 8.000] | | |
I ISY | | | |
]608.2911 PERM. CONC. | | | | |
1080|PAVING STONE WITH PREV. | 275.000] | | |
|PURCHASED MAT. ISY | | | |
]608.2912 PERV. CONC. | | | | |
1090|WITH PREV. PURCHASED MAT. | 36.000] | | |
I ICY | | | |
|608.47 SAND CEMENT BASE | | | | |
1100] | 30.000] | | |
I ICY | | | |
]609.38 RESET CURB TYPE 1 | | | | |
1110] | 98.000] | | |
I ILF | | | |
1613.319 EROSION CONTROL | | | | |
1120 BLANKET | 360.000] | | |
I ISY | | | |
]615.07 LOAM | | | | |
1130] | 735.000] | | |
I ICY | | | |
[615.12 RAIN GARDEN SOIL | | | | |
1140 ENHANCEMENT | 69.000] | | |
I ICY | | | |

1618.13 SEEDING METHOD |
1150 [NUMBER 1 I 35.000] I I I
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 12
DATE: 090626
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------ |-
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]1619.12 MULCH | | | | |
1160]| | 35.000] | | |
I IUN | | | |
1620.54 STABILIZATION | | | |
1170|GEOTEXTILE | 1284.000]| | I I
| ISY | | | |
]620.58 NON WOVEN | | | | |
1180 | GEOTEXTILE | 4399.000] | | |
I ISY | | | |
1626.2111 WIRING DEVICE, | | | | |
1190 | FOUNDATIONS, CONDUIT, |LUMP |LUMP | | |
JJUNCTION BOXES, I | | | I
| SECONDARY WIRING, | | | | |
ILUMINAIRES, SERVICE | I | | |
IEQUIPMENT | | | | |
1627.711 WHITE OR YELLOW | | | | |
1200 | PAINTED PAVEMENT MARKING | 12.000] | | |
ILINE (PLAN QUANTITY) ILF | | I |
1633.01 SEAT WALLS | | | | I
1210] | 202.000] | | |
| ILF | | | |
1645.3031 SIGNAGE POLES | | | | |
1220] |LUMP |LUMP | | I
| | | | | |
1652.311 TYPE 11 | | | | |
1230 BARRICADE I 10.000] I I |
| IEA | | | |
]652.33 DRUM | | | | |
1240| | 10.000] | | |
| IEA | | | |
]652.34 CONE | | | | |
1250]| | 40.000] | | |
|
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DATE: 090626
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l------ |-
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1652.35 CONSTRUCTION | | | | |
1260|SIGNS | 8.000] | | |
I ISF | | | |
]652.36 MAINTENANCE OF | | | | |
1270| TRAFFIC CONTROL DEVICES | 13.000] | | |
I ICD | | | |
]652.38 FLAGGER | | | | |
1280| I 40.000] | | |
I IHR | | | |
]656.75 TEMPORARY SOIL | | | | |
1290 EROSION AND WATER | LUMP | LUMP | | |
|POLLUTION CONTROL | | | | |
1803.01 TEST PITS | | | | |
1300] | 1.000] | | |
I IEA | | | |
1841.02 RECYCLED GRANITE | | | | |
1310 BOLLARDS AND BLOCKS | 9.000] | | |
I IEA | | | |
1841.481 REMOVABLE | | | | |
1320 BOLLARD | 1.000] | | |
I IEA | | | |

1330 |LUMP JLUMP I I I
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DATE: 090626
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011844.00 PROJECT(S): STP-1184(400)S
CONTRACTOR :
SECTION 0004 ADDITIONAL BIKE RACK OPTION
LINE] ITEM I APPROX. I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY | —— | —
| I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]890.07 BIKE RACKS I I I I I
1340] I 4.000] I I I
| |EA | | | |
| | |
| SECTION 0004 TOTAL I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 15

DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 011844.00 PROJECT(S): STP-1184(400)S
LIST ITEMS ON THIS PAGE BY AMENDMENT
CONTRACTOR :
_1]1&5 __________ ;¥EM _____________ [___;&;;&5a _____ [__IJJ;F]i{ﬂi;___[__};ﬁ;;%&iiﬁj

NO | DESCRIPTION I QUANTITY [ |-————————————-
| I AND UNITS | DOLLARS | CTS | DOLLARS |CTS

SPECIAL PROVISIONS ATTACHED



